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NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

Work generally consists of, but is not limited to, providing all plant, labor, equipment and materials necessary to repair 
concrete surface and joint deterioration on the concrete dam at Lock and Dam No. 1, Minneapolis, Minnesota.  The dam 
consists of an Ambursen concrete overflow structure 574-feet long including eight sluiceways each 6-feet square and a 
hydroelectric generating station owned and operated by Ford Motor Co.  The inflatable flashboard system on the crest of the 
Ambursen dam is owned & operated by Ford.  The work will generally consist of interior concrete surface repair, corner 
patching and crack sealing.  Other work in the dam interior will be steel walkway support repair and electrical upgrading.  
Exterior work will generally consist of ogee and apron joint and spall repair.  The sluiceways work will consist of installing a 
concrete plug on the downstream side of each gate of seven of the sluiceways.  THIS PROCURMENT IS ISSUED 
UNRESTRICTED UNDER THE SMALL BUSINESS COMPETITIVE DEMONSTRATION PROGRAM (PUBLIC LAW 
100-656).  NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS) CODE IS 237990; SMALL 
BUSINESS STANDARD SIZE IS 28.5 MILLION AVERAGE ANNUAL GROSS REVENUE OF THE CONCERN TAKEN 
FOR THE LAST 3 FISCAL YEARS.  The estimated magnitude of construction in terms of physical characteristics and 
estimated price is between $1,000,000  and $5,000,000   
  

NEGOTIATED 
17-Dec-2002 

(RFP)  
(IFB) 

CALL: 
B. TELEPHONE 
NO. 

(Include area code)     (NO COLLECT CALLS) 

See Item 7 

2. TYPE OF SOLICITATION 
SEALED BID 

3. DATE ISSUED 

9. FOR INFORMATION A. NAME 

SOLICITATION 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 
1442 

(REV. 4-85) 
Prescribed by 
GSA FAR (48 CFR) 53.236-
1(e) 

11. The Contractor s hall begin performance within _______ 10 calendar days and complete it by 3-1-04  after receiving the 
award, X notice to proceed. This performance period is X mandatory, negotiable. (See _52.211-10 Alt 1) 

12 A. THE CONTRACTOR MUST FURNISH ANY  REQUIRED PERFORMANCE AND PAYMENT 
BONDS? (If "YES," indicate within how many calendar days after award in Item 12B.) 

X YES NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original and __________ 0 copies to perform the work required are due at the place specified in Item 8 by ___________   

local time ______________ 16 Jan 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the s olicitation number, and the date and time offers are due. 
B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than _______ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

SOLICITATION, OFFER,  
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION           
NO. 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. CONTRACT NO. 

7. ISSUED BY CODE 
U.S. ARMY CORPS OF ENGINEERS 
ST. PAUL DISTRICT 
190 FIFTH STREET EAST 
ST. PAUL MN 55101-1638 

DACW37 

PAGE OF 
PAGES 

1 OF 181 

CODE 

(Title, identifying no., date): 

. 
12B. CALENDAR DAYS

10 

02:00 PM (hour) 
Sealed envelopes containing offers  

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT 
NO. 

8. ADDRESS OFFER TO (If Other Than Item 7) 

FAX: TEL: TEL: FAX: 

DACW37-03-B-0001 

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 – Bid Items 
 
BID ITEMS 
 

ITEM NO SUPPLIES/SERVICES     
0001      
 TYPE A JOINT REPAIR - SAWCUTTING 

 
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001AA  1,360 Linear Foot   
 FIRST 1360 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001AB OVER 1360 LF 272 Linear Foot   
   
 ___________.____ __________.____ 

 
ITEM NO SUPPLIES/SERVICES     
0002      
 OGEE FACE JOINT REPAIR (TYPE A) - CONCRETE REMOVAL AND 

REPLACEMENT  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002AA  1,060 Cubic Feet   
 FIRST 1060 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002AB  212 Cubic Feet   
 OVER 1060 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0003      
 TYPE A JOINT REPAIR -JOINT CONSTRUCTION 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003AA  680 Linear Foot   
 FIRST 680 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003AB  136 Linear Foot   
 OVER 680 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0004      
 TYPE B JOINT REPAIR – SAWCUTTING, HORIZONTAL APRON JOINT  

 
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004AA  1,178 Linear Foot   
 FIRST 1178 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004AB  236 Linear Foot   
 OVER 1178 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0005      
 HORIZONTAL APRON TYPE B  JOINT REPAIR - CONCRETE REMOVAL AND 

REPLACEMENT  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005AA  662 Cubic Feet   
 FIRST 662 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005AB  132 Cubic Feet   
 OVER 662 CF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES     
0006      
 TYPE B JOINT REPAIR -JOINT CONSTRUCTION, HORIZONTAL APRON JOINT 

REPAIR  
  

 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006AA  589 Linear Foot   
 FIRST 589 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006AB  118 Linear Foot   
 OVER 589 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0007      
 HORIZONTAL APRON JOINT REPAIR (TYPE B JOINT)-DOWELS 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AA  395 Each   
 FIRST 395 EACH 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AB  79 Each   
 OVER 395 EACH 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0008      
 HORIZONTAL EXPANSION TYPE C JOINT REPAIR - JOINT PREPARATION 

AND CONSTRUCTION 
  

 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AA  1,132 Linear Foot   
 FIRST 1132 LF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AB  226 Linear Foot   
 OVER 1132 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009  68 Linear Foot   
 UPSTREAM CREST TYPE D JOINT REPAIR - JOINT PREPARATION AND 

CONSTRUCTION 
  

 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0010      
 TYPE E JOINT REPAIR - SAWCUTTING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010AA  30 Linear Foot   
 FIRST 30 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010AB  6 Linear Foot   
 OVER 30 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0011      
 OGEE TOE/NEW CONCRETE TYPE E JOINT REPAIR - CONCRETE REMOVAL 

AND REPLACEMENT 
  

 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011AA  175 Cubic Feet   
 FIRST 175 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011AB  35 Cubic Feet   
 OVER 175 CF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES     
0012      
 TYPE E JOINT REPAIR - OGEE TOE/NEW CONCRETE REPAIR (TYPE E JOINT)-

JOINT CONSTRUCTION 
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012AA  168 Linear Foot   
 FIRST 168 LF 

 
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012AB  34 Linear Foot   
 OVER 168 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0013      
 TYPE E JOINT REPAIR - OGEE TOE/NEW CONCRETE JOINT REPAIR (TYPE E 

JOINT) - DOWELS  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013AA  112 Each   
 FIRST 112 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013AB  22 Each   
 OVER 112 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0014      
 TYPE F JOINT REPAIR - CONCRETE JOINT REPAIR (TYPE F JOINT) - 

SAWCUTTING  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014AA  70 Linear Foot   
 FIRST 70 LF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014AB  14 Linear Foot   
 OVER 70 LF 

 
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0015      
 TYPE F JOINT REPAIR - CONCRETE REMOVAL AND REPLACEMENT 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015AA  33 Cubic Feet   
 FIRST 33 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015AB  7 Cubic Feet   
 OVER 33 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0016      
 TYPE F JOINT REPAIR - JOINT CONSTRUCTION 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016AA  70 Linear Foot   
 FIRST 70 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016AB  14 Linear Foot   
 OVER 70 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0017      
 TYPE F JOINT REPAIR - DOWELS 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017AA  46 Each   
 FIRST 46 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017AB  9 Each   
 OVER 46 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  185 Linear Foot   
 APRON SPALL REPAIR - SAWCUTTING 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  128 Each   
 APRON SPALL REPAIR - DOWELS 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  110 Cubic Feet   
 APRON SPALL REPAIR-CONCRETE REPAIR 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0021      
 CONCRETE SURFACE REPAIR,VERTICAL SAWCUTTING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021AA  1,089 Linear Foot   
 FIRST 1089 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021AB  218 Linear Foot   
 OVER 1089 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0022      
 VERTICAL-EXISITING REBAR PREPARATION, CONCRETE SURFACE REPAIR   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022AA  172 Linear Foot   
 FIRST 172 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022AB  34 Linear Foot   
 OVER 172 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0023      
 CONCRETE SURFACE REPAIR, VERTICAL-SURFACE & SPALL REPAIR 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023AA  63 Cubic Feet   
 FIRST 63 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023AB  13 Cubic Feet   
 OVER 63 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0024      
 CONCRETE SURFACE REPAIR,VERTICAL - ANCHOR DOWELS 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024AA  197 Each   
 FIRST 197 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024AB  39 Each   
 OVER 197 EA 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES     
0025      
 CONCRETE SURFACE REPAIR, OVERHEAD- SAWCUTTING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025AA  362 Linear Foot   
 FIRST 362 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025AB  72 Linear Foot   
 OVER 362 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0026      
 CONCRETE SURFACE REPAIR, OVERHEAD - EXISTING REBAR PREPARATION   
   

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026AA  20 Linear Foot   
 FIRST 20 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026AB  4 Linear Foot   
 OVER 20 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0027      
 CONCRETE SURFACE REPAIR, OVERHEAD SURFACE PREPARATION & SPALL 

REPAIR 
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027AA  25 Cubic Feet   
 FIRST 25 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027AB  5 Cubic Feet   
 OVER 25 CF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES     
0028      
 CONCRETE SURFACE REPAIR, OVERHEAD-ANCHOR DOWELS 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028AA  185 Each   
 FIRST 185 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028AB  37 Each   
 OVER 185 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0029      
 CONCRET SURFACE REPAIR, UNDERSIDE OF BEAMS-SAWCUTTING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029AA  340 Linear Foot   
 FIRST 340 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029AB  68 Linear Foot   
 OVER 340 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0030      
 CONCRETE SURFACE REPAIR, UNDERSIDE OF BEAMS - EXISTING REBAR 

PREPARATION  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030AA  86 Linear Foot   
 FIRST 86 LF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030AB  17 Linear Foot   
 OVER 86 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0031      
 CONCRETE SURFACE REPAIR, UNDERSIDE BEAMS - SURFACE 

PREPARATION AND SPALL REPAIR  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031AA  25 Cubic Feet   
 FIRST 25 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031AB  5 Cubic Feet   
 OVER 25 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0032      
 CONCRETE SURFACE REPAIR, UNDERSIDE OF BEAMS - ANCHOR DOWELS   
   

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032AA  47 Each   
 FIRST 47 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032AB  9 Each   
 OVER 47 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0033      
 CONCRETE SURFACE REPAIR, CORNER PATCHING - SAWCUTTING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033AA  284 Linear Foot   
 FIRST 284 LF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033AB  57 Linear Foot   
 OVER 284 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0034      
 CONCRETE SURFACE REPAIR, CORNER PATCHING - EXISTING REBAR 

PREPARATION  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034AA  38 Linear Foot   
 FIRST 38 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034AB  8 Linear Foot   
 OVER 38 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0035      
 CONCETE SURFACE REPAIR, CORNER PATCHING-SURFACE PREPARATION 

AND SPALL REPAIR 
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035AA  14 Cubic Feet   
 FIRST 14 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035AB  2.80 Cubic Feet   
 OVER 14 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0036      
 CONCRETE SURFACE REPAIR, CORNER PATCHING - ANCHOR DOWELS 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036AA  58 Each   
 FIRST 58 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036AB  12 Each   
 OVER 58 EA 

  
 

 ___________.____ __________.____ 
 
 

ITEM NO SUPPLIES/SERVICES     
0037      
 STRUCTURAL CRACK SEALING - JOINT PREPARATION 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037AA  152 Linear Foot   
 FIRST 152 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037AB  30 Linear Foot   
 OVER 152 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0038      
 STRUCTURAL CRACK SEALING - JOINT SEALING 

 
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038AA  7.50 Gallon   
 FIRST 7.5 GALLONS 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038AB  1.50 Gallon   
 OVER 7.5 GALLONS 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES     
0039      
 LEAK SEALING WORK - JOINT PREPARATION 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039AA  112 Linear Foot   
 FIRST 112 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039AB  22 Linear Foot   
 OVER 112 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0040      
 LEAK SEALING WORK - JOINT SEALING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040AA  22.40 Gallon   
 FIRST 22.4 GALLONS 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040AB  4.50 Gallon   
 OVER 22.4 GALLONS 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0041      
 OGEE SPALL REPAIR - SAWCUTTING 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041AA  83 Linear Foot   
 FIRST 83 LF 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041AB  17 Linear Foot   
 OVER 83 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0042      
 OGEE SPALL REPAIR - EXISTING REBAR PREPARATION 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042AA  5 Linear Foot   
 FIRST 5 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042AB  1 Linear Foot   
 OVER 5 LF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0043      
 OGEE SPALL REPAIR, SURFACE PREPARATION AND SPALL REPAIR 

  
 

   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AA  19 Cubic Feet   
 FIRST 19 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AB  4 Cubic Feet   
 OVER 19 CF 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0044      
 OGEE SPALL REPAIR - ANCHOR DOWELS 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044AA  37 Each   
 FIRST 37 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044AB  7 Each   
 OVER 37 EA 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045  6 Each   
 SLUICEWAYS 2,3,5,6,7 AND 8 PLUGGING 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046  1 Each   
 SLUICEWAY 4 PLUGGING 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  1 Lump Sum   
 STEEL WALKWAY SUPPORT REPAIR WORK 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1 Lump Sum   
 ELECTRICAL WORK 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  1 Lump Sum   
 DEWATERING 

  
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  1 Lump Sum   
 BONDS (BID, PERFORMANCE AND PAYMENT) 

  
 

 ___________.____ __________.____ 
 
 

   
TOTAL BID ITEMS (CLINS 0001 THROUGH 0050) ___________.____ __________.____ 
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BID SCHEDULE NOTES 
 
1.   EFFECTIVE MAY 31, 1998, ALL CONTRACTORS MUST REGISTER WITH THE DEFENSE CENTRAL 

CONTRACTOR REGISTRATION (CCR) IN ORDER TO RECEIVE ANY CONTRACT AWARD. (Other than those 
made via the Government credit card program).  Contractors may register on line at http://www.ccr.gov 

 
2.   FACSIMILE OF BIDS/PROPOSALS AND FACSIMILE OF MODIFICATIONS THERETO, WILL NOT 

BE ACCEPTED. 
 
3.   All Quantities are estimated except where unit is given as "EA" (EACH) or "LS" (LUMP SUM). 
 
4.   NOTICE TO LARGE BUSINESS:  The U.S. Army Corps of Engineers, St. Paul District, is committed to 

participation of Small Business, Small Disadvantaged Business and Women-Owned Small Business in the 
performance of work under this solicitation and resultant contract. 

 
Your attention is directed to the solicitation clauses 52.219-0008 entitled "Utilization of Small Business 
Concerns", 52.219-0009 I entitled "Small Business Subcontracting Plan," and 252.219-7003 entitled "Small, Small 
Disadvantaged and Women-Owned Small Business Subcontracting Plan (DOD Contracts)".   

 
If you are a large business and the apparent low bidder with a bid exceeding $1,000,000, submission of a 
Subcontracting Plan in accordance with above clauses will be required.  The Contracting Officer will review the 
plan using the following goals to assure that it represents your best efforts to maximize subcontracting 
opportunities.  Award will not be made until the Contracting Officer approves the Subcontracting Plan. 

 
The following subcontracting goals are informational only and not legally binding but are considered reasonable 
and achievable during the resultant contract from this solicitation.  The goals expressed in percent of total 
planned subcontracting dollars are: 

 
  Small Business                               61.4% 
  Small Disadvantaged Business                 9.1% 
  Women-Owned Small Business                   5.0% 
  HUBZone Small Business              Maximum Percent (%) Practicable 
  Veteran-owned Small Business                 3.0%     
  Subcontract Reporting (SF 294 & SF 295)   100.0% 
  
 
5.   The apparent low bidder will be requested to provide the following information as soon as possible after bid 

opening: 
 
      a.  A Financial Statement, to include a balance sheet and income statement, and 
 
     b.  A Bank Certification of Financial Capability (line of credit). 
 

This information will be treated as confidential.  The financial statements should be not over 60 days old.  If over 
60 days old, a certification should be attached stating that the financial condition of the firm is substantially the 
same or, if not the same, the changes that have taken place. 

 
6.   All extensions of the unit prices shown will be subject to verification by the Government.  In case of a 

discrepancy between the unit price and the extension, the unit price will govern.   
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7.   The original bid/proposal and any modifications must be complete as to all the items on the schedule.  Award 
will be made to that bidder whose bid is most advantageous to the Government, based on price and the price 
related factors included in the solicitation. 

 
8.   Unbalanced Bids.  The government may reject as nonresponsive any bid that is materially unbalanced between 

contract line item numbers or sub-items on the bidding schedule.  A bid is materially unbalanced when it is based 
on prices which are significantly less than cost for some work and prices which are overstated, in relation to 
cost, for other work.  A materially unbalanced bid may be rejected if the Contracting Officer has a reasonable 
doubt as to whether the bid will result in the lowest overall cost to the government even though it may be the 
low evaluated bid.  Additionally, a bid that is so unbalanced so as to be tantamount to an advance payment will 
be rejected as nonresponsive even if acceptance of the bid would result in the lowest overall cost to the 
government. 

 
9.   Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, 

etc., must request it in writing in accordance with Section 00100, Contract Clause "Explanation To Prospective 
Bidders", not later than 10 days prior to bid opening.  Questions can be faxed to (651) 290-5706, attention to F. 
Mitchell.  Questions received after the deadline may not be answered prior to bid submittal. 

 
 
10.  Funding for this contract is contingent upon the conditions stated in Section 00800, Clause No. 52.232-5001, 

Continuing Contracts.   
 
11.  The addresses, phone numbers, and internet addresses (if available) for references cited in these specifications 

are listed in the Corps of Engineer Guide Specification (CEGS) 01090 SOURCES FOR REFERENCE 
PUBLICATIONS.  CEGS 01090 is available on the TECHNIFO page of the Corps of Engineers Huntsville District 
internet site at: http://www.hnd.usace.army.mil/. 

 
12.  Any forthcoming amendments will only be available on this web site. E-mail notifications will be sent upon 

issuance of any amendments to all registered firms. Due to e-mail message notifications may not be reliable 
based on system constraints, it is recommended that each registered firm check this web site periodically for 
updates. A paper hard copy of each amendment will not be mailed unless specifically requested in writing. 

                              
13.  Bid Bonds  
 

a.  It is the responsibility of the bidder to include an acceptable bid guarantee with its bid. This bid note does not 
provide bidders with an all-inclusive checklist for submitting an acceptable bid bond – rather, it provides some 
“lessons learned” information as to the unacceptability of photocopied bid bonds. 

 
b.  This solicitation requires bidders to submit a bid guarantee along with their bids (see clause 52.228-1).  One 
acceptable form of bid guarantee is a bid bond.  For a bid to be responsive, the bid bond accompanying the bid 
must unequivocally bind the bonding company – if it does not, the bid must be rejected as nonresponsive.  
Please note that a nonresponsive bid may not be corrected after bid opening to make it responsive – it must be 
rejected.  The Contracting Officer has the authority and responsibility to determine whether the bid bond and its 
accompanying documentation clearly show that the person(s) executing the bid bond on behalf of the surety 
have the authority to unequivocally bind the bonding company.  In order for a bid bond to be acceptable, it must 
be accompanied by a valid power-of-attorney issued by the surety (the bonding company, not the insurance 
agency writing the bond). 

 
c.  Photocopied or faxed powers-of-attorney are not acceptable.   In order for a power-of-attorney accompanying 
a bid bond to be acceptable, it must be: (i) an original power-of-attorney (containing original signatures and 
corporate seals), (ii) a copy of a power-of-attorney accompanied by an original certification  (original means 
original signature and original corporate seal) by the secretary (or other authorized officer) of the surety stating 
that the copied power-of-attorney is still in full force and effect as of the date of the certification and has not 
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been revoked, or (iii) a power-of-attorney with facsimile (stamped, printed or mechanically signed) signatures and 
facsimile corporate seals that:  (A)  contains language stating that the surety will be bound by facsimile seals and 
signatures and (B) also contains an ORIGINAL corporate seal at the certification block. (An original seal is (I) a 
raised, crimped seal, or (II) a paper or foil corporate seal that is manually attached to the power-of-attorney.) 

 

14.  For purposes of the clause entitled “52.219-4 -- Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns (Jan 1999)”, the term “otherwise successful offer” means the lowest responsive bid from a 
responsible bidder prior to the application of any evaluation preference required by this clause. 

 
15. The solicitation clause FAR 52.219-4 expressed that Small Disadvantaged Business (SDB) firms would receive 

both the HUBZone and SDB evaluation preference adjustments (See FAR clause 52.219-23).  Guidance from the 
Office of the Under Secretary of Defense provides that DOD contracting activities, including the Department of 
the Army, shall suspend the use of price evaluation adjustments for SDB businesses in DOD Acquisitions, as 
prescribed in FAR subpart 19.11. Therefore the clause 52.219-23 is not contained in this solicitation and no SDB 
evaluation preference adjustment will be utilized.     
 

16.  The bidders' attention is directed to Section 00800, Clause 52.232-5001 – Continuing Contracts,  paragraph 
(b).  The specified amount has been reserved by the Government for this contract for fiscal year 2003 ending 
September 30, 2003.  Congress has not yet provided the Corps with its full fiscal year 2003 appropriations and 
the Corps does not know when (or if) additional funding will become available for fiscal year 2003.  The Corps 
has budgeted $750,000 to be available for this contract for fiscal year 2003 and expects that the funds will 
become available sometime during the fiscal year. However, the Government’s funding obligations under this 
contract are as stated in the Continuing Contracts clause. If additional funding information relating to this 
solicitation becomes available prior to bid opening, the Corps will endeavor to provide that information by an 
amendment to this solicitation. 
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Section 00100 - Instructions to Bidders  

52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining a 
DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com.  If an 
offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dnb.com. 
 
(End of provision) 
 

 

52.209-4001 BIDDER'S QUALIFICATIONS (APR 1984)  FAR 9.105-
1 
 
Before a bid is considered for award, the bidder may be requested by the 
Government to submit a statement regarding his previous experience in 
performing comparable work, his business and technical organization, financial 
resources, and plant available to be used in performing the work. 
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52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 
1987) 
 
"Government" means United States Government. 
 
"Offer" means "bid" in sealed bidding. 
 
"Solicitation" means an invitation for bids in sealed bidding. 
 
(End of provision) 
 

 

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form for 
submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 

 

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 

 

52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for receipt, 
the solicitation number, and the name and address of the bidder.  
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(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
 
 
 
 
 
 

 

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of their 
bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective bidders as an 
amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it would be 
prejudicial to other prospective bidders. 
 
(End of provision) 
 

 

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND 
WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the Government 
office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified in the IFB, the 
time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for 
receipt of bids; or 
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(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt 
of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of 
that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent Government 
requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to be extended to 
the same time of day specified in the solicitation on the first work day on which normal Government processes 
resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set for 
receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 

 

52.214-12     PREPARATION OF BIDS (APR 1984) 
 
(a) Bidders are expected to examine the drawings, specifications, Schedule, and all instructions.  Failure to do so will 
be at the bidder's risk. 
 
(b) Each bidder shall furnish the information required by the solicitation.  The bidder shall sign the bid and print or 
type its name on the Schedule and each continuation sheet on which it makes an entry. Erasures or other changes 
must be initialed by the person signing the bid. Bids signed by an agent shall be accompanied by evidence of that 
agent's authority, unless that evidence has been previously furnished to the issuing office. 
 
(c) For each item offered, bidders shall (1) show the unit price, including, unless otherwise specified, packaging, 
packing, and preservation and (2) enter the extended price for the quantity of each item offered in the "Amount" 
column of the Schedule.  In case of discrepancy between a unit price and an extended price, the unit price will be 
presumed to be correct, subject, however, to correction to the same extent and in the same manner as any other 
mistake. 
 
(d) Bids for supplies or services other than those specified will not be considered unless authorized by the 
solicitation. 
 
(e) Bidders must state a definite time for delivery of supplies or for performance of services, unless otherwise 
specified in the solicitation. 
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(f) Time, if stated as a number of days, will include Saturdays, Sundays, and holidays. 
 
(End of provision) 
 

 

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is not 
required, bidders should insert the words "no bid" in the space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
 
 
 

 

52.214-19     CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items 
or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Government even though it may be the low evaluated bid, or if it is 
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so unbalanced as to be tantamount to allowing an advance payment. 
 
 
 
 
 

 

52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE 
(APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 
 

 

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 
1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 
 

 

52.214-4001 INQUIRIES - BID INFORMATION 
 
(a)  Inquiries: 
 
Any questions regarding this solicitation should be directed to Suellen Buelow, Contract Specialist, at telephone 
number (651) 290-5418 (collect calls not accepted).  It is requested that all technical questions on the plans and 
specifications be submitted to the Contract Specialist by facsimile transmission to (651) 290-5706. 
 
The Planholder’s List and bid results can be found on the St. Paul District web site at http://www.mvp.usace.army.mil 
(click on “Contracting/Bidders Info”, then “Electronic Bid Solicitations”).    
 
(b)  Bid Depository/Bid Opening Information: 
 
Bids must be deposited prior to the date and time set for opening of bids.  The bid depository is located in the 
Contracting Division, 6th Floor, of the St. Paul District, Corps of Engineers Centre, 190 Fifth Street East, St. Paul, 
Minnesota  55101-1638.  A public bid opening will be held at the same location. 
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52.214-4002 ALL OR NONE QUALIFICATIONS  (APR 1984)  FAR 
14.404-5 
 
A bidder/offeror must quote on all items in this solicitation to be eligible for award.  The Government will award on a 
“All or None” basis.  Evaluation of bids/offers will be based, among other factors, upon the total price quoted for all 
items. 
 

 

52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed price contract resulting from this solicitation. 
 
(End of clause) 
 
 
 

 

52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT 
REPORTING REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d) 
(i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on 
Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent 
VETS-100 Report required by that clause. 
 
(End of provision) 
 

 

52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF 
PAYMENTS PROGRAM REQUIREMENT--CONSTRUCTION 
MATERIALS (FEB 2000) 
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(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act or Balance of Payments Program should submit the request to the Contracting Officer in 
time to allow a determination before submission of offers. The offeror shall include the information and applicable 
supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program 
before submitting its offer, or has not received a response to a previous request, the offeror shall include the 
information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the 
offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph 
(b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent 
domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and 
a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause 
at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic construction material, and the offeror shall be required to furnish such domestic construction material. An 
offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 

 

52.232-15     PROGRESS PAYMENTS NOT INCLUDED (APR 1984) 
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A progress payments clause is not included in this solicitation, and will not be added to the resulting contract at the 
time of award. Bids conditioned upon inclusion of a progress payment clause in the resulting contract will be rejected 
as nonresponsive. 
 
 
 
 
 

 

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER 
INFORMATION WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to make payment by electronic 
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement 
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official authorized 
to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's financial 
agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment. 
 
(End of provision) 
 

 

52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on 
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from: 

 
Frederick Mitchell 
Contracting Officer 
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USACE 
190 E. Fifth Street 
St. Paul, MN.  55101 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 

 

52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters are 
urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 

Jim Ryan, Telephone: (612) 724-2971, 
Mailing Address: 
US Army Corps of Engineers 
5000 West River Parkway 
Minneapolis, MN 55417  
 
 
 

 

52.236-4002 WORK PERFORMED BY THE CONTRACTOR 
 
The successful bidder must furnish the Contracting Officer within 10 days after the award, the items of work 

which he will perform with his own forces, the percentage of the total work this represents, and the estimated cost 
thereof.   
 
 
 
 

 

52.236-4005 UNAVAILABILITY OF UTILITY SERVICES 
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The responsibility shall be upon the Contractor to provide and maintain at its 
expense, adequate utilities for its use for construction and domestic 
consumption, and to install and maintain necessary connections and lines for 
same, but only at such locations and in such manner as may be approved by the 
Contracting Officer.  Before final acceptance, temporary connections and lines 
installed by the Contractor shall be removed in a manner satisfactory to the 
Contracting Officer. 
 
 

 

252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT 
REPORTING REQUIREMENTS (MAR 1998) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 37 U.S.C. 4212(d) 
(i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment Reports on 
Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by 38 U.S.C. 
4212(d).
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Section 00600 - Representations & Certifications  

 

52.203-2     CERTIFICATE OF INDEPENDENT PRICE 
DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, 
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of provision) 
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52.203-11     CERTIFICATION AND DISCLOSURE REGARDING 
PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 
(APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, 
OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 
 

 

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this  provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
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“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish 
the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
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___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 
(End of provision) 
 

 

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL 
BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 

 

52.209-5     CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals --  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property;   
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
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(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED 
STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE 
MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in 
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default. 
 
(End of provision) 
 
 
 

 

52.219-1     SMALL BUSINESS PROGRAM REPRESENTATIONS 
(MAY 2001) ALTERNATE I (OCT 2000) & ALTERNATE II (OCT 2000) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.  
 
(2) The small business size standard is 28.5 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
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(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The 
offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR Part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR Part 126, and the representation in 
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture: ____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls: 
 
(  ) Black American. 
 
(  ) Hispanic American. 
 
(  ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
(  ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or 
Nauru). 
 
(  ) Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, 
Bhutan, the Maldives Islands, or Nepal). 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
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(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
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52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in which 
the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 

 

52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 
1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of 
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for 
general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation. 
 
(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to 
this acquisition; and either-- 
 
___ (i) It has received certification by the Small Business Administration as a small disadvantaged business concern 
consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth 
at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the 
database maintained by the Small Business Administration(PRO0Net); or 
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___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be 
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that 
application is pending, and that no material change in disadvantaged ownership and control has occurred since its 
application was submitted. 
 
(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the 
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the 
small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name of 
the small disadvantaged business concern that is participating in the joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the 
purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 
 
(End of provision) 
 

 

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE 
REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
 

 

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE 
REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
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(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know 
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release 
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
 
 

 

52.225-11     BUY AMERICAN ACT--BALANCE OF PAYMENTS 
PROGRAM--CONSTRUCTION MATERIALS UNDER TRADE 
AGREEMENTS (FEB 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
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Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark,  
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong Kong, 
Iceland, Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, Tuvalu, 
Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a designated country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
North American Free Trade Agreement country means Canada or Mexico. 
 
North American Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a NAFTA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
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(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material. In addition, the Contracting Officer 
has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA) apply to 
this acquisition. Therefore, the Buy American Act and Balance of Payments Program restrictions are waived for 
designated country and NAFTA country construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows: None 
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if 
the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of 
Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) Any 
Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparis on table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
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(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(4)(i) of this  
clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
 

 

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER 
INFORMATION WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to make payment by electronic 
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement 
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to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official authorized 
to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's financial 
agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment. 
 
(End of provision) 
 
 
 

 

252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY 
THE GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
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(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible 
assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of 
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns 
the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 

 

252.247-7022     REPRESENTATION OF EXTENT OF 
TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses  

52.232-35 DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT 
OF ELECTRONIC FUNDS TRANSFER INFORMATION (MAY 1999) 
 
(a) As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic Funds Transfer--Other than Central 
Contractor Registration, the Government has designated the office cited in paragraph (c) of this clause as the office 
to receive the Contractor's electronic funds transfer (EFT) information, in lieu of the payment office of this contract. 
 
(b) The Contractor shall send all EFT information, and any changes to EFT information to the office designated in 
paragraph (c) of this clause. The Contractor shall not send EFT information to the payment office, or any other office 
than that designated in paragraph (c). The Government need not use any EFT information sent to any office other 
than that designated in paragraph (c). 
 
(c) Designated Office: 
 
Mailing Address: 
 

U.S. Army Corps of Engineers 
St. Paul District 
190 East Fifth Street 
St. Paul, MN  55101-1638 

 
Telephone Number: 
 
 651/290-5233 
 
Person to Contact: 
 
 Mr. Wayne Scheffel, CEMVP-RM-F  
 
Electronic Address: 
 
 wayne.scheffel@usace.army.mil 
 
(End of clause) 
 
 
 
 

 

52.202-1     DEFINITIONS (DEC 2001) --ALTERNATE I (MAY 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency.  
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(b) "Commercial component" means any component that is a commercial item.  
 
(c) Any item, other than real property, that is of a type customarily used by the general public or by non-
governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public;  
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology 
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial 
marketplace in time to satisfy the delivery requirements under a Government solicitation;  
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--  
 
(i) Modifications of a type customarily available in the commercial marketplace; or  
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made to meet Federal 
Government requirements. "Minor" modifications means modifications that do not significantly alter the 
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a 
process. Factors to be considered in determining whether a modification is minor include the value and size of the 
modification and the comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor;  
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of a 
type customarily combined and sold in combination to the general public;  
 
(5) Installation services, maintenance services, repair services, training services, and other services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this definition, 
regardless of whether such services are provided by the same source or at the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general public under terms and 
conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial marketplace based on 
established catalog or market prices for specific tasks performed under standard commercial terms and conditions. 
This does not include services that are sold based on hourly rates without an established catalog or market price for 
a specific service performed. For purposes of these services-- 
 
(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly maintained by 
the manufacturer or vendor, is either published or otherwise available for inspection by customers, and states prices 
at which sales are currently, or were last, made to a significant number of buyers constituting the general public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade between buyers and sellers 
free to bargain and that can be substantiated through competition or from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding the 
fact that the item, combination of items, or service is transferred between or among separate divisions, subsidiaries, 
or affiliates of a Contractor; or  
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private 
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.  
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(d) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means--  
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement;  
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications of a 
type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or  
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use.  
 
(End of clause)  
 

 

52.202-4001 DEFINITIONS  (MAY 1995)  EFARS Part 2.101 
 
"Chief of Contracting Office" means the Chief of the Contracting Division at a 
District, or the Director of Contracting at a Division, Center, Laboratory, or 
other support activity. 
 
"Command" means each USACE Division, each USACE District, The U.S. Army 
Engineering and Support Center (HNC), Transatlantic Programs Center (TAC), 
Transatlantic Programs Center (Europe) (TAE),  Topographic Engineer Center 
(TEC), Cold Regions Research and Engineering Laboratory (CRREL), Construction 
Engineering Research Laboratory (CERL), Humphreys Engineering Center Support 
Activity (HECSA), and Waterways experiment Station (WES). 
 
"Commander" means the commanding officer of each USACE district and each USACE 
division, and the director or commander of HNC, TAC, TAE, ETL, CRREL, CERL, 
HECSA and WES. 
 
"Head of Contracting Activity (HCA)" for USACE means the Chief of Engineers. 
 
Centers.  For determining contracting authority levels for this regulation, 
Centers (HNC, and TAC) will equate to a Division.  As a subordinate unit to 
TAC, TAE’s contracting authority will therefore equate to that of a district.   
 
Level higher than the contracting officer.  When a District or TAE chief of 
contracting is the contracting officer, a "level higher than the contracting 
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officer" means the Division or Center Director of Contracting.  When an 
operating Division, Center or Laboratory Director/Chief of Contracting is the 
contracting officer a "level higher than the contracting officer" means the 
PARC. 
 
Local Cooperation Agreements (LCAs).  See Project Cooperation Agreements. 
 
Project Cooperation Agreements.  Formerly referred to as Local Cooperation 
Agreements, these are agreements under 31 U.S.C. 6305 and 42 U.S.C. 1962d-5b.  
They are not contracts as defined by the FAR. 
 
“USACE and HQUSACE" means the United States Army Corps of Engineers and its headquarters, respectively. 
 

 

52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the agency 
head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exe mplary damages of not less than 3 nor more than 10 times 
the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head 
or a designee. (This subparagraph (c)(2) is applicable only if this contract uses mo ney appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 

 

52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
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fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit 
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts 
through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes to 
exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 

 

52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as  used in this clause, means a corporation, partnership, business association of any kind, trust, joint-
stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
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entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to 
the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made 
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have 
an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor under 
the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld under 
subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the Contracting 
Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
(End of clause) 
 
 
 

 

52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423) 
(the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 
104-106), the Government may--     
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(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 

 

52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, notwithstanding 
any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
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(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse 
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing 
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the 
contract. The total final price established in accordance with the incentive price revision provisions of the contract 
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award 
and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of 
paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of 
profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for 
default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 

 

52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (JUN 1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
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"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership, 
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This 
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures 
specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian tribe, 
tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other 
Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting or 
receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person for 
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days 
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person 
shall be considered to be regularly employed as soon as he or she is employed by such person for 130 working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, grant, 
loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to 
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influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding of 
any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation of 
any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
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negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of a 
contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable compensation 
made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a disclosure 
form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed to make any 
payment using nonappropriated funds (to include profits from any covered Federal action), which would be 
prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event that 
materially affects the accuracy of the information contained in any disclosure form previously filed by such person 
under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information reported 
includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to 
influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
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(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who 
requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms  (but not certifications) shall be forwarded from tier to tier until received by the 
prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend 
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as 
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any 
other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause will 
not be made allowable under any other provision.  
 
(End of clause) 
 

 

52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
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“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline 
as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls or 
rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting from 
printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and butt 
rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government through 
Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper documents, 
such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet minimum 
content standards specified in Section 505 of Executive Order 13101, when not using electronic commerce methods to 
submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 

 

52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
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(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is  fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
 
 

 

52.211-10     COMMENCEMENT, PROSECUTION, AND 
COMPLETION OF WORK (APR 1984) - ALTERNATE I (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than  March 1, 2004. *  The time stated for completion shall include final cleanup of the premises. 
  
The completion date is based on the assumption that the successful offeror will receive the notice to proceed by 
February 10, 2003.  The completion date will be extended by the number of calendar days after the above date that the 
Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed 
results from the failure of the Contractor to execute the contract and give the required performance and payment 
bonds within the time specified in the offer. 
 
(End of clause) 
 
 
 

 

52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
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(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $430.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 

 

52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
 
 
 
 

 

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price 
shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in 
costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, 
an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or 
within such further period as may be granted by the Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and 
make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified.  
 

 

52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
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(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in all 
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
 
 
 
 

 

52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR 
PRICING DATA - MODIFICATIONS - SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under FAR 
15.403-1(b) applies. 
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(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
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(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of the 
contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
 
 
 
 

 

52.214-28      SUBCONTRACTOR COST OR PRICING DATA - 
MODIFICATIONS - SEALED BIDDING. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
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(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 15.406-
2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
 
 
 
 

 

52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 
1986) 
 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a) 
the Schedule (excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other 
documents, exhibits, and attachments; and (e) the specifications. 
 
(End of clause) 
 

 

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
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(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will 
be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
 
(End of clause) 
 

 

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 
2000)  
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(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 
124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
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(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
 

 

52.219-9     SMALL BUSINESS SUBCONTRACTING PLAN (OCT 
2001) ALTERNATE I (OCT 2001) 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, except 
goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of the 
contract or subcontract. 
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(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business concerns. If the bidder is submitting an individual contract plan, the plan must separately address 
subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if any). The plan shall be included in and made 
a part of the resultant contract. The subcontracting plan shall be submitted within the time specified by the 
Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a 
contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns as subcontractors. Service-disabled veteran-
owned small business concerns meet the definition of veteran-owned small business concerns, and offerors may 
include them within the subcontracting plan goal for veteran-owned small business concerns. A separate goal for 
service-disabled veteran-owned small business concerns is not required. The offeror shall include all subcontracts 
that contribute to contract performance, and may include a proportionate share of products and services that are 
normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 
 
(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
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(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration (SBA), 
veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the Research 
and Information Division of the Minority Business Development Agency in the Department of Commerce, or small, 
HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on the 
information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for 
the purposes of maintaining a small, veteran-owned small, (iii) Service-disabled veteran-owned small business 
concerns; HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as its 
source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing 
subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, and 
a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
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women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. 
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; 
 
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(E) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(F) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(G) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
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(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging 
solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the 
participation by such concerns. Where the Contractor's lists of potential small business, veteran-owner small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business subcontractors are excessively long, reasonable effort shall be made to give all 
such small business concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all ``make-or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
 
(1) the master plan has been approved,  
 
(2) the offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan, 
including evidence of its approval, to the Contracting Officer, and  
 
(3) goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
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(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the awarding 
agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for contracts 
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report 
annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both individual 
and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to 
small disadvantaged business concerns by North American Industry Classification System (NAICS) Industry 
Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a predominant NAICS 
Industry Subsector and report all awards to that subcontractor under its predominant NAICS Industry Subsector. 
 
(End of clause) 
 
 
 
 

 

52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN 
(JAN 1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful 
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the 
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the 
plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the close 
of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the 
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a good 
faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract entitled 
“Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an amount 
stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount equal to 
the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith effort, 
the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the Contractor to 
demonstrate what good faith efforts have been made and to discuss the matter.   Failure to respond to the notice may 
be taken as an admission that no valid explanation exists.  If, after consideration of all the pertinent data, the 
Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the subcontracting 
plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor pay the 
Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of the 
Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan. 
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(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final 
decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 

 

52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of Puerto 
Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust 
Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the Contractor in the 
performance of this contract of persons on parole or probation to work at paid employment during the term of their 
sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit the employment 
by the Contractor in the performance of this contract of persons confined for violation of the laws of any of the 
States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the 
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized to 
work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 

 

52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT - OVERTIME COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal Acquisition 
Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are paid at least 1 
and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
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(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are liable 
for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or 
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due 
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages 
and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 years 
after contract completion. The records shall contain the name and address of each employee, social security number, 
labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis -Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 

 

52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), 
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis -Bacon Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular 
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contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred 
during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe 
benefits in the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classifications and wage rates conformed under 
paragraph (b) of this clause) and the Davis -Bacon poster (WH-1321) shall be posted at all times by the Contractor 
and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting Officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  Department of 
Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the Contracting Officer or 
will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including 
the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the 
Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the first 
day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis -Bacon Act have been met.  The Secretary of Labor may require 
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the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 
 
 
 

 

52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis -Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written notice 
to the Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
 
 
 

 

52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis -Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis -Bacon Act, that the wages of any laborer or mechanic include 
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis -Bacon Act, the Contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has 
been communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or 
the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may 
be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 20402.  The 
Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
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(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions 
as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) of this 
clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
 
 
 

 

52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
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paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has 
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate 
in the wage determination which provides for less than full fringe benefits for apprentices.  Any employee listed on 
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate in the wage determination for the 
classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate in the wage 
determination for the work actually performed.  In the event the Employment and Training Administration withdraws 
approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 
CFR Part 30. 
 
 
 
 
 

 

52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  
(FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
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52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis -Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis -Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed 
Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's signed and 
dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 
Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
 
 
 

 

52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis -Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis -Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
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52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED 
ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby 
incorporated by reference in this contract.  
 
 
 
 

 

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 
1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees 
or their representatives.  
 
 
 
 

 

52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1). 
 
(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
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52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 
1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 

 

52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE 
ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR 
CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female participation 
for each trade 

  
0.5% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
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(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required 
by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor;  
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is  
 
Minneapolis, Minnesota    Hennepin County 
 
 
 

 

52.222-26     EQUAL OPPORTUNITY (FEB 1999) 
 
(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has 
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause.  
 
(b) During performing this contract, the Contractor agrees as follows:  
 
(1) The Contractor shall not discriminate against any employee or applicant for emp loyment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not be 
limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) 



DACW37-03-B-0001 
 

Page 90 of 181 
 

 

layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, 
or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the 
Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within the 
12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to 
either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order 
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as 
otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 
subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
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52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 
FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands);  
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor in a 
covered area, either individually or through an association, its affirmative action obligations on all work in the plan 
area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
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(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which the 
Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities where 
the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women to each 
construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification to 
minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and female 
off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.;  
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
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year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A written 
record shall be made and maintained identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this policy 
with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with 
minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
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(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, 
and all women, both minority and nonminority. Consequently, the Contractor may be in violation of Executive Order 
11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure to 
carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at least 
as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive Order 
11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
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52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA AND OTHER 
ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who 
does not devote more than 40 percent of total hours of work in the work week to activities that are not directly and 
closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or expedition 
for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
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(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a serious 
employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance in 
employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans without discrimination based upon their disability or veterans' status in all employment practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff 
and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;  
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
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(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring location 
in the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it 
need not advise the State agency of subsequent contracts. The Contractor may advise the State agency when it is no 
longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take affirmative 
action to employ and advance in employment qualified employees and applicants who are special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department 
of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is committed to 
take affirmative action to employ, and advance in employment, qualified special disabled veterans, veterans of the 
Vietnam era, and other eligible veterans. 
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(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may take 
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the 
Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 
or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as 
specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 

 

52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental dis ability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff, 
and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;  
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
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(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the contents 
of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted 
notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy 
Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary) 
and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining 
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is  
committed to take affirmative action to employ, and advance in employment, qualified individuals with physical or 
mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 

 

52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (DEC 2001) 
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other eligible veterans in 
the workforce of the Contractor by job category and hiring location; and 
 
(2) The total number of new employees hired during the period covered by the report, and of the total, the number of 
special disabled veterans, the number of veterans of the Vietnam era, and the number of other eligible veterans; and 
 
(3) The maximum number and the minimum number of employees of the Contractor during the period covered by the 
report. 
 
(b) The Contractor shall report the above items by completing the Form VETS-100, entitled “Federal Contractor 
Veterans” Employment Report (VETS-100 Report)”. 
 
(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning September 30, 
1988. 
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(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most 
recent 12-month period as of the ending date selected for the employment profile report required by paragraph (a)(1) 
of this clause. Contractors may select an ending date-- 
 
(1) As of the end of any pay period between July 1 and August 31 of the year the report is due; or 
 
(2) As of December 31, if the Contractor has prior written approval from the Equal Employment Opportunity 
Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form 100). 
 
(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this clause on voluntary 
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special disabled 
veterans, veterans of the Vietnam era, and other eligible veterans who wish to benefit under the affirmative action 
program at 38 U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that-- 
 
(1) The information is voluntarily provided; 
 
(2) The information will be kept confidential; 
 
(3) Disclosure or refusal to provide the information will not subject the applicant or employee to any adverse 
treatment; and 
 
(4) The information will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212. 
 
(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 or more unless 
exempted by rules, regulations, or orders of the Secretary of Labor. 
 
(End of clause) 
 
 
 

 

52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW 
INFORMATION (APR 1998) 
 
(a) Executive Order 12856 of August 3, 1993, requires Federal facilities to comply with the provisions of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA)(42 U.S.C. 11001-11050) and the Pollution 
Prevention Act of 1990 (PPA)(42 U.S.C. 13101-13109).  
 
(b) The Contractor shall provide all information needed by the Federal facility to comply with the emergency planning 
reporting requirements of Section 302 of EPCRA; the emergency notice requirements of Section 304 of EPCRA; the 
list of Material Safety Data Sheets required by Section 311 of EPCRA; the emergency and hazardous chemical 
inventory forms of Section 312 of EPCRA; the toxic chemical release inventory of Section 313 of EPCRA, which 
includes the reduction and recycling information required by Section 6607 of PPA; and the toxic chemical reduction 
goals requirements of Section 3-302 of Executive Order 12856. 
 
(End of clause) 
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52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any 
judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 
days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 



DACW37-03-B-0001 
 

Page 102 of 181 
 

 

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation occurring 
in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this 
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage 
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing 
this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements 
of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to suspension of 
contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
 

 

52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as 
described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) 
(42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the annual Form R 
throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement to 
file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 
11023(b)(1)(A);  
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(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed 
with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their 
corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer exempt, 
shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior calendar year 
during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of the contract for 
such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation provision 
substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
 
 
 

 

52.225-9      BUY AMERICAN ACT--BALANCE OF PAYMENTS 
PROGRAM—CONSTRUCTION MATERIALS (FEB 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
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work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of comp onents does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows:  
none 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of 
Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) Any 
Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
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(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
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---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 

 

52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
(JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the 
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by 
the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 

 

52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance 
with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
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commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native groups 
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance with 25 
U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would 
be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In 
the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the 
U.S. Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 50 
working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
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52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or (2) 
used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in 
all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials, 
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold 
(however, omission of this clause from any subcontract, including those at or below the simplified acquisition 
threshold, does not affect this authorization and consent.) 
 
 
 
 
 

 

52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has 
agreed to indemnify the Government. 
 
(c)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
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52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
 
(c) The amount of the bid guarantee shall be twenty percent of the bid price or $3 million, whichever is less. 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default. 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
 
 

 

52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or a 
payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book 
entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
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property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 

 

52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall 
be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and 
the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial 
institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is  a minimum period of one year 
from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice of 
non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage is 
completed and the Contracting Officer provides the financial institution with a written statement waiving the right to 
payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
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(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another acceptable 
financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to 
United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming 
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at 
the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or any automatically 
extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this Letter of Credit that it is deemed to be automatically extended without amendment for one year from the 
expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we notify you 
or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this Letter of 
Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party 
(and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
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International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
_____________________ [state of confirming financial institution, if any, otherwise state of issuing financial 
institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this confirmation that it be deemed automatically extended without amendment for one year from the expiration 
date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the 
issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this 
confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
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5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, 
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of 
________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 
of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the resumption 
of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States 
$____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 

 

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax that 
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was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or 
bear as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not 
include social security tax or other employment taxes.  
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in 
the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exe mption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 

 

52.229-5     TAXES--CONTRACTS PERFORMED IN U.S. 
POSSESSIONS OR PUERTO RICO (APR 1984) 
 
The term "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed by 
a possession of the United States or by Puerto Rico. 
 
(End of clause) 
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52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site als o may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this  contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance with 
subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
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_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer 
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld 
funds. Also, on completion and acceptance of each separate building, public work, or other division of the contract, 
for which the price is stated separately in the contract, payment shall be made for the completed work without 
retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
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(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall 
not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any action 
resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies or 
services, but not including contract modifications that are within the scope and under the terms of the contract, such 
as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
 
 
 
 

 

52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or 
a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be due 
at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
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(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this  clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
 
 
 
 

 

52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) - ALTERNATE I 
(APR 1984) 

 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter referred 
to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the performance of this 
contract to a bank, trust company, or other financing institution, including any Federal lending agency. The assignee 
under such an assignment may thereafter further assign or reassign its right under the original assignment to any 
type of financing institution described in the preceding sentence.  Unless otherwise stated in this contract, payments 
to an assignee of any amounts due or to become due under this contract shall not, to the extent specified in the Act, 
be subject to reduction or setoff. 
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract. 
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing. 
 
 
 
 

 

52.232-27     PROMPT PAYMENT FOR CONSTRUCTION 
CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless 
otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal 
holidays.) 
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(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time 
of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails  to annotate the invoice with the date of actual receipt at the time of receipt, the 
invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing 
office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with 
contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in 
the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If 
the invoice does not comply with these requirements, the designated billing office must return it within 7 days after 
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, 
the Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely 
manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract line 
item number). 
 
(iv) Description of work or services performed. 
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(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective 
invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction 
Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the 
Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and there 
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
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quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make 
payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will 
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance 
with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
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(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor 
an interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3)  Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
    (i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs 
(c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but 
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request, 
discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the 
subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
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(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed 
the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 



DACW37-03-B-0001 
 

Page 124 of 181 
 

 

 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the 
obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
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52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—
CENTRAL CONTRACTOR REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment by 
EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
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(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information 
that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper 
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of paragraph (d) 
of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail 
the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 

 

52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim relating 
to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by the 
claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
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(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the Government 
against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data are 
accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor, 
render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the Contracting Officer 
must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented to 
the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until 
the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 33.201, 
interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest on claims 
shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the 
period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-month period 
as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer. 
 
(End of clause) 
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52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance 
of the work called for by this contract. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. 
Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or 
contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, 
the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may collect 
this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
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52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 
1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least twenty (20) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
 
 
 

 

52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
 
 
 

 

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING 
THE WORK (APR 1984) 
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(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to 
successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
 
 
 

 

52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 
 

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
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(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may 
require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
 
 
 

 

52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
 
 
 

 

52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the contract. 
 
 
 
 

 

52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under this 
contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and shall 
carefully adapt scheduling and performing the work under this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit any act that 
will interfere with the performance of work by any other contractor or by Government employees. 
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52.236-9     PROTECTION OF EXISTING VEGETATION, 
STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS 
(APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limb s or 
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a third 
party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care in 
performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost to the Contractor. 
 
 
 
 

 

52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without 
expense to the Government.  The temporary buildings and utilities shall remain the property of the Contractor and 
shall be removed by the Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
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52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 
1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of the 
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on those portions of the work that the Government intends to 
take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's possession or use shall 
not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
 
 
 

 

52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
 
 
 

 

52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I 
(NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
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(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department of 
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S. 
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation 
of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the work site, 
shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After receiving the 
notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to promptly take 
corrective action, the Contracting Officer may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract 
price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the significant 
hazards to life, limb, and property inherent in contract work performance and a plan for controlling these hazards; and 
 
(2)  Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
 
 

 

52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 
1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
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determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this  clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time specified in the contract.  Upon making this determination, the 
Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
 
 
 

 

52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part 
of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If such 
marks are destroyed by the Contractor or through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any amounts due or to become due to the 
Contractor. 
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52.236-21     SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time such 
detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, 
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does 
not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
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(End of clause) 
 
 

 

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and 
will be required to attend. The Contracting Officer's notification will include specific details regarding the date, time, 
and location of the conference, any need for attendance by subcontractors, and information regarding the items to be 
discussed. 
 
 
 
 

 

52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This notification 
shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This notification 
shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy 
petition was filed, and a listing of Government contract numbers and contracting offices for all Government contracts 
against which final payment has not been made.  This obligation remains in effect until final payment under this 
contract. 
 
(End of clause) 
 

 

52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of 
the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
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performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 
days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved 
(but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an 
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or 
interruption, but not later than the date of final payment under the contract. 
 
 
 
 

 

52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs);  
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, 
or determination) from the Contracting Officer that causes a change shall be treated as a change order under this 
clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
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nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
 
 
 

 

52.244-2      SUBCONTRACTS (AUG 1998) 
 
(a) Definitions. As used in this clause-- 
 
Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in 
accordance with Part 44 of the Federal Acquisition Regulation (FAR). 
 
Consent to subcontract means the Contracting Officer's  written consent for the Contractor to enter into a particular 
subcontract. 
 
Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 
 
(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at 
FAR 52.245-18, Special Test Equipment. 
 
(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (d) or (e) of this clause. 
 
(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that-- 
 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 
 
(2) Is fixed-price and exceeds-- 
 
(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or 
 
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract. 
 
(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer's written consent before placing the following subcontracts: 
 
None 
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(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the 
following information: 
 
(i) A description of the supplies or services to be subcontracted. 
 
(ii) Identification of the type of subcontract to be used. 
 
(iii) Identification of the proposed subcontractor. 
 
(iv) The proposed subcontract price. 
 
(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or Pricing 
Data, if required by other contract provisions. 
 
(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract. 
 
(vii) A negotiation memorandum reflecting-- 
 
(A) The principal elements of the subcontract price negotiations; 
 
(B) The most significant considerations controlling establishment of initial or revised prices; 
 
(C) The reason cost or pricing data were or were not required; 
 
(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining 
the price objective and in negotiating the final price; 
 
(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not 
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such 
defective data on the total price negotiated; 
 
(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and 
 
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify 
each critical performance element, management decisions used to quantify each incentive element, reasons for the 
incentives, and a summary of all trade-off possibilities considered. 
 
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 
which consent is not required under paragraph (c), (d), or (e) of this clause. 
 
(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any  
subcontract nor approval of the Contractor's purchasing system shall constitute a determination-- 
 
(1) Of the acceptability of any subcontract terms or conditions; 
 
(2) Of the allowability of any cost under this contract; or 
 
(3) To relieve the Contractor of any responsibility for performing this contract. 
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(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i). 
 
(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 
entitled to reimbursement from the Government. 
 
(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 44.3. 
 
(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during 
negotiations: 
 
      
 
(End of clause) 
 
 
 

 

52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)  
 
(a) Definitions.  As used this clause-- 
 
"Commercial item",  has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract",  includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that 
offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower 
tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (FEB 1999) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (JUN 2000) (46 U.S.C. Appx 1241) 
(flowdown not required for subcontracts awarded beginning May 1, 1996). 
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(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal numb er of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  
 
 
 

 

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this 
section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably 
needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. 
The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the 
time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. 
Special, full size, and performance tests shall be performed as described in the contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract 
requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
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Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing 
it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the 
work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable 
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the 
work was thereby delayed, an extension of time. 
 
(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
 
 

 

52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of 
this clause, that work performed under this contract conforms to the contract requirements and is free of any defect in 
equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or 
supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government 
takes possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year 
from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or personal 
property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the 
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
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(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting 
Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 

 

52.247-34     F.O.B. DESTINATION  (NOV 1991) 
 
(a) The term "f.o.b. destination," as used in this clause, means--  
 
(1) Free of expense to the Government, on board the carrier's conveyance, at a specified delivery point where the 
consignee's facility (plant, warehouse, store, lot, or other location to which shipment can be made) is located; and  
 
(2) Supplies shall be delivered to the destination consignee's wharf (if destination is a port city and supplies are for 
export), warehouse unloading platform, or receiving dock, at the expense of the Contractor. The Government shall not 
be liable for any delivery, storage, demurrage, accessorial, or other charges involved before the actual delivery (or 
"constructive placement" as defined in carrier tariffs) of the supplies to the destination, unless such charges are 
caused by an act or order of the Government acting in its contractual capacity. If rail carrier is used, supplies shall be 
delivered to the specified unloading platform of the consignee. If motor carrier (including "piggyback") is used, 
supplies shall be delivered to truck tailgate at the unloading platform of the consignee, except when the supplies 
delivered meet the requirements of Item 568 of the National Motor Freight Classification for "heavy or bulky freight." 
When supplies meeting the requirements of the referenced Item 568 are delivered, unloading (including movement to 
the tailgate) shall be performed by the consignee, with assistance from the truck driver, if requested. If the contractor 
uses rail carrier or freight forwarded for less than carload shipments, the contractor shall ensure that the carrier will 
furnish tailgate delivery, when required, if transfer to truck is required to complete delivery to consignee.  
 
(b) The Contractor shall--  
 
(1)(i) Pack and mark the shipment to comply with contract specifications; or  
 
(ii) In the absence of specifications, prepare the shipment in conformance with carrier requirements;  
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(2) Prepare and distribute commercial bills of lading;  
 
(3) Deliver the shipment in good order and condition to the point of delivery specified in the contract;  
 
(4) Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment by the 
consignee at the delivery point specified in the contract;  
 
(5) Furnish a delivery schedule and designate the mode of delivering carrier; and  
 
(6) Pay and bear all charges to the specified point of delivery.  
 
 
 
 

 

52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
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(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is  accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract 
citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price reduction has 
not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to proceed is issued 
or a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the 
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existing contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the 
discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000 
or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's price 
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification 
implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are 
defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
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52.249-2     TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SEP 1996) - ALTERNATE I (SEP 
1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if 
the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer shall 
terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts 
due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be final 
for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
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(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, the 
Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination inventory 
not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The Contractor 
may request the Government to remove those items or enter into an agreement for their storage. Within 15 days, the 
Government will accept title to those items and remove them or enter into a storage agreement. The Contracting 
Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the list, and shall 
correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in 
the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal 
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the Contracting 
Officer upon written request of the Contractor within this 1-year period. However, if the Contracting Officer 
determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 year or any 
extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer may 
determine, on the basis of information available, the amount, if any, due the Contractor because of the termination 
and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of the 
Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it appears 
that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting Officer 
shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
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(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
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52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within this 
time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or the 
separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, whether 
or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased costs 
incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts and 
the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the time for 
completing the work shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
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The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
 
 
 

 

52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the 
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional 
Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed 
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there 
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the 
agency form number and edition date. 
 
(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then the 
rights and obligations of the parties will be determined based on the content of the required form. 
 
 
 
 

 

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE 
(DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
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252.203-7001     PROHIBITION ON PERSONS CONVICTED OF 
FRAUD OR OTHER DEFENSE-CONTRACT-RELATED FELONIES 
(MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor;  
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal penalty 
of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 



DACW37-03-B-0001 
 

Page 154 of 181 
 

 

(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
 

 

252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments performing work under 
Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army Navy 
Drive, Washington, DC 22202-2884. 
 
(d)  The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a 
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage 
employees to make such reports. 
 
(End of clause) 
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252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK 
PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 

 

252.204-7004     REQUIRED CENTRAL CONTRACTOR 
REGISTRATION.(NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the 
Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
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through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database 
after the initial registration, the Contractor is required to confirm on an annual basis that its information in the CCR 
database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 
 
 
 

 

252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE 
AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit purposes; 
which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to business 
entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
 
(End of clause) 
 

 

252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT 
TO ONSITE INSPECTION UNDER THE INTERMEDIATE-RANGE 
NUCLEAR FORCES (INF) TREATY (NOV 1995) 
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(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by 
the Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 

 

252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED 
OR CONTROLLED BY THE GOVERNMENT OF A TERRORIST 
COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering 
into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
 
 
 

 

252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-
OWNED SMALL BUSINESS SUBCONTRACTING PLAN (DOD 
CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
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Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as defined 
in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
 
(End of clause) 
 
 

 

252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF 
TOXIC AND HAZARDOUS MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
 
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or resulting 
from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) items, 
equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
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(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 U.S.C. 
9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned toxic 
or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 U.S.C. 
2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
 

 

252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC 
COMMODITIES (AUG 2000) 
 
(a) The Contractor agrees to deliver under this contract only such of the following articles that have been grown, 
reprocessed, reused, or produced in the United States, its possessions, or Puerto Rico -- 
 
(1) Food; 
 
(2) Clothing; 
 
(3) Tents, tarpaulins, or covers; 
 
(4) Cotton and other natural fiber products; 
 
(5) Woven silk or woven silk blends; 
 
(6) Spun silk yarn for cartridge cloth; 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics; 
 
(8) Canvas products; 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles); or 
 
(10) Any item of individual equipment (Federal supply Classification 8465) manufactured from or containing such 
fibers, yarns, fabrics, or materials. 
 
(b) This clause does not apply -- 
 
(1) To supplies listed in FAR section 25.104(a), or other supplies for which the Government has determined that a 
satisfactory quality and sufficient quantity cannot be acquired as and when needed at U.S. market prices; 
 
(2) To foods which have been manufactured or processed in the United States, its possessions, or Puerto Rico; 
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(3) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
 
(4) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end item that is not a textile product. Examples of textile products, 
made in whole or in part of fabric, include-- 
 
(a) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances);  
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/ 
findings/tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(End of clause) 
 
 
 

 

252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 
1992) 
 
(a) Definitions.  As used in this clause-- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any United 
States resident or national (other than an individual resident outside the United States and employed by other than a 
United States person), any domestic concern (including any permanent domestic establishment of any foreign 
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking. 
 
(End of clause) 
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252.226-7001    Utilization of Indian Organizations and Indian-
Owned Economic Enterprises-DoD Contracts (Sep 2001) 
 
(a) Definitions. As used in this clause-- 
 
“Indian” means any person who is a member of any Indian tribe, band, group, pueblo, or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance 
with 25 U.S.C. 1452(c) and any “Native” as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
“Indian organization” means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. Chapter 17. 
 
“Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance 
with 25 U.S.C. 1452 (c). 
 
“Interested party” means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contract shall use its best efforts to give Indian organizations and Indian-owned economic enterprises the 
maximum practicable opportunity to participate in the subcontracts it awards, to the fullest extent consistent with 
efficient performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless and interested party challenges its 
status or the Contracting Officer has independent reason to question that status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to 
the U.S. Department of the Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants 
Administration, 1849 C Street NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility 
and will notify the Contracting Officer. No incentive payment will be made-- 
 
(1) Within 59 working days of subcontract award; 
 
(2) While a challenge is pending; or 
 
(3) If a subcontractor is determined to be an ineligible participant. 
 
(e)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an adjustment under 
the Indian Incentive Program to the following: 
 
(i) The estimated cost of cost-type contract. 
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(ii) The target cost of a cost-plus-incentive-fee contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive contract. 
 
(iv) The price of a firm-fixed-price contract. 
 
(2) The amount of the adjustment that may be made to the contract is 5 percent of the estimated cost, target cost, or 
firm-fixed price included in the subcontract initially awarded to the Indian organization or Indian-owned economic 
enterprise. 
 
(3) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(4) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. 
 
(5) If the Contractor requests and receives an adjustment on behalf of a subcontractor, the Contractor is obligated to 
pay the subcontractor the adjustment. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in all subcontracts that-- 
 
(1) Are for other than commercial items; and 
 
(2) Are expected to exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation. 
 
(End of clause) 
 

 

252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 

 

252.236-7000     MODIFICATION PROPOSALS - PRICE 
BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
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(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 

 

252.236-7001     CONTRACT DRAWINGS, MAPS, AND 
SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
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relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
see section 00830 
(End of clause) 
 
 
 

 

252.236-7006      COST LIMITATION (JAN 1997)  
 
(a)Certain items in this solicitation are subject to statutory cost limitations. The limitations are stated in the Schedule.  
 
(b)An offer which does not state separate prices for the items identified in the Schedule as subject to a cost limitation 
may be considered nonresponsive.  
 
(c)Prices stated in offers for items subject to cost limitations shall include an appropriate apportionment of all costs, 
direct and indirect, overhead, and profit.  
 
(d) Offers may be rejected which--  
 
(1)Are materially unbalanced for the purpose of bringing items within cost limitations; or  
 
(2)Exceed the cost limitations, unless the limitations have been waived by the Government prior to award.  
 
 
  
 

 

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 
1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items  listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule. 
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252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 

 

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 
1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 

 

252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 
1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
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(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 

 

252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND 
COMMERCIAL COMPONENTS (DOD) (MAR 2000) 
 
In addition to the clauses listed in paragraph (c) of the Subcontracts  for Commercial Items and Commercial 
Components clause of this contract (Federal Acquisition Regulation 52.244-6), the Contractor shall include the terms 
of the following clauses, if applicable, in subcontracts for commercial items or commercial components, awarded at 
any tier under this contract: 

 

252.246-7000      MATERIAL INSPECTION AND RECEIVING REPORT 
(DEC 1991) 
 
At the time of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish to 
the Government a Material Inspection and Receiving Report in the manner and to the extent required by Appendix F, 
Material Inspection and Receiving Report, of the Defense FAR Supplement. 
 
(End of clause) 
 

 

252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAR 
2000) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
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(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does 
not add value to items that it contracts for f.o.b. destination shipment);  
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will 
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process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to 
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any 
other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of 
Transportation, Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information -- 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor agrees to provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief -- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-



DACW37-03-B-0001 
 

Page 169 of 181 
 

 

U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors under this contract 
that-- 
 
(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation; and 
 
(2) Are for a type of supplies described in paragraph (b)(3) of this clause. 
 
(End of clause) 
 
 
 

252.247-7024 Notification of Transportation of Supplies by Sea 
(MAR 2000) 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this 
contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
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(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment);  
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 
 

252.248-7000     PREPARATION OF VALUE ENGINEERING CHANGE 
PROPOSALS (MAY 1994) 
 
Prepare value engineering change proposals, for submission pursuant to the value engineering clause of this 
contract, in the format prescribed by the version of MIL-STD-973 in effect on the date of contract award. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements  
 

52.000-4004 PARTNERING 
 
The Government proposes to form a partnering relationship with the contractor.  
This partnering relationship will strive to facilitate communication and draw 
on the strengths of each organization in an effort to achieve a quality 
project, within budget, and on schedule.  Participation will be totally 
voluntary.  Partnering will not alter or supersede any provision of this 
contract nor will it provide either party with any additional contractual 
rights or obligations.  Participation in partnering will not affect award of 
this contract.  Any cost associated with this partnering will be agreed to by 
both parties and will be shared equally, with no change in contract price.   
 
 

 

52.212-4003 TIME EXTENSIONS FOR UNUSUALLY SEVERE 
WEATHER  (OCT 1989)  ER 415-1-15 
 
a.  This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time ext ension under this clause, the following conditions must be satisfied: 
 

1)  The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given month. 
 

2)  The unusually severe weather must actually cause a delay to the completion of the project.  The delay 
must be beyond the control and without the fault or negligence of the contractor. 
 
b.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
 
                               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                 WORKDAYS BASED ON (5) DAY WORKWEEK. 
 

GEOGRAPHIC LOCATION --  Minneapolis, MN 
Month       JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 
Days         _18__14___8_____4___5____5___ 4____4___4___3____6___15 

 
c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the contractor will 
record on the daily CQC report, the occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for 50 percent or more of the Contractor's 
scheduled workday.  The number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically from the first to the last 
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day of each month, and be recorded as full days.  If the number of actual adverse weather delay days exceeds the 
number of days anticipated in paragraph b, above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in accordance 
with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION). 
 
 
 

52.212-5000 EVALUATION OF SUBDIVIDED ITEMS  (MAR 1995)--    
EFARS 

 
Item Nos. 0001, 0002, 0003, 0004, 0005, 0006, 0007, 0008, 0010, 0011, 0012, 0013, 0014, 0015, 0016, 0017, 0021, 0022, 0023, 
0024, 0025, 0026, 0027, 0028, 0029, 0030, 0031, 0032, 0033, 0034, 0035, 0036, 0037, 0038, 0039, 0040, 0041, 0042, 0043, and 
0044 are subdivided into two or more estimated quantities and are to be separately priced.  The Government will 
evaluate each of these items on the basis of total price of its sub-items. 
 

(End of provision) 
 
 
 

52.212-5001 VARIATIONS IN ESTIMATED QUANTITIES, 
SUBDIVIDED ITEMS (MAR 1995)--EFARS 
 
This variation in estimated quantities clause is applicable only to Items Nos. 0001, 0002, 0003, 0004, 0005, 0006, 0007, 
0008, 0010, 0011, 0012, 0013, 0014, 0015, 0016, 0017, 0021, 0022, 0023, 0024, 0025, 0026, 0027, 0028, 0029, 0030, 0031, 
0032, 0033, 0034, 0035, 0036, 0037, 0038, 0039, 0040, 0041, 0042, 0043, and 0044. 
 
(a)  Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or 
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract 
unit price. 
 
(b)  Where the actual quantity of work performed for Items Nos. 0001, 0002, 0003, 0004, 0005, 0006, 0007, 0008, 0010, 
0011, 0012, 0013, 0014, 0015, 0016, 0017, 0021, 0022, 0023, 0024, 0025, 0026, 0027, 0028, 0029, 0030, 0031, 0032, 0033, 
0034, 0035, 0036, 0037, 0038, 0039, 0040, 0041, 0042, 0043, and 0044. 
 is less than 85% of the quantity of the first sub-item listed under such item, the contractor will be paid at the contract 
unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall 
be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities. 
 
(c)  If the actual quantity of work performed under Items Nos. 0001, 0002, 0003, 0004, 0005, 0006, 0007, 0008, 0010, 
0011, 0012, 0013, 0014, 0015, 0016, 0017, 0021, 0022, 0023, 0024, 0025, 0026, 0027, 0028, 0029, 0030, 0031, 0032, 0033, 
0034, 0035, 0036, 0037, 0038, 0039, 0040, 0041, 0042, 0043, and 0044. 
 exceeds 115% or is less than 85% of the total estimated quantity of the sub-item under that item and/or if the 
quantity of the work performed under the second sub-item or any subsequent sub-item under Items Nos0001, 0002, 
0003, 0004, 0005, 0006, 0007, 0008, 0010, 0011, 0012, 0013, 0014, 0015, 0016, 0017, 0021, 0022, 0023, 0024, 0025, 0026, 
0027, 0028, 0029, 0030, 0031, 0032, 0033, 0034, 0035, 0036, 0037, 0038, 0039, 0040, 0041, 0042, 0043, and 0044  exceeds 
115% or is less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a 
decrease in the time required for performance of this contract the contract completion time will be adjusted in 
accordance with the clause FAR 52.211-18, Variation in Estimated Quantities. 
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(End of clause) 
 
 

52.214-5000 ARITHMETIC DISCREPANCIES – EFARS 
 

(a)  For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 

(1)   Obviously misplaced decimal points will be corrected; 
(2) Discrepancy between unit price and extended price, the unit price will govern; 
(3) Apparent errors in extension of unit prices will be corrected; 
(4) Apparent errors in addition of lump sum and extended prices will be corrected. 

(b)  For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends 
his bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies 
as provided above and the bid will be so reflected on the abstract of bids. 

(c)  These correction procedures shall not be used to resolve any ambiguity concerning which bid is low. 

(End of statement) 
 
 
 

52.228-15     PERFORMANCE AND PAYMENT BONDS--
CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the 
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. 
Original contract price does not include the price of any options, except those options exercised at the time of 
contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 
100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract 
price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
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(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 

52.228-4002 INSURANCE 
 

As referenced in Contract Clause:  INSURANCE--WORK ON A GOVERNMENT INSTALLATION, the following 
types and amounts of insurance are required under this contract. 
 

Type     Amount 
 

Worker's Compensation and Employer's 
Liability Insurance: 

 
Coverage A   Compliance with State of Minnesota 
Worker's Compensation  Worker's Compensation Law 

 
Coverage B   $   100,000 
Employer's Liability 

 
General Liability Insurance: 

 
Bodily Injury   $1,000,000 per occurrence 

 
Property Damage   Not Required 

 
Automobile Liability Insurance  (Comprehensive Policy Form): 

 
Bodily Injury   $   500,000 per person and 

$1,000,000 per occurrence 
 

Property Damage   $   100,000 per occurrence 
 
 
 



DACW37-03-B-0001 
 

Page 175 of 181 
 

 

 

52.228-4022 REQUIREMENT FOR BID GUARANTEE (FAR 28.101-
2) 
 
Each bidder shall submit with its bid a Bid Bond (Standard Form 24) with good and sufficient surety or sureties 
acceptable to the Government or other security as provided in the clause BID GUARANTEE in the form of twenty 
percent (20%) of the bid price or $3,000,000 whichever is lesser.  The bid bond penalty may be expressed in terms of a 
percentage of the bid price or may be expressed in dollars and cents. 
 

 

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING 
EXPENSE SCHEDULE  (MAR 1995)—EFARS 
 
(a)  This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 49. 
 
(b)  Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction 
Equipment Ownership and Operating Expense Schedule, Region IV.  Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified otherwise by the contracting officer.  
For equipment not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be 
developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at the time of 
negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed shall apply. 
 
(c)  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for 
equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase 
threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal 
Cover Sheet. 

(End of clause) 
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52.232-4004 INVOICE PROCEDURES 
 
In accordance with CONTRACT CLAUSE titled "PROMPT PAYMENT FOR CONSTRUCTION 
CONTRACTS", the contractor shall submit invoices as follows: 
 

a.  In order to qualify for a periodic payment, the Contractor must 
submit a proper invoice (request for payment) to the Contracting Officer's 
Representative (COR) and a determination must be made that supplies or 
services conform to the contract requirements.  This determination will be 
made for the sole purpose of processing progress payments and will not 
constitute formal acceptance.  The due date for making progress payments shall 
be as stated in the contract clause:  PROMPT PAYMENT FOR CONSTRUCTION 
CONTRACTS. 
 

b.  The submitted request for payment must be accompanied with 
documentation adequate to substantiate the amount requested.   Substantiation 
shall be consistent will the clauses in the solicitation titled Quantity 
Surveys, Purchase Orders, Invoices, etc. satisfactory to the COR. 
 

c.  The Contractor must also include with the payment request a 
certification as described in the Clause "PAYMENT UNDER FIXED-PRICE 
CONSTRUCTION CONTRACTS". 
 

d.  Payment requests will be reviewed for propriety by the COR.   
Defective invoices will be returned to the Contractor for resolution with 
defects identified.  Along with the returned invoice, the COR may include, at 
its option, an ENG FORM 93-PAYMENT ESTIMATE reflecting the substantiated and 
uncontested payment amount.  The Contractor will then be given the option of 
signing and returning the FORM 93 for payment along with the original invoice 
and certification or resubmitting a revised invoice and certification.  To 
expedite payment, the Contractor may request in writing that the COR retain 
the defective invoice and immediately process the payment request at the 
amount determined to be acceptable to the Government. 
 
 

 

52.232-5001 CONTINUING CONTRACTS  (MAR 1995)—EFARS 

(a)  This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project having 
one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
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(b) The sum o f $50,000 has been reserved for this contract and is 
available for payments to the contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years from 
which additional funds together with funds provided by one or more non-federal 
project sponsors will be reserved for this contract. 
 

(c) Failure to make payments in excess of the amount currently reserved, 
or that may be reserved from time to time, shall not entitle the contractor to 
a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a breach-of-
contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve 
sufficient additional funds therefore. 
 

(d) The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose.  The 
contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification to 
the contract. 
 

(e) If earnings will be such that funds reserved for the contract will 
be exhausted before the end of any fiscal year, the contractor shall give 
written notice to the contracting officer of the estimated date of exhaustion 
and the amount of additional funds which will be needed to meet payments due 
or to become due under the contract during that fiscal year. This notice shall 
be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
 

(f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor 
shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and 
would have been made except for exhaustion of funds.  Interest shall be 
computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in 
effect on the first day of the delay in such payment. 
 

(g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of 
this contract and shall not entitle the contractor to any price adjustment 
under the "Suspension of Work" clause or in any other manner under this 
contract. 
 

(h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work arising 
from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
 

(i)  If, upon the expiration of sixty (60) days after the beginning of 
the fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
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contractor, by written notice delivered to the contracting officer at any time 
before such additional funds are reserved, may elect to treat his right to 
proceed with the work as having been terminated.  Such a termination shall be 
considered a termination for the convenience of the Government. 
 

(j)  If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or to 
become due the contractor because of work performed and to be performed under 
the contract during the fiscal year, the Government reserves the right, after 
notice to the contractor, to reduce said reservation by the amount of such 
excess. 
 

(End of clause) 
 
 

 

52.236-4006 SAFETY AND HEALTH REQUIREMENTS MANUAL 
INTERIM CHANGES, EM 385-1-1 (APR 2001) 
 
This paragraph applies to contracts and purchase orders that require the 
contractor to comply with EM 385-1-1 (e.g., contracts that include the 
Accident Prevention clause at FAR 52.236-13 and/or other safety provisions).  
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil (at 
the HQ homepage, select Safety and Occupational Health).  The Contractor shall 
be responsible for complying with the current edition and all changes posted 
on the web as of the effective date of this solicitation.  
 

 

52.236-4014 PURCHASE ORDERS 
 
Two legible copies of each purchase order issued by the Contractor or the 
Contractor's subcontractors for materials and equipment to be incorporated 
into the project, shall be furnished the Contracting Officer as soon as 
issued.  Each purchase order shall (1)  be clearly identified with applicable 
Department of Army contract number, (2)  carry and  identifying number, (3)  
be in sufficient detail to identify the material  being purchased, and (4) 
indicate a definite delivery date.  At the option of the Contractor, the 
copies of the purchase orders may or may not indicate the price of the 
articles purchased. 
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52.236-4025 FLOATING PLANT EQUIPMENT  (MAY 1999) 
 

When mechanized equipment is operated on floating plant, the contractor 
shall provide positive and acceptable means of preventing this equipment from 
moving or falling into the water.  The type of equipment addressed by this 
clause includes front-end loaders, bulldozers, trucks (both on and off-road), 
backhoes,  trackhoes, and similar equipment.  If the Contractor plans to use 
such equipment on floating plant, an activity hazard analysis must be 
developed for this feature of work.  The plan must include a detailed 
explanation of the type or types of physical barriers, curbs, structures, 
etc., which will be incorporated to protect the operator and prevent the 
equipment from entering the water.  Nonstructural warning devices may be 
considered for situations where the use of structural barriers is determined 
to be impracticable.  The activity hazard analysis must thoroughly address the 
procedure and be submitted to the Corps of engineers for review and acceptance 
prior to start of this feature of work. 
 
 

 

52.236-4061 OBSTRUCTION OF CHANNEL 
 

The Government will not undertake to keep the channel free from vessels 
or other obstructions, except to the extent of such regulations, if any, as 
may be prescribed by the Secretary of the Army, in accordance with the 
Provisions of Section 7 of the River and Harbor Act approved August 8, 1917.  
The Contractor will be required to conduct the work in such manner as to 
obstruct navigation as little as possible.  The Contractor shall consult with 
the appropriate Coast Guard office to determine whether a Notice to Mariners 
will need to be issued for construction-related activities that might 
interfere with navigation or be interfered with by such navigation.  (Point of 
Contact:  Marine Safety Detachment, St. Paul, Minnesota, 651-290-3991) If the 
Contractor's plant so obstructs the channel as to make difficult or endanger 
the passage of vessels, said plant shall be promptly moved on the approach of 
any vessel to such an extent as may be necessary to afford a practicable 
passage.  Upon the completion of the work the Contractor shall promptly remove 
his plant, including ranges, buoys, piles, and other marks placed by him under 
the contract whether in navigable waters or on shore. 
 
 

 

52.236-4062 SIGNAL LIGHTS  (JAN 1965) 
 



DACW37-03-B-0001 
 

Page 180 of 181 
 

 

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulation of the Department of the Army and  the 
Coast Guard governing lights and day signals to be displayed by towing vessels 
with tows on which no signals can be displayed, vessels working on wrecks, 
dredges, and vessels engaged in laying cables or pipe or in submarine or bank 
protection operations, lights to be displayed on dredge pipe lines, and day 
signals to be displayed by vessels of more than 65 feet in length moored or 
anchored in a fairway or channel, and the passing by other vessels or floating 
plant working in navigable channels, as set forth in Commandant U.S. Coast 
Guard instruction M16672.2B, navigation rules: International-Inland 
(COMDTINST) M16672.2B, or 33 CFR 81 Appendix A (International) and 33 CFR 84 
through 33 CFR (Inland) as applicable. 
 
 

 

52.236-4063 RADIO 
 

The Contractor shall maintain a staff that is knowledgeable about radio 
communications to advise oncoming navigation of appropriate passing directions 
while the Contractor's floating plant is in the navigation channel.  In 
particular, the Contractor shall monitor Marine Band Channel 13 for commercial 
navigation and Channel 16 for emergency communication. 
 
 

 

52.236-5000 PLANT AND MATERIAL REMOVAL AFTER 
CONTRACT TERMINATION (MAR 1995)—EFARS 
 
Should this contract be terminated as provided in clause 52.232-5001 because 
of the failure of Congress to provide additional funds for its completion, the 
contractor may be permitted to remove plant and material on which payments for 
preparatory work have been made, subject to an equitable deduction from the 
amounts due the contractor to reimburse the United States for the unabsorbed 
value of such plant and material. 
 

(End of clause) 
 
 

 

52.246-4001 LABORATORY AND TESTING FACILITIES 
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The Contractor shall provide and maintain all measuring and testing devices, 
laboratory equipment, instruments, transportation, and supplies necessary to 
accomplish the required testing.  All measuring and testing devices shall be 
calibrated at established intervals against certified standards.  The 
Contractor's measuring and testing equipment shall be made available for use 
by the Government for verification of their accuracy and condition as well as 
for any inspection or test desired pursuant to SECTION 00700:  INSPECTION OF 
CONSTRUCTION.  The location of the laboratory shall be convenient to the site 
such that test results are available prior to proceeding with the next 
sequential phase of the work. 
 
 

 

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
 
“Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In 
evaluating a terminations settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
 
(1)  Actual costs for each piece of equipment, or groups of similar serial or 
series equipment, need not be available in the contractor's accounting records 
to determine total actual equipment costs.  
 
(2)  If equipment costs have been allocated to a contract using predetermined 
rates, those charges will be adjusted to actual costs. 
 
(3)  Recorded job costs adjusted for unallowable expenses will be used to 
determine equipment operating expenses. 
 
(4) Ownership costs (depreciation) will be determined using the contractor's 
depreciation schedule (subject to the provisions of FAR 31.205-11). 
 
(5) License, taxes, storage and insurance costs are normally recovered as an 
indirect expense and unless the contractor charges these costs directly to 
contracts, they will be recovered through the indirect expense rate.” 
 

(End of Clause) 
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Buttress 35 Upstream Joint 



ST. PAUL DISTRICT
SPRING OPENING AND FALL CLOSING DATES

LOCK AND DAM  1

OPENING CLOSING LENGTH OPENING CLOSING LENGTH
YEAR DATE DATE OF SEASON YEAR DATE DATE OF SEASON

1936 1975 03-Mar 13-Dec 285
1937 1976 01-Mar 05-Dec 279
1938 1977 16-Mar 09-Dec 268
1939 1978 25-Mar 30-Nov 250
1940 1979 30-Mar 30-Nov 245
1941 1980 27-Apr 23-Nov 210
1942 1981 02-May 08-Dec 220
1943 1982 04-Apr 02-Dec 242
1944 1983 11-Mar 30-Nov 264
1945 1984 24-Mar 30-Nov 251
1946 1985 18-Mar 25-Nov 252
1947 1986 24-Mar 02-Dec 253
1948 1987 27-Feb 23-Nov 269
1949 1988 24-Mar 23-Nov 244
1950 1989 29-Mar 27-Nov 243
1951 1990 08-Mar 26-Nov 263
1952 1991 22-Mar 26-Nov 249
1953 1992 11-Mar 24-Nov 258
1954 1993 24-Mar 27-Nov 248
1955 1994 29-Mar 24-Nov 240
1956 1995 21-Mar 22-Nov 246
1957 1996 22-Mar 21-Nov 244
1958 1997 17-Mar 22-Nov 250
1959 1998 02-Mar 29-Nov 272
1960 1999 23-Mar 27-Nov 249
1961 2000 20-Mar 21-Nov 246
1962 2001 20-Mar 30-Nov 255
1963 2002 20-Mar
1964 15-Mar 09-Dec 269 2003
1965 21-Mar 21-Dec 275 2004
1966 06-Mar 11-Dec 280 2005
1967 19-Mar 22-Dec 278 2006
1968 06-Mar 15-Dec 284 2007
1969 08-Mar 15-Dec 282 2008
1970 06-Mar 13-Dec 282 2009
1971 07-Mar 19-Dec 287 2010
1972 05-Mar 10-Dec 280 2011
1973 04-Mar 16-Dec 287 2012
1974 09-Mar 15-Dec 281 2013

NAVIGATION SEASON SUMMARY

Attachment 2
00830-2-1 DACW37-03-B-0001
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DEFLATED RUBBER 

DAM SHAPE 

EL. 725.1 TOP OF RUBBER DAM 

CURRENT 
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REPAIR TO OGEE 1948-1953 

CREST OF DAM EL. 723.1 

8" MIN. 
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Wage Rates             
General Decision Number MN020061 
 
 
 
   General Decision Number MN020061 
   Superseded General Decision No. MN010061 
   State: Minnesota   Construction Type: 
   HEAVY 
   SEWER AND WATER LINE 
   TREATMENT PLANT 
   County(ies): 
   ANOKA              HENNEPIN            SCOTT 
   BENTON             HOUSTON             SHERBURNE 
   CARVER             ISANTI              ST LOUIS 
   CHISAGO            OLMSTED             STEARNS 
   CLAY               POLK                WASHINGTON 
   DAKOTA             RAMSEY              WRIGHT 
   TREATMENT PLANTS, HEAVY, SEWER & WATER LINES 
   Modification Number     Publication Date 
               0             03/01/2002 
               1             04/19/2002 
               2             05/03/2002 
               3             05/17/2002 
               4             06/21/2002 
               5             08/16/2002 
               6             11/15/2002 
  COUNTY(ies): 
  ANOKA              HENNEPIN            SCOTT 
  BENTON             HOUSTON             SHERBURNE 
  CARVER             ISANTI              ST LOUIS 
  CHISAGO            OLMSTED             STEARNS 
  CLAY               POLK                WASHINGTON 
  DAKOTA             RAMSEY              WRIGHT 
   ASBE0034G  06/01/2002 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, DAKOTA, HENNEPIN, HOUSTON, 
  ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & 
  WRIGHT COUNTIES 
  INSULATOR/ASBESTOS WORKERS (Includes 
   application of all insulating 
   materials, protective coverings, 
   coatings & finishings to all types 
   of mechanical systems)               29.59          12.34 
  ---------------------------------------------------------------- 
   ASBE0049G  06/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY: 
  ASBESTOS WORKERS/INSULATORS (Includes 
   application of all insulating 
   materials, protective coverings, 
   coatings & finishings to all types 
   of mechanical systems)               28.33           8.93 
  ---------------------------------------------------------------- 
   ASBE0133C  07/01/2002 
                                       Rates           Fringes 
  CLAY & POLK COUNTIES 
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  ASBESTOS WORKERS/INSULATORS (Includes 
   application of all insulating 
   materials, protective coverings, 
   coatings & finishings to all types 
   of mechanical systems)               22.43           7.60 
  ---------------------------------------------------------------- 
   ASBE0205K  05/01/1998 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, DAKOTA, HENNEPIN, HOUSTON, 
   ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, ST. LOUIS, STEARNS, 
   WASHINGTON & WRIGHT COUNTIES: 
  HAZARDOUS MATERIAL HANDLERS (Includes 
   preparation, wetting, stripping, 
   removal, scrapping, vacuuming, 
   bagging & disposing of all 
   insulation materials, whether they 
   contain asbestos or not, from 
   mechanical systems)                  18.21           3.30 
  ---------------------------------------------------------------- 
   BOIL0647E  10/01/1999 
                                       Rates           Fringes 
  BOILERMAKERS                          23.35           9.71 
  ---------------------------------------------------------------- 
   BRMN0001Z  05/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
  SHERBURNE (City of Elk River), WASHINGTON & WRIGHT COUNTIES: 
   BRICKLAYERS & STONEMASONS            28.64           8.80 
  ---------------------------------------------------------------- 
   BRMN0003E  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS (South of a line between Townships #54 & #55, 2 miles 
   north of Cotton) COUNTY: 
  BRICKLAYERS                           26.88           9.46 
  ---------------------------------------------------------------- 
   BRMN0003F  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (S. of a line between Townships 54 & 55 (2 
  miles north of Cotton) 
   TILE LAYERS                          21.96           9.00 
  ---------------------------------------------------------------- 
   BRMN0007C  05/01/2002 
                                       Rates           Fringes 
  HOUSTON COUNTY 
  BRICKLAYERS; BLOCKLAYERS; CAULKERS; 
   CLEANERS; POINTERS; & STONEMASONS    27.27           9.13 
  ---------------------------------------------------------------- 
   BRMN0008I  05/01/2002 
                                       Rates           Fringes 
  OLMSTED COUNTY 
  BRICKLAYERS; CAULKERS; CLEANERS; 
   POINTERS; & STONEMASONS              27.78           9.13 
  ---------------------------------------------------------------- 
   BRMN0008J  05/01/2002 
                                       Rates           Fringes 
  OLMSTED COUNTY 
   TILE LAYERS                           25.14 
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  ---------------------------------------------------------------- 
   BRMN0015H  05/01/2002 
                                       Rates           Fringes 
  CLAY AND POLK COUINTIES 
   BRICKLAYERS                          25.82           9.05 
  ---------------------------------------------------------------- 
   BRMN0015I  05/01/2002 
                                       Rates           Fringes 
  CLAY COUNTY 
   CEMENT MASONS                        25.42           9.05 
  ---------------------------------------------------------------- 
   BRMN0016C  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS (North of a line between Townships #54 & #55, 2 miles 
   north of Cotton) COUNTY: 
  BRICKLAYERS                           25.11           11.20 
  ---------------------------------------------------------------- 
   BRMN1000A  05/01/2002 
                                       Rates           Fringes 
  BENTON, SHERBURNE (Excluding city of Elk River) & STEARNS 
   COUNTIES: 
  BRICKLAYERS; BLOCKLAYERS & 
   STONEMASONS                          26.65           8.80 
  ---------------------------------------------------------------- 
   BRMN1000B  05/01/2002 
                                       Rates           Fringes 
  BENTON COUNTY 
   CEMENT MASONS (Treatment Plants)     26.20           8.70 
  STEARNS COUNTY 
   CEMENT MASONS & PLASTERERS 
    (Treatment Plants)                  26.20           8.70 
  ---------------------------------------------------------------- 
   BRMN1000C  05/01/2002 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, HOUSTON, 
  ISANTI, POLK, RAMSEY, SCOTT, SHERBURNE, ST. LOUIS (Excluding 
  Duluth and south of Township Line 55), STEARNS, WASHINGTON & 
  WRIGHT COUNTIES: 
   TILE SETTERS                         27.29           9.65 
  ---------------------------------------------------------------- 
   BRMN1000D  05/01/2002 
                                       Rates           Fringes 
  TILE FINISHERS                        23.90           7.55 
  ---------------------------------------------------------------- 
   BRMN1000E  05/01/2002 
                                       Rates           Fringes 
  MARBLE SETTERS                        28.64           8.80 
  ---------------------------------------------------------------- 
   BRMN1000J  05/01/2002 
                                       Rates           Fringes 
  TERRAZZO MECHANICS                    26.91           10.10 
  TERRAZZO BASE MACHINES                27.79            8.70 
  TERRAZZO FINISHERS                    27.46            8.70 
  ---------------------------------------------------------------- 
   * CARP0087F  05/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
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   SHERBURNE (Excluding St. Cloud & extending 5 miles beyond the 
   city limits of St. Cloud), WASHINGTON & WRIGHT COUNTIES: 
   CARPENTERS; INSULATORS; & 
    PILEDRIVERMEN (Treatment Plants)    28.66           7.88 
  ---------------------------------------------------------------- 
   * CARP0087L  05/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
  SHERBURNE, WASHINGTON, AND WRIGHT COUNTIES 
  CARPENTERS & PILEDRIVERMEN 
  (Heavy, Sewer & Water Lines)          26.17            9.80 
  ---------------------------------------------------------------- 
   CARP0190I  05/01/1997 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, ISANTI, 
   RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & WRIGHT COUNTIES: 
  LATHERS                               22.45           7.04 
  ---------------------------------------------------------------- 
   * CARP0190L  06/01/2001 
                                       Rates           Fringes 
  HOUSTON AND OLMSTED COUNTIES 
   LATHERS                              24.34           5.04 
  ---------------------------------------------------------------- 
   CARP0361G  05/01/2001 
                                       Rates           Fringes 
  ST. LOUIS (Alborn, Arnold, Bartlett, Birch, Brookstone, Canyon, 
   Clinton, Culver, Duluth, Floodwood, Gowan, Island, Kelsey, 
   Lakewood, Meadowlands, Munger, Palmers, Payne, Prasit, Shaw & 
   Taft) COUNTY: 
  CARPENTERS (Treatment Plants)         20.54           9.00 
  ---------------------------------------------------------------- 
   CARP0361J  05/01/2001 
                                       Rates           Fringes 
  POLK & ST. LOUIS COUNTIES 
   LATHERS                              20.82           9.00 
  ---------------------------------------------------------------- 
   CARP0361M  05/01/2001 
                                       Rates           Fringes 
  ST. LOUIS (Alborn, Arnold, Bartlett, Birch, Brookstone, Canyon, 
   Clinton, Culver, Duluth, Floodwood, Gowan, Island, Kelsey, 
   Lakewood, Meadowlands, Munger, Palmers, Payne, Prasit, Shaw & 
   Taft) COUNTY: 
   SOFT FLOOR LAYERS                    19.73           9.91 
  ---------------------------------------------------------------- 
   * CARP0361T  05/01/2002 
                                       Rates           Fringes 
  ST LOUIS COUNTY (Southern 1/3 including Cotton, Floodwood, Fond 
  Du Lac, and Proctor) 
   CARPENTERS & PILEDRIVERMEN 
   (Heavy, Sewer, and Water Lines)      22.51           10.96 
  ---------------------------------------------------------------- 
   * CARP0361U  05/01/2002 
                                       Rates           Fringes 
  ST LOUIS COUNTY (Duluth) 
   CARPENTERS & PILEDRIVERMEN 
   (Heavy, Sewer, and Water Lines)      22.91           10.96 
  ---------------------------------------------------------------- 



ATTACHMENT 5                             DACW37-03-B-0001 
00830-5-5 

   * CARP0548F  04/28/2002 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY (Moorhead & up to 5 miles 
   radius), DAKOTA, HENNEPIN, HOUSTON, ISANTI, OLMSTED, POLK (East 
   Grand Forks & up to 5 miles radius), RAMSEY, SCOTT, SHERBURNE, 
   STEARNS, WASHINGTON & WRIGHT COUNTIES: 
  MILLWRIGHTS                           29.44           8.18 
  ---------------------------------------------------------------- 
   * CARP0596D  06/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
   SHERBURNE (E. of Hwy #169, inclu. Zimmerman, Big Lake & Elk 
   River), WASHINGTON & WRIGHT (S. of Hwy #12, inclu. Cokato, 
   Buffalo & Monticello) COUNTIES: 
   SOFT FLOOR LAYERS                    25.44           9.73 
  ---------------------------------------------------------------- 
   * CARP0606F  05/01/2002 
                                       Rates           Fringes 
  CLAY AND POLK COUNTIES 
   CARPENTERS & PILEDRIVERMEN 
   (Heavy, Sewer, and Water Lines)      18.34           10.10 
  ---------------------------------------------------------------- 
   * CARP0606G  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (Excluding Alborn, Arnold, Bartlett, Birch, 
   Brookstone, Canyon, Clinton, Culver, Duluth, Floodwood, Gowan, 
   Island, Kelsey, Lakewood, Meadowlands, Munger, Palmers, Payne, 
   Prasit, Shaw & Taft) 
  CARPENTERS; PILEDRIVERMEN & SOFT 
   FLOOR LAYERS (Treatment Plants)      19.96           10.10 
  ---------------------------------------------------------------- 
   * CARP0606I  05/01/2002 
                                       Rates           Fringes 
  POLK COUNTY (Excluding East Grand Forks and an area 5 miles 
   outside city limits) 
  CARPENTERS & PILEDRIVERMEN 
   (Treatment Plants)                   16.49           8.96 
  ---------------------------------------------------------------- 
   * CARP0606J  05/01/2002 
                                       Rates           Fringes 
  ST LOUIS COUNTY (Northeast 2/3 including Cook, Cusson, Ely; and 
  Western part including Chisholm, Greaney, and Orr) 
   CARPENTERS & PILEDRIVERMEN 
   (Heavy, Sewer, and Water Lines)      23.37           10.10 
  ---------------------------------------------------------------- 
   * CARP0930C  05/01/2002 
                                       Rates           Fringes 
  BENTON, SHERBURNE (Extreme NW portion, Including St. Cloud & 
   extending 5 miles beyond the city limits of St. Cloud) & STEARNS 
   COUNTIES 
   CARPENTERS & PILEDRIVERMEN 
    (Treatment Plants)                  20.66           7.23 
  ---------------------------------------------------------------- 
   * CARP0930F  05/01/2002 
                                       Rates           Fringes 
  BENTON AND STEARNS COUNTIES 
  CARPENTERS & PILEDRIVERMEN 



ATTACHMENT 5                             DACW37-03-B-0001 
00830-5-6 

  (Heavy, Sewer & Water Lines)          21.79           9.58 
  ---------------------------------------------------------------- 
   * CARP1176B  05/01/2002 
                                       Rates           Fringes 
  CLAY COUNTY (City of Moorhead & a radius of 5 miles NE & South 
   of the city limits) & POLK COUNTY (East Grand Forks & an area 
   5 miles outside city limits): 
   CARPENTERS (Treatment Plants)        16.00           8.90 
   PILEDRIVERMEN (Treatment Plants)     18.02           8.90 
  ---------------------------------------------------------------- 
   CARP1348C  05/01/2000 
                                       Rates           Fringes 
  CLAY (Excluding Moorhead & up to 5 miles radius), POLK (Excluding 
   East Grand Forks & up to 5 miles radius) & ST. LOUIS COUNTIES: 
  MILLWRIGHTS (Treatment Plants)        21.66          10.29 
  ---------------------------------------------------------------- 
   * CARP1382D  05/01/2002 
                                       Rates           Fringes 
  OLMSTED COUNTY 
   CARPENTERS & PILEDRIVERMEN 
    (Treatment Plants)                  23.43           6.88 
  ---------------------------------------------------------------- 
   * CARP1382H  05/01/2002 
                                       Rates           Fringes 
  HOUSTON COUNTY 
   CARPENTERS & PILEDRIVERMEN 
   (Treatment Plants)                   19.12           6.88 
  ---------------------------------------------------------------- 
   * CARP1382P  05/01/2002 
                                       Rates           Fringes 
  HOUSTON AND OLMSTED COUNTIES 
  CARPENTERS & PILEDRIVERMEN 
  (Heavy, Sewer, and Water Lines)       22.09           8.83 
  ---------------------------------------------------------------- 
   * ELEC0110K  05/01/2002 
                                       Rates           Fringes 
  ANOKA (Except Anoka & Fridley Townships & the cities of Andover, 
   Anoka, Columbia Heights, Coon Rapids, Fridley, Hilltop, Ramsey & 
   Spring Lake Park), CHISAGO, DAKOTA, ISANTI, RAMSEY, SHERBURNE 
   (East of Becker & Santiago Townships) & WASHINGTON COUNTIES: 
  ELECTRICIANS                          29.45          28.5%+5.77 
  CABLE SPLICERS                        30.45          28.5%+5.77 
  ---------------------------------------------------------------- 
   ELEC0110L  03/01/1998 
                                       Rates           Fringes 
  SOUND, SIGNAL & COMMUNICATIONS WORK: 
   Technician (Installation of 
    Controller Only)                    19.22            .58+a+b 
   Installer (Excluding Controller 
    Work)                               11.31            .34+a+b 
  FOOTNOTES: 
   a. 1 year's service - 5 days' paid vacation; 2 years' service - 
   10 days' paid vacation; 5 years' service - 12 days' paid 
   vacation; 7 years' service - 14 days' paid vacation; 9 years' 
   service - 16 days' paid vacation; 11 years' service - 18 
   days' paid vacation; 12 years' service - 20 days' paid 
   vacation 
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   b. 8 Paid Holidays:  New Year's Day; Memorial Day; 4th of July; 
   Labor Day; Thanksgiving Day; Day After Thanksgiving; the 
   normal work day preceding Christmas Day; & Christmas Day 
  ---------------------------------------------------------------- 
   ELEC0160D  03/31/2002 
                                       Rates           Fringes 
  LINE CONSTRUCTION: 
   Lineman; Cable Splicer; Dynamiter; 
    Special Equipment Operator; & 
    Technician                          27.51           10.01 
   Equipment Operator                   23.66           8.90 
   Groundman/Truck Driver; & Pole 
    Treating Truck Driver               19.26           7.64 
  LINE CLEARANCE: 
   Tree Trimmer; Tractor Operator       18.44           7.40 
   Groundman/Truck Driver               12.91           5.81 
   Groundman                            11.99           5.55 
  ---------------------------------------------------------------- 
   * ELEC0242G  06/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (South part bounded on the north by the north 
   line of Kelsey Township extended east & west): 
  ELECTRICIANS                          26.14           49.5% 
  ---------------------------------------------------------------- 
   ELEC0292F  05/01/2000 
                                       Rates           Fringes 
  AREA 1:  ANOKA (Andover, Anoka, Columbia Heights, Coon Rapids, 
  Fridley, Hilltop, Ramsey, Spring Lake Park), BENTON AND SHERBURNE 
  COUNTIES (East of Hwy 25 to Hwy 10 and an imaginary line straight 
  West to the Missippi River), CARVER, HENNEPIN, SCOTT, AND WRIGHT 
  COUNTIES 
   ELECTRICIANS: 
    Electricians                        27.50           12.18 
    Cable Splicers                      28.50           12.62 
  AREA 2:  BENTON AND SHERBURNE COUNTIES (West of Hwy 25 to Hwy 10 
  and an imaginary line straight West to the Mississippi River), 
  AND STEARNS COUNTY 
   ELECTRICAL CONTRACTS OVER $300,000: 
    Electricians                        23.80           10.97 
    Cable Splicers                      24.80           11.43 
   ELECTRICAL CONTRACTS UNDER $300,000: 
    Electricians                        20.92            9.64 
    Cable Splicers                      21.92           10.11 
  ---------------------------------------------------------------- 
   * ELEC0294I  06/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY (North part bounded on the south by the 
   south line of Ellsburg Township, extended east & west): 
  ELECTRICIANS                          26.09           44.5% 
  CABLE SPLICERS                        26.64           44.5% 
  ---------------------------------------------------------------- 
   ELEC0343N  06/01/2002 
                                       Rates           Fringes 
  HOUSTON AND OLMSTED COUNTIES 
   ELECTRICIAN                          24.72           15%+8.27 
   CABLE SPLICER                        25.72           15%+8.27 
  ---------------------------------------------------------------- 
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   * ELEC1426J  06/01/2002 
                                       Rates           Fringes 
  CLAY & POLK COUNTIES 
   ELECTRICIAN                          20.57           12%+6.20 
   CABLE SPLICER                        21.60           12%+6.20 
  ---------------------------------------------------------------- 
   * ENGI0049Y  05/01/2002 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS (Treatment Plants): 
   GROUP 1                              29.94           8.45 
   GROUP 2                              29.60           8.45 
   GROUP 3                              28.19           8.45 
   GROUP 4                              27.85           8.45 
   GROUP 5                              27.68           8.45 
   GROUP 6                              26.17           8.45 
   GROUP 7                              25.05           8.45 
   GROUP 8                              23.04           8.45 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
  GROUP 1 - Helicopter Operator; Truck & Crawler Crane with 
   200' of Boom & Over, including Jib ($.50 premium with 300' of 
   Boom & over, including jib); & Tower Crane 250' & Over 
  GROUP 2 - Truck & Crawler Crane with 150' of Boom, up to but 
  not including 200' of Boom, including Jib; & Tower Crane 
  200' & Over, Concrete Pump 164 ft Boom. 
  GROUP 3 - Traveling Tower Crane; Master Mechanic; Pile Driving 
  Operator (when 3 drums are used); Truck & Crawler Crane, up to 
  but not including 150' of Boom, including Jib; Derrick (Guy & 
  Stiffleg); Tower Crane (Stationary) up to 200'; & All Terrain 
  Vehicle Crane, Boom Truck over 100 ft. 
  GROUP 4 - Crawler Backhoe; Hoist Engineer (3 drums or more); 
  Locomotive Operator; Overhead Crane Operator (inside building 
  perimeter); & Tractor Operator with Boom 
  GROUP 5 - Air Compressor Operator 450 CFM or Over (2 or more 
  machines); Pump Operator and/or Conveyor Operator (2 or more 
  machines); Mechanic; Pumpcrete or Complaco type Machine 
  Operator; Forklift; Boom Truck up to 100 ft; Concrete Mixer 
  Operator; Drill Rig - Heavy Rotary or Churn when used for 
  Caisson Drilling for Elevator Cylinder or Building 
  Construction; Front End Loader (Over 1 cu. yd.); Hoist Engineer 
  (1 or 2 drums); Straddle Carrier Operator; Power Plant Engineer 
  (100 KW & over on multiples equal to 100KW & over); Tractor 
  Operator over D2; & Well Point Pump Op. 
  GROUP 6 - Concrete Batch Plant Operator; Gunite Operator; 
  Tractor Operator D2 or similar size; & Front End Loader 
  Operator, up to 1 cu. yd. 
  GROUP 7 - Air Compressor Operator 600 CFM or Over; Pump 
  and/or Conveyor Operator; Brakeman; Pick-up Sweeper (1 cu. 
  yd. & over Hopper capacity); Truck Crane Oiler; & Welding 
  Machine Operator, Fireman temporary heat. 
  GROUP 8 - Mechanical Space Heater (Temporary Heat); Oiler 
  or Greaser; & Elevator Operator 
  ---------------------------------------------------------------- 
   * ENGI0049Z  05/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO (South of the northern boundary of T. 34-N 
  that part consisting substantially of the cities of Thomson, 
  Cloquet, Scanlon & Carlton), DAKOTA, HENNEPIN, RAMSEY, SCOTT, 
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  SHERBURNE (South of the northern boundary of T. 33-N & E. of the 
  western boundary of R. 27-W), ST. LOUIS, WASHINGTON & WRIGHT 
  (East of & including Hwy #25) COUNTIES 
  POWER EQUIPMMENT OPERATORS (Heavy, Sewer & Water Lines): 
   GROUP 1                              26.27           8.45 
   GROUP 2                              25.72           8.45 
   GROUP 3                              25.54           8.45 
   GROUP 4                              25.42           8.45 
   GROUP 5                              22.38           8.45 
   GROUP 6                              21.17           8.45 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
  GROUP 1 - Helicopter Pilot; *Crane with over 135' Boom, 
  excluding Jib; Dragline, Crawler, Hydraulic Backhoe and/or other 
  similar equipment with Shovel-type Controls 3 cu yds & over; 
  Pile Driving when 3 Drums are in use 
  GROUP 2 - Cableway; Concrete Mixer, Stationary Plant over 34E; 
  Derrick (Guy or Stiffleg) (Power) (Skids or Stationary); Diver 
  Dragline, Crawler, Hydraulic Backhoe and/or similar equipment 
  with Shovel-type Controls, up to 3 cu. yds; Dredge or Engineers, 
  Dredge (Power) & Engineer; Front End Loader, 5 cu. yds. & over; 
  Grader or Motor Patrol, Finishing Earthwork & Bituminous; 
  Locomotive Crane; Master Mechanic; Mixer (Paving) Concrete 
  Paving, Road; Mole, including Power Supply; Mucking Machine, 
  including Mucking Operations, Conway or similar type; 
  Piledriving; Refrigeration Plant Engineer; Tandem Scraper; 
  Tractor - Boom type; Truck Crane - Crawler Crane; Tugboat 100 HP 
  & over 
  GROUP 3 - Dual Tractor; Elevating Grader; Pumpcrete; Scraper - 
  Struck Cap. 32 cu yds & over;  Self-propelled Traveling Soil 
  Stabilizer 
  GROUP 4 - Air Track Rock Drill; Articulated Hauler Terex, 
  Caterpillar or similar type; Asphalt Bituminous Stabilizer Plant; 
  Automatic Road Machine (CMI or similar); Backfiller; Bituminous 
  Roller (8 Tons & over); Bituminous Spreader & Finishing (Power); 
  Boom Truck (Power operated Boom); Brokk or R.T.C. 750 Remote 
  Control or Similar types with all attachments; Cat & Scraper; Cat 
  Tractor with Rock Wagons or similar types; Challenger 75-D or 85- 
  D when pulling Scraper or Bulldozer; Chip Harvester & Tree Cutter 
  over 150 HP; Concrete Batch Plant; Concrete Mixer on jobsite over 
  14S; Concrete Mobile; Crushing Plant (Gravel & Stone) or Gravel 
  Washing, Crushing & Screening Plant; Curb Machine; Directional 
  Boring Machine; Dope Machine (Pipeline); Drill Rigs, Heavy Rotary 
  or Churn or Cable Drill; Fork Lift or Straddle Carrier; Fork Lift 
  or Lumber Stacker; Front End Loader, over 1 cu. yd.; Hoist 
  Engineer (Power); Hydraulic Tree Planter; Launcherman (Tankerman 
  or Pilot License); Lead Greaser; Locomotive; Mechanic; Milling, 
  Grinding & Planing Machine; Morbark Tub Grinder or Similar Type; 
  Multiple Machines, such as Air Compressors, Welding Machines, 
  Generators, Pumps; Pavement Breaker or Tamping Machine (Power 
  Driven) Mighty Mite or similar type; Pickup Sweeper, 1 cu. yd. & 
  over Hopper Cap.; Pipeline Wrapping, Cleaning or Bending Machine; 
  Power Plant Engineer, 100 K.W.H. & over; Power Actuated 
  Horizontal Boring Machine, over 6"; Pugmill; Rubber- tired Farm 
  Tractor, Backhoe Attach; Scraper, up to 32 cu. yds.; Skid Steer 
  Loader, over 1 cu. yd. with Backhoe Attachment; Slip Form (Power 
  Driven) (Paving); Tie Tamper & Ballast Machine; Tractor, 
  Bulldozer; Tractor Operator, over 50 HP with Power Take-off; 
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  Trenching Machine (Sewer, Water, Gas); Well Point Installation; 
  Dismantling or Repair Mechanic 
  GROUP 5 - Air Compressor, 600 CFM or over; Bituminous Roller 
  (Under 8 tons); Bituminous Rubber-tired Roller; Bituminous 
  Spreader & Bituminous Finishing Machine Tender (Power); Concrete 
  Distributor & Spreader Finishing Machine, Longitudinal Float, 
  Joint Machine, & Spray; Concrete Saw (Multiple Blade) (Power 
  Operated); Form Trench Digger (Power); Front End Loader, up to & 
  incl. 1 cu. yd.; Grader (Motor Patrol); Gunite Gunall; Hydraulic 
  Log Splitter; Loader (Barber Greene or similar type); Payhauler 
  or similar type; Post Hole Driving Machine/Post Hole Augar; Power 
  Actuated Auger & Boring Machine; Power Actuated Jack; Pump; Self- 
  propelled Chip Spreader (Flaherty or similar); Sheep Foot 
  Compactor with Blade - 200 HP & over; Shouldering Machine (Power) 
  Apsco or similar type inclu. self-propelled Sand & Chip Spreader; 
  Stump Chipper & Tree Chipper; Tractor Operator, Bulldozer, 50 HP 
  or less; & Tree Farmer (Machine) 
  GROUP 6 - Challenger 75-D or 85-D when pulling Disk or Roller; 
  Conveyor; Dredge Deck Hand; Fireman or Tank Car Heater; Gravel 
  Screening Plant (Portable not Crushing or Washing); Greaser 
  (Truck or Tractor); Leverman; Mechanic tender; Mechanic, Space 
  Heater (Temporary Heat); Oiler (Power Shovel, Crane, Dragline); 
  Power Sweeper; Roller on Gravel Compaction; Self-propelled 
  Vibrating Packer (35 HP & over); Sheep Foot Roller; Tractor, 
  Wheel Type (over 50 HP); & Truck Crane Oiler 
  *CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM; 
   CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM 
  UNDERGROUND WORK: 
   TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM 
   UNDER AIR PRESSURE - $ .50 PREMIUM 
  HAZARDOUS WASTE PROJECTS (PPE Required): 
   LEVEL A - $1.25 PREMIUM 
   LEVEL B - $ .90 PREMIUM 
   LEVEL C - $ .60 PREMIUM 
  ---------------------------------------------------------------- 
   * ENGI1049U  05/01/2002 
                                       Rates           Fringes 
  BENTON (East of the western right-of-way of U.S. Hwy #10), 
  CHISAGO (North of the northern boundary of T. 34-N), HOUSTON, 
  ISANTI, OLMSTED, SHERBURNE (North of the northern boundary of T. 
  33-N and E. of the western boundary of R. 27-W), STEARNS (East of 
  the western right-of-way of Minn. Hwy #15) & WRIGHT (West of Hwy 
  #25) COUNTIES 
  POWER EQUIPMENT OPERATORS (Heavy, Sewer & Water Lines): 
   GROUP 1                              24.06           8.45 
   GROUP 2                              23.61           8.45 
   GROUP 3                              23.49           8.45 
   GROUP 4                              23.31           8.45 
   GROUP 5                              20.74           8.45 
   GROUP 6                              19.87           8.45 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
  GROUP 1 - Helicopter Pilot; *Crane with over 135' Boom, 
  excluding Jib; Dragline, Crawler, Hydraulic Backhoe and/or other 
  similar equipment with Shovel-type Controls 3 cu yds & over; 
  Pile Driving when 3 Drums are in use 
  GROUP 2 - Cableway; Concrete Mixer, Stationary Plant over 34E; 
  Derrick (Guy or Stiffleg) (Power) (Skids or Stationary); Diver 



ATTACHMENT 5                             DACW37-03-B-0001 
00830-5-11 

  Dragline, Crawler, Hydraulic Backhoe and/or similar equipment 
  with Shovel-type Controls, up to 3 cu. yds; Dredge or Engineers, 
  Dredge (Power) & Engineer; Front End Loader, 5 cu. yds. & over; 
  Grader or Motor Patrol, Finishing Earthwork & Bituminous; 
  Locomotive Crane; Master Mechanic; Mixer (Paving) Concrete 
  Paving, Road; Mole, including Power Supply; Mucking Machine, 
  including Mucking Operations, Conway or similar type; 
  Piledriving; Refrigeration Plant Engineer; Tandem Scraper; 
  Tractor - Boom type; Truck Crane - Crawler Crane; Tugboat 100 HP 
  & over 
  GROUP 3 - Dual Tractor; Elevating Grader; Pumpcrete; Scraper - 
  Struck Cap. 32 cu yds & over;  Self-propelled Traveling Soil 
  Stabilizer 
  GROUP 4 - Air Track Rock Drill; Articulated Hauler Terex, 
  Caterpillar or similar type; Asphalt Bituminous Stabilizer Plant; 
  Automatic Road Machine (CMI or similar); Backfiller; Bituminous 
  Roller (8 Tons & over); Bituminous Spreader & Finishing (Power); 
  Boom Truck (Power operated Boom); Brokk or R.T.C. 750 Remote 
  Control or Similar types with all attachments; Cat & Scraper; Cat 
  Tractor with Rock Wagons or similar types; Challenger 75-D or 85- 
  D when pulling Scraper or Bulldozer; Chip Harvester & Tree Cutter 
  over 150 HP; Concrete Batch Plant; Concrete Mixer on jobsite over 
  14S; Concrete Mobile; Crushing Plant (Gravel & Stone) or Gravel 
  Washing, Crushing & Screening Plant; Curb Machine; Directional 
  Boring Machine; Dope Machine (Pipeline); Drill Rigs, Heavy Rotary 
  or Churn or Cable Drill; Fork Lift or Straddle Carrier; Fork Lift 
  or Lumber Stacker; Front End Loader, over 1 cu. yd.; Hoist 
  Engineer (Power); Hydraulic Tree Planter; Launcherman (Tankerman 
  or Pilot License); Lead Greaser; Locomotive; Mechanic; Milling, 
  Grinding & Planing Machine; Morbark Tub Grinder or Similar Type; 
  Multiple Machines, such as Air Compressors, Welding Machines, 
  Generators, Pumps; Pavement Breaker or Tamping Machine (Power 
  Driven) Mighty Mite or similar type; Pickup Sweeper, 1 cu. yd. & 
  over Hopper Cap.; Pipeline Wrapping, Cleaning or Bending Machine; 
  Power Plant Engineer, 100 K.W.H. & over; Power Actuated 
  Horizontal Boring Machine, over 6"; Pugmill; Rubber- tired Farm 
  Tractor, Backhoe Attach; Scraper, up to 32 cu. yds.; Skid Steer 
  Loader, over 1 cu. yd. with Backhoe Attachment; Slip Form (Power 
  Driven) (Paving); Tie Tamper & Ballast Machine; Tractor, 
  Bulldozer; Tractor Operator, over 50 HP with Power Take-off; 
  Trenching Machine (Sewer, Water, Gas); Well Point Installation; 
  Dismantling or Repair Mechanic 
  GROUP 5 - Air Compressor, 600 CFM or over; Bituminous Roller 
  (Under 8 tons); Bituminous Rubber-tired Roller; Bituminous 
  Spreader & Bituminous Finishing Machine Tender (Power); Concrete 
  Distributor & Spreader Finishing Machine, Longitudinal Float, 
  Joint Machine, & Spray; Concrete Saw (Multiple Blade) (Power 
  Operated); Form Trench Digger (Power); Front End Loader, up to & 
  incl. 1 cu. yd.; Grader (Motor Patrol); Gunite Gunall; Hydraulic 
  Log Splitter; Loader (Barber Greene or similar type); Payhauler 
  or similar type; Post Hole Driving Machine/Post Hole Augar; Power 
  Actuated Auger & Boring Machine; Power Actuated Jack; Pump; Self- 
  propelled Chip Spreader (Flaherty or similar); Sheep Foot 
  Compactor with Blade - 200 HP & over; Shouldering Machine (Power) 
  Apsco or similar type inclu. self-propelled Sand & Chip Spreader; 
  Stump Chipper & Tree Chipper; Tractor Operator, Bulldozer, 50 HP 
  or less; & Tree Farmer (Machine) 
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  GROUP 6 - Challenger 75-D or 85-D when pulling Disk or Roller; 
  Conveyor; Dredge Deck Hand; Fireman or Tank Car Heater; Gravel 
  Screening Plant (Portable not Crushing or Washing); Greaser 
  (Truck or Tractor); Leverman; Mechanic tender; Mechanic, Space 
  Heater (Temporary Heat); Oiler (Power Shovel, Crane, Dragline); 
  Power Sweeper; Roller on Gravel Compaction; Self-propelled 
  Vibrating Packer (35 HP & over); Sheep Foot Roller; Tractor, 
  Wheel Type (over 50 HP); & Truck Crane Oiler 
  *CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM; 
   CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM 
  UNDERGROUND WORK: 
   TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM 
   UNDER AIR PRESSURE - $ .50 PREMIUM 
  HAZARDOUS WASTE PROJECTS (PPE Required): 
   LEVEL A - $1.25 PREMIUM 
   LEVEL B - $ .90 PREMIUM 
   LEVEL C - $ .60 PREMIUM 
  ---------------------------------------------------------------- 
   * ENGI1049V  05/01/2002 
                                       Rates           Fringes 
  BENTON (West of the western right-of-way of U.S. Hwy #10), CLAY, 
  POLK & STEARNS (West of the Western right-of-way of Minn. Hwy 
  #15) COUNTIES 
  POWER EQUIPMENT OPERATORS (Heavy, Sewer & Water Lines): 
   GROUP 1                              21.65           8.45 
   GROUP 2                              20.72           8.45 
   GROUP 3                              20.52           8.45 
   GROUP 4                              20.41           8.45 
   GROUP 5                              18.70           8.45 
   GROUP 6                              18.10           8.45 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
  GROUP 1 - Helicopter Pilot; *Crane with over 135' Boom, 
  excluding Jib; Dragline, Crawler, Hydraulic Backhoe and/or other 
  similar equipment with Shovel-type Controls 3 cu yds & over; 
  Pile Driving when 3 Drums are in use 
  GROUP 2 - Cableway; Concrete Mixer, Stationary Plant over 34E; 
  Derrick (Guy or Stiffleg) (Power) (Skids or Stationary); Diver 
  Dragline, Crawler, Hydraulic Backhoe and/or similar equipment 
  with Shovel-type Controls, up to 3 cu. yds; Dredge or Engineers, 
  Dredge (Power) & Engineer; Front End Loader, 5 cu. yds. & over; 
  Grader or Motor Patrol, Finishing Earthwork & Bituminous; 
  Locomotive Crane; Master Mechanic; Mixer (Paving) Concrete 
  Paving, Road; Mole, including Power Supply; Mucking Machine, 
  including Mucking Operations, Conway or similar type; 
  Piledriving; Refrigeration Plant Engineer; Tandem Scraper; 
  Tractor - Boom type; Truck Crane - Crawler Crane; Tugboat 100 HP 
  & over 
  GROUP 3 - Dual Tractor; Elevating Grader; Pumpcrete; Scraper - 
  Struck Cap. 32 cu yds & over;  Self-propelled Traveling Soil 
  Stabilizer 
  GROUP 4 - Air Track Rock Drill; Articulated Hauler Terex, 
  Caterpillar or similar type; Asphalt Bituminous Stabilizer Plant; 
  Automatic Road Machine (CMI or similar); Backfiller; Bituminous 
  Roller (8 Tons & over); Bituminous Spreader & Finishing (Power); 
  Boom Truck (Power operated Boom); Brokk or R.T.C. 750 Remote 
  Control or Similar types with all attachments; Cat & Scraper; Cat 
  Tractor with Rock Wagons or similar types; Challenger 75-D or 85- 
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  D when pulling Scraper or Bulldozer; Chip Harvester & Tree Cutter 
  over 150 HP; Concrete Batch Plant; Concrete Mixer on jobsite over 
  14S; Concrete Mobile; Crushing Plant (Gravel & Stone) or Gravel 
  Washing, Crushing & Screening Plant; Curb Machine; Directional 
  Boring Machine; Dope Machine (Pipeline); Drill Rigs, Heavy Rotary 
  or Churn or Cable Drill; Fork Lift or Straddle Carrier; Fork Lift 
  or Lumber Stacker; Front End Loader, over 1 cu. yd.; Hoist 
  Engineer (Power); Hydraulic Tree Planter; Launcherman (Tankerman 
  or Pilot License); Lead Greaser; Locomotive; Mechanic; Milling, 
  Grinding & Planing Machine; Morbark Tub Grinder or Similar Type; 
  Multiple Machines, such as Air Compressors, Welding Machines, 
  Generators, Pumps; Pavement Breaker or Tamping Machine (Power 
  Driven) Mighty Mite or similar type; Pickup Sweeper, 1 cu. yd. & 
  over Hopper Cap.; Pipeline Wrapping, Cleaning or Bending Machine; 
  Power Plant Engineer, 100 K.W.H. & over; Power Actuated 
  Horizontal Boring Machine, over 6"; Pugmill; Rubber- tired Farm 
  Tractor, Backhoe Attach; Scraper, up to 32 cu. yds.; Skid Steer 
  Loader, over 1 cu. yd. with Backhoe Attachment; Slip Form (Power 
  Driven) (Paving); Tie Tamper & Ballast Machine; Tractor, 
  Bulldozer; Tractor Operator, over 50 HP with Power Take-off; 
  Trenching Machine (Sewer, Water, Gas); Well Point Installation; 
  Dismantling or Repair Mechanic 
  GROUP 5 - Air Compressor, 600 CFM or over; Bituminous Roller 
  (Under 8 tons); Bituminous Rubber-tired Roller; Bituminous 
  Spreader & Bituminous Finishing Machine Tender (Power); Concrete 
  Distributor & Spreader Finishing Machine, Longitudinal Float, 
  Joint Machine, & Spray; Concrete Saw (Multiple Blade) (Power 
  Operated); Form Trench Digger (Power); Front End Loader, up to & 
  incl. 1 cu. yd.; Grader (Motor Patrol); Gunite Gunall; Hydraulic 
  Log Splitter; Loader (Barber Greene or similar type); Payhauler 
  or similar type; Post Hole Driving Machine/Post Hole Augar; Power 
  Actuated Auger & Boring Machine; Power Actuated Jack; Pump; Self- 
  propelled Chip Spreader (Flaherty or similar); Sheep Foot 
  Compactor with Blade - 200 HP & over; Shouldering Machine (Power) 
  Apsco or similar type inclu. self-propelled Sand & Chip Spreader; 
  Stump Chipper & Tree Chipper; Tractor Operator, Bulldozer, 50 HP 
  or less; & Tree Farmer (Machine) 
  GROUP 6 - Challenger 75-D or 85-D when pulling Disk or Roller; 
  Conveyor; Dredge Deck Hand; Fireman or Tank Car Heater; Gravel 
  Screening Plant (Portable not Crushing or Washing); Greaser 
  (Truck or Tractor); Leverman; Mechanic tender; Mechanic, Space 
  Heater (Temporary Heat); Oiler (Power Shovel, Crane, Dragline); 
  Power Sweeper; Roller on Gravel Compaction; Self-propelled 
  Vibrating Packer (35 HP & over); Sheep Foot Roller; Tractor, 
  Wheel Type (over 50 HP); & Truck Crane Oiler 
  *CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM; 
   CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM 
  UNDERGROUND WORK: 
   TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM 
   UNDER AIR PRESSURE - $ .50 PREMIUM 
  HAZARDOUS WASTE PROJECTS (PPE Required): 
   LEVEL A - $1.25 PREMIUM 
   LEVEL B - $ .90 PREMIUM 
   LEVEL C - $ .60 PREMIUM 
  ---------------------------------------------------------------- 
   IRON0512M  05/01/2002 
                                       Rates           Fringes 
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  ANOKA, BENTON, CARVER, CHISAGO, DAKOTA, HENNEPIN, HOUSTON, 
  ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & 
  WRIGHT COUNTIES 
   IRONWORKERS                          29.50           11.84 
  ---------------------------------------------------------------- 
   IRON0563L  05/01/2002 
                                       Rates           Fringes 
  ST. LOUIS COUNTY: 
   IRONWORKERS                          23.78           12.70 
  ---------------------------------------------------------------- 
   IRON0793F  05/01/2002 
                                       Rates           Fringes 
  CLAY & POLK COUNTIES 
   IRONWORKERS                          19.14           9.73 
  ---------------------------------------------------------------- 
   LABO0010J  05/01/2002 
                                       Rates           Fringes 
  LANDSCAPERS:  Seeding, Sodding & 
   Planting of evergreen & deciduous 
   shrubs & trees                       13.34           5.05 
  ---------------------------------------------------------------- 
   LABO0132I  01/01/2000 
                                       Rates           Fringes 
  ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, HOUSTON, 
   ISANTI, OLMSTED, RAMSEY, SCOTT, SHERBURNE, STEARNS, WASHINGTON & 
   WRIGHT COUNTIES: 
  LABORERS, Asbestos Abatement          19.16           6.62 
  ---------------------------------------------------------------- 
   * LABO0132M  05/01/2002 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
  SHERBURNE, WASHINGTON & WRIGHT COUNTIES 
  LABORERS (Treatment Plants): 
   GROUP 1                              25.73           7.71 
   GROUP 2                              26.23           7.71 
   GROUP 3                              26.73           7.71 
          LABORERS CLASSIFICATIONS 
  GROUP 1 - Construction Craft Laborer; Flagperson/Traffic Control; 
  Carpenter Tender; Concrete; Damp Proofer Below Grade; Drill 
  Runner Tender; Dumpman - Dirt, Asphalt, Concrete, Cement; Heater 
  Tender; Hot Tar Caulker - Corker;  Joist Handler; Material 
  Handler - Power Buggy; Rebar; Snow  Blower Operator; Signal 
  Person; Asbestos and Hazardous Waste Technician; Hydro Blast or 
  Waterblast; Chain Saw Operator; Concrete Saw, Drill Operator; 
  Concrete Vibrator; Demolition & Remodeling, Excluding Demolition 
  of an entire Structural System; Mason Tender; Mortar Mixer - 
  Cement or any other substitute Material or Composition; Pipe 
  Handler; Pneumatic & Electric Tool, Jackhammer, Paving Buster, 
  Chipping Hammer, Tamper Operator, etc.; Swing Stage Line Scaffold 
  (Not including Patent" Scaffolding); Torchman - Gas, Electric, 
  Thermal or similar device; & Remote Control Tamper 
  GROUP 2 - Caisson Work; Mounted Wall Saw Operator; Nozzle 
  Operator - Gunite, Cement, Sandblasting; Pipelayer; Pipe Rehab 
  Technical, including Cleaning, Cutting, Cameraing, etc.; 
  Refractory Worker; Sheeting Setter & Driver, Heavy Building 
  Excavation; Underground Work - Open Ditch or Excavation 8' Below 
  Grade; & Underpinning 
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  GROUP 3 - Driller for Blasting purposes; Dynamite Blaster or 
  substitute products Tovex TR, Water, Gas, Gel, Bristar, Silent 
  Dynamite, etc. 
  ---------------------------------------------------------------- 
   LABO0132P  06/01/1999 
                                       Rates           Fringes 
  ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
   SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
  PLASTER TENDERS (Treatment Plants)    23.85           5.59 
  ---------------------------------------------------------------- 
   LABO0405D  05/01/1999 
                                       Rates           Fringes 
  HOUSTON COUNTY: 
  LABORERS (Treatment Plants): 
   GROUP 1                              15.49           4.89 
   GROUP 2                              16.19           4.89 
   FLAGPERSON                           13.66           4.89 
  OLMSTED COUNTY: 
0 LABORERS (Treatment Plants): 
1 
2  GROUP 1                              16.94           4.89 
3  GROUP 2                              17.64           4.89 
4  FLAGPERSON                           15.06           4.89 
5 
6          LABORER CLASSIFICATIONS 
7 
8  GROUP 1 - Construction; General; Carpenter Tender; Concrete; 
9   Damp Proofer Below Grade; Dumpman - Dirt, Asphalt, Concrete, 
0   Cement; Heater Tender; Hot Tar Caulker - Corker; Firewatch; 
1   Joist Handler; Material Handler - Power Buggy; Rebar; 
2   Signalperson; Snow Blower Operator; Demolition & Wrecking, 
3   Including Remodeling; Chain Saw Operator; Concrete Saw, Drill 
4   Operator; Concrete Vibrator; Pipe Handler; Pneumatic & Electric 
5   Tool, Jackhammer, Paving Buster, Chipping Hammer, Tamper 
6   Operator, etc.; Swing Stage Line Scaffold (not including 
7   "Patent" Scaffolding); & Remote Control Tamper 
8 
9  GROUP 2 - Pipe Rehab Technician, including Cleaning, Cutting, 
0   Cameraing, etc.; Caisson Work; Nozzle Operator - Gunite, 
1   Cement, Sandblasting; Pipelayer; Refractory Worker; Sheeting 
2   Setter & Driver, Heavy Building Excavation; Underground Work - 
3   Open Ditch or Excavation 8' Below Grade; Underpinning; Mason 
4   Tender; Mortar Mixer - Cement or any other substitute Material 
5   or Composition; Driller for Blasting Purposes; Dynamite Blaster 
6   or substitute products Tovex TR, Water, Gas, Gel, Bristar, 
7   Silent Dynamite, etc. 
8 ---------------------------------------------------------------- 
9 
0  * LABO0405E  05/01/2002 
1                                      Rates           Fringes 
2 HOUSTON & OLMSTED COUNTIES 
3 
4 LABORERS (Heavy, Sewer & Water Lines): 
5  GROUP 1                              19.59           5.96 
6  GROUP 2                              19.79           5.96 
7 
8  GROUP 3                              19.94           5.96 
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9  GROUP 4                              20.04           5.96 
0  GROUP 5                              20.29           5.96 
1  GROUP 6                              21.59           5.96 
2 
3          LABORER CLASSIFICATIONS 
4 
5 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
6 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
7 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
8 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
9 Batcher person; Concrete Handler, Caisson, Footings, Columns, 
0 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
1 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
2 Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer Below 
3 Grade; Demolition of an entire Structural System, Excluding 
4 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
5 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
6 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
7 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
8 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
9 Operator; Pump Operator (Less than 6"); Retaining Wall 
0 Installation; Sand Cushion Bedmaker; Signal person; Slip Lining 
1 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
2 Installation; Squeegee person; Stabilizing Batcher person 
3 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
4 (Sewer, Water or Gas Trench); Traffic Controller (Traffic 
5 Barriers) & Transit/Level; Flagperson. Pipelayer, Laser Beam 
6 (sewer, water, gas) $1.50 above Group 1 rate.  Blasting Person 
7 (dynamite or substitute products) $3.00 above Group 1 rate. 
8 
9 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
0 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
1 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
2 8' Below starting level of manual work; Formsetter; Joint  Sawer, 
3 Mortar; Pipe Fuser/Technician; Pneumatic Tools, Jackhammer, 
4 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
5 & Related Accessories (Electric/Hydraulic); Stone Tender/Mason 
6 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
7 
8 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
9 Work 
0 
1 GROUP 4: Bottom person (Sewer, Water or Gas Trench - More than 
2 8' Below starting level or manual Work); Cement Gun Operator (1 
3 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
4 (Gunite, Sandblasting, Cement) 
5 
6 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer;  Tunnel 
7 Miner; Tunnel Miner Tender; Underground Laborer; &  Underpinning 
8 
9 GROUP 6: Tunnel Miner Under Pressure 
0 ---------------------------------------------------------------- 
1 
2  LABO0563C  05/01/2001 
3 
4                                      Rates           Fringes 
5 BENTON, CLAY (Except City limits of Moorhead) & STEARNS COUNTIES: 
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6 
7 LABORERS (Treatment Plants): 
8 
9  Total Construction Projects Over $950,000: 
0   GROUP 1                             18.02           6.72 
1   GROUP 2                             18.77           6.72 
2   GROUP 3                             19.02           6.72 
3   FLAGPERSON                          16.11           6.72 
4 
5  Total Construction Projects Under $950,000: 
6   GROUP 1                             16.27           6.72 
7   GROUP 2                             17.02           6.72 
8   GROUP 3                             17.27           6.72 
9   FLAGPERSON                          14.54           6.72 
0 
1          LABORER CLASSIFICATIONS 
2 
3 GROUP 1 - Construction; Asbestos & Hazardous Waste Technician; 
4 Carpenter Tender; Chain Saw Operator; Concrete Saw, Drill 
5 Operator; Concrete Vibrator; Concrete; Damp Proofer Below 
6 Grade; Demolition & Remodeling, Excluding Demolition of an 
7 entire Structural System; Drill Runner Tender; Dump Person - 
8 Dirt, Asphalt, Concrete, Cement; Heater Tender; Hot Tar Caulker- 
9 Corker; Hydro Blast or Waterblaster; Joist Handler; Mason 
0 Tender; Material Handler - Power Buggy; Mortar Mixer - Cement 
1 or any other Substitute material or Composition; Pipe Handler; 
2 Pneumatic & Electric Tools, Jackhammer, Paving Buster, Chipping 
3 Hammer, Tamper Operator, etc.; Remote Control Tamper; Signal 
4 Person; Snow Blower Operator; Swing Stage Line Scaffold (Not 
5 including "Patent" Scaffolding); Torchperson - Gas, Electric, 
6 Thermal or similar device 
7 
8 GROUP 2 - Caisson Work; Mounted Wall Saw Operator; Nozzle 
9 Operator - Gunite, Cement, Sandblasting; Pipelayer; Pipe Rehab 
0 Technician (Including Cleaning, Cutting, Cameraing, etc.); 
1 Refractory Worker; Sheeting Setter & Driver, Heavy Building 
2 Excavation; Underground Work - Open Ditch or Excavation 8' 
3 Below Grade; & Underpinning 
4 
5 GROUP 3 - Driller for Blasting Purposes; Dynamite Blaster or 
6 substitute products Tovel TR, Water, Gas, Gel, Bristar, Silent 
7 Dynamite, etc. 
8 ---------------------------------------------------------------- 
9 
0  * LABO0563I  05/01/2002 
1                                      Rates           Fringes 
2 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
3 SHERBURNE, WASHINGTON & WRIGHT COUNTIES 
4 
5 LABORERS (Heavy, Sewer & Water Lines): 
6  GROUP 1                              22.89           6.21 
7  GROUP 2                              23.09           6.21 
8  GROUP 3                              23.24           6.21 
9  GROUP 4                              23.34           6.21 
0 
1  GROUP 5                              23.59           6.21 
2  GROUP 6                              24.89           6.21 
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3 
4          LABORER CLASSIFICATIONS 
5 
6 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
7 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
8 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
9 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
0 Batcher person; Concrete Handler, Caisson, Footings, Columns, 
1 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
2 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
3 Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer Below 
4 Grade; Demolition of an entire Structural System, Excluding 
5 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
6 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
7 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
8 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
9 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
0 Operator; Pump Operator (Less than 6"); Retaining Wall 
1 Installation; Sand Cushion Bedmaker; Signal person; Slip Lining 
2 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
3 Installation; Squeegee person; Stabilizing Batcher person 
4 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
5 (Sewer, Water or Gas Trench); Traffic Controller (Traffic 
6 Barriers) & Transit/Level; Flagperson. Pipelayer, Laser Beam 
7 (sewer, water, gas) $1.50 above Group 1 rate.  Blasting Person 
8 (dynamite or substitute products) $3.00 above Group 1 rate. 
9 
0 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
1 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
2 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
3 8' Below starting level of manual work; Formsetter; Joint  Sawer, 
4 Mortar; Pipe Fuser/Technician; Pneumatic Tools, Jackhammer, 
5 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
6 & Related Accessories (Electric/Hydraulic); Stone Tender/Mason 
7 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
8 
9 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
0 Work 
1 
2 GROUP 4: Bottom person (Sewer, Water or Gas Trench - More than 
3 8' Below starting level or manual Work); Cement Gun Operator (1 
4 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
5 (Gunite, Sandblasting, Cement) 
6 
7 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer;  Tunnel 
8 Miner; Tunnel Miner Tender; Underground Laborer; &  Underpinning 
9 
0 GROUP 6: Tunnel Miner Under Pressure 
1 ---------------------------------------------------------------- 
2 
3  * LABO0563J  05/01/2002 
4                                      Rates           Fringes 
5 BENTON & STEARNS COUNTIES 
6 
7 LABORERS (Heavy, Sewer & Water Lines): 
8  GROUP 1                              18.54           5.86 
9  GROUP 2                              18.74           5.86 
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0  GROUP 3                              18.89           5.86 
1  GROUP 4                              18.99           5.86 
2  GROUP 5                              19.24           5.86 
3  GROUP 6                              20.54           5.86 
4 
5          LABORER CLASSIFICATIONS 
6 
7 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
8 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
9 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
0 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
1 Batcher person; Concrete Handler, Caisson, Footings, Columns, 
2 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
3 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
4 Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer Below 
5 Grade; Demolition of an entire Structural System, Excluding 
6 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
7 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
8 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
9 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
0 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
1 Operator; Pump Operator (Less than 6"); Retaining Wall 
2 Installation; Sand Cushion Bedmaker; Signal person; Slip Lining 
3 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
4 Installation; Squeegee person; Stabilizing Batcher person 
5 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
6 (Sewer, Water or Gas Trench); Traffic Controller (Traffic 
7 Barriers) & Transit/Level; Flagperson. Pipelayer, Laser Beam 
8 (sewer, water, gas) $1.50 above Group 1 rate.  Blasting Person 
9 (dynamite or substitute products) $3.00 above Group 1 rate. 
0 
1 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
2 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
3 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
4 8' Below starting level of manual work; Formsetter; Joint  Sawer, 
5 Mortar; Pipe Fuser/Technician; Pneumatic Tools, Jackhammer, 
6 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
7 & Related Accessories (Electric/Hydraulic); Stone Tender/Mason 
8 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
9 
0 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
1 Work 
2 
3 GROUP 4: Bottom person (Sewer, Water or Gas Trench - More than 
4 8' Below starting level or manual Work); Cement Gun Operator (1 
5 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
6 (Gunite, Sandblasting, Cement) 
7 
8 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer;  Tunnel 
9 Miner; Tunnel Miner Tender; Underground Laborer; &  Underpinning 
0 
1 GROUP 6: Tunnel Miner Under Pressure 
2 ---------------------------------------------------------------- 
3 
4  * LABO0563K  05/01/2002 
5                                      Rates           Fringes 
6 CLAY (Excluding City Limits of Moorhead) & POLK (Excluding City 
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7  Limits of East Grand Forks) COUNTIES 
8 
9 LABORERS (Heavy, Sewer & Water Lines): 
0  GROUP 1                              15.74           5.21 
1  GROUP 2                              15.94           5.21 
2  GROUP 3                              16.09           5.21 
3  GROUP 4                              16.19           5.21 
4  GROUP 5                              16.44           5.21 
5  GROUP 6                              17.74           5.21 
6 
7          LABORER CLASSIFICATIONS 
8 
9 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
0 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
1 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
2 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
3 Batcher person; Concrete Handler, Caisson, Footings, Columns, 
4 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
5 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
6 Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer Below 
7 Grade; Demolition of an entire Structural System, Excluding 
8 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
9 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
0 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
1 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
2 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
3 Operator; Pump Operator (Less than 6"); Retaining Wall 
4 Installation; Sand Cushion Bedmaker; Signal person; Slip Lining 
5 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
6 Installation; Squeegee person; Stabilizing Batcher person 
7 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
8 (Sewer, Water or Gas Trench); Traffic Controller (Traffic 
9 Barriers) & Transit/Level; Flagperson. Pipelayer, Laser Beam 
0 (sewer, water, gas) $1.50 above Group 1 rate.  Blasting Person 
1 (dynamite or substitute products) $3.00 above Group 1 rate. 
2 
3 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
4 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
5 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
6 8' Below starting level of manual work; Formsetter; Joint  Sawer, 
7 Mortar; Pipe Fuser/Technician; Pneumatic Tools, Jackhammer, 
8 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
9 & Related Accessories (Electric/Hydraulic); Stone Tender/Mason 
0 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
1 
2 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
3 Work 
4 
5 GROUP 4: Bottom person (Sewer, Water or Gas Trench - More than 
6 
7 8' Below starting level or manual Work); Cement Gun Operator (1 
8 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
9 (Gunite, Sandblasting, Cement) 
0 
1 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer;  Tunnel 
2 Miner; Tunnel Miner Tender; Underground Laborer; &  Underpinning 
3 
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4 GROUP 6: Tunnel Miner Under Pressure 
5 ---------------------------------------------------------------- 
6 
7  * LABO0563Q  05/01/2002 
8                                      Rates           Fringes 
9 CLAY (City Limits of Moorhead) & POLK (City Limits of East Grand 
0  Forks) COUNTIES: 
1 
2 LABORERS (Heavy, Sewer & Water Lines): 
3  GROUP 1                              15.74           5.21 
4  GROUP 2                              15.94           5.21 
5  GROUP 3                              16.09           5.21 
6  GROUP 4                              16.19           5.21 
7  GROUP 5                              16.44           5.21 
8  GROUP 6                              17.74           5.21 
9 
0          LABORER CLASSIFICATIONS 
1 
2 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
3 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
4 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
5 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
6 Batcherperson; Concrete Handler, Caisson, Footings, Columns, 
7 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
8 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
9 Puddler (Paving); Conduit Layer; Curb Setter; Damp-proofer Below 
0 Grade; Demolition of an entire Structural System, Excluding 
1 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
2 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
3 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
4 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
5 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
6 Operator; Pump Operator (Less than 6");Retaining Wall 
7 Installation; Sand Cushion Bedmaker; Signalperson; Slip Lining 
8 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard 
9 Rail Installation; Squeegee person; Stabilizing Batcher 
0 person (Stationary Plant); Temporary Heaters & Blower Tender; Top 
1 Person  (Sewer, Water or Gas Trench); Flagperson/ Traffic 
2 Controller(Traffic Barriers) & Transit/Level. Pipelayer, Laser 
3 Beam (sewer, water, gas) $1.50 above Group 1 rate.  Blasting 
4 person (dynamite or substitute productrs ) $3.00 above Group 1 
5 rate. 
6 
7 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
8 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
9 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
0 8' Below starting level of manual work; Formsetter; Joint Sawer, 
1 Mortar; Pipe Fuser/Technician; Pipe Rehab Technician, including 
2 
3 Cleaning, Cutting, Cameraing, etc.; Pneumatic Tools, Jackhammer, 
4 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
5 & Related Accessories (Electric/ Hydraulic); Stone Tender/Mason 
6 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
7 
8 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
9 Work 
0 
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1 GROUP 4: Bottom Person (Sewer, Water or Gas Trench - More than 
2 8' Below starting level or manual Work); Cement Gun Operator (1 
3 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
4 (Gunite, Sandblasting, Cement) 
5 
6 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer; 
7 Tunnel Miner; Tunnel Miner Tender; Underground Laborer; & 
8 Underpinning 
9 
0 GROUP 6: Blasting Person (Dynamite or substitute Products); 
1 Tunnel Miner Under Pressure 
2 ---------------------------------------------------------------- 
3 
4  LABO0580B  04/19/1999 
5                                      Rates           Fringes 
6 CLAY (Moorhead) & POLK (East Grand Forks) COUNTIES: 
7 
8 LABORERS (Treatment Plants)           14.05           4.34 
9 
0           LABORER CLASSIFICATIONS 
1 
2 Common; Concrete Bucket; Power Tool Operator; Mortar Mixer; 
3  Brick & Plasterers' Tender; Jackhammer Work; Hod Carrier; 
4  Non-Metallic Pipe Layer; Gas Line Wrapping or Taping; Cutting 
5  Torch for Demolition; Sandblaster & Gunnite Pot Tender; & Hose 
6  Tender 
7 ---------------------------------------------------------------- 
8 
9  LABO1091B  05/01/1998 
0                                      Rates           Fringes 
1 ST. LOUIS COUNTY (South of T 55 N): 
2 
3 LABORERS (Treatment Plants): 
4  GROUP 1                              15.95           5.39 
5  GROUP 2                              16.10           5.39 
6  GROUP 3                              16.35           5.39 
7  GROUP 4                              16.65           5.39 
8  FLAGPERSON                           14.05           5.39 
9 
0          LABORER CLASSIFICATIONS 
1 
2  GROUP 1 - General; Carpenter Tender; Concrete Laborer; Damp 
3   Proofer Below Grade; Drill Runner Tender; Dumpman - Dirt, 
4   Asphalt, Concrete, Cement; Heater Tender; Hot Tar Caulker - 
5   Corker; Joist Handler; Rebar; Snow Blower Operator; 
6   Signalperson; Material Handler (All types Power Buggy); Fire 
7   Control; Asbestos Removal; & Hazardous Waste 
8 
9  GROUP 2 - Chain Saw Operator; Concrete Saw, Drill Operator; 
0   Concrete Vibrator; Demolition & Wrecking, Excluding 
1   Remodeling; Gunite, Sandblasting Machine Operator; Mason 
2   Tender; Mortar Mixer - Cement or any other substitute material 
3   or composition; Pipe Handler; Pneumatic & Electric Tools, 
4   Jackhammer, Paving Buster, Chipping Hammer, Tamper Operator, 
5   etc.; Swing Stage Line Scaffold (not including "patent" 
6   scaffolding); Torchman - Gas, Electric, Thermal or similar 
7   device; & Hydroblast 
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8 
9  GROUP 3 - Caisson Work; Nozzle Operator - Gunite, Cement, 
0   Sandblasting; Pipelayer; Refractory Worker; Sheeting Setter & 
1   Driver, Heavy Building Excavation; Underground Work - Open 
2   Ditch or Excavation 8' Below Grade; Underpinning; & Hod 
3   Carrier 
4 
5  GROUP 4 - Driller for Blasting Purposes; Dynamite Blasters or 
6   substitute products Tovex TR, Water, Gas, Gel, Bristar, Silent 
7   Dynamite, etc.; Asbestos Abatement Worker; & Hazardous Waste 
8   Worker 
9 ---------------------------------------------------------------- 
0 
1  LABO1091D  05/01/2002 
2                                      Rates           Fringes 
3 ST. LOUIS COUNTY (South of TR 55): 
4 
5 LABORERS: 
6  Asbestos Abatement                   20.80           7.41 
7 ---------------------------------------------------------------- 
8 
9  * LABO1091G  05/01/2002 
0                                      Rates           Fringes 
1 ST. LOUIS COUNTY (South of T. 55 N) 
2 
3 LABORERS (Heavy, Sewer & Water Lines): 
4  GROUP 1                              22.17           5.96 
5  GROUP 2                              22.37           5.96 
6  GROUP 3                              22.52           5.96 
7  GROUP 4                              22.62           5.96 
8  GROUP 5                              22.87           5.96 
9  GROUP 6                              24.17           5.96 
0 
1          LABORER CLASSIFICATIONS 
2 
3 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
4 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
5 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
6 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
7 Batcher person; Concrete Handler, Caisson, Footings, Columns, 
8 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
9 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
0 Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer Below 
1 Grade; Demolition of an entire Structural System, Excluding 
2 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
3 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
4 
5 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
6 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
7 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
8 Operator; Pump Operator (Less than 6"); Retaining Wall 
9 Installation; Sand Cushion Bedmaker; Signal person; Slip Lining 
0 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
1 Installation; Squeegee person; Stabilizing Batcher person 
2 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
3 (Sewer, Water or Gas Trench); Traffic Controller (Traffic 
4 Barriers) & Transit/Level; Flagperson. Pipelayer, Laser Beam 
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5 (sewer, water, gas) $1.50 above Group 1 rate.  Blasting Person 
6 (dynamite or substitute products) $3.00 above Group 1 rate. 
7 
8 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
9 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
0 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
1 8' Below starting level of manual work; Formsetter; Joint  Sawer, 
2 Mortar; Pipe Fuser/Technician; Pneumatic Tools, Jackhammer, 
3 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
4 & Related Accessories (Electric/Hydraulic); Stone Tender/Mason 
5 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
6 
7 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
8 Work 
9 
0 GROUP 4: Bottom person (Sewer, Water or Gas Trench - More than 
1 8' Below starting level or manual Work); Cement Gun Operator (1 
2 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
3 (Gunite, Sandblasting, Cement) 
4 
5 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer;  Tunnel 
6 Miner; Tunnel Miner Tender; Underground Laborer; &  Underpinning 
7 
8 GROUP 6: Tunnel Miner Under Pressure 
9 ---------------------------------------------------------------- 
0 
1  LABO1097B  05/01/2001 
2                                      Rates           Fringes 
3 POLK COUNTY (Excluding the city limits of East Grand Forks): 
4 
5 LABORERS (Treatment Plants): 
6 
7  Projects Under $760,000 including Mechanical & Electrical: 
8   GROUP 1                             13.48           5.06 
9   GROUP 2                             13.67           5.06 
0   GROUP 3                             13.84           5.06 
1   FLAGPERSON                          11.88           5.06 
2 
3  Projects $760,000 & Over, including Mechanical & Electrical: 
4   GROUP 1                             15.68           5.06 
5   GROUP 2                             16.08           5.06 
6   GROUP 3                             16.28           5.06 
7   FLAGPERSON                          13.98           5.06 
8 
9         LABORER CLASSIFICATIONS 
0 
1   GROUP 1 - Construction; Carpenter Tender; Concrete; Damp 
2 Proofer Below Grade; Dump Person - Dirt, Asphalt, Concrete & 
3 Cement; Heater Tender; Hot Tar Caulker - Corker; Joist 
4 Handler; Material Handler - Power Buggy; Rebar; Signal Person; 
5 & Snow Blower Operator; Chain Saw Operator; Concrete Vibrator; 
6 Demolition & Wrecking, Excluding Remodeling; Mason Tender; 
7 Mortar Mixer - Cement or Any Other Substitute Material or 
8 Composition; Pipe Handler; Pneumatic & Electric Tool, 
9 Jackhammer, Paving Buster, Chipping Hammer, Tamper Operator, 
0 Etc.; Swing Stage Line Scaffold (Not including "Patent" 
1 Scaffolding); & Torch Person - Gas, Electric, Thermal or 
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2 similar device; Scrapping, Sweeping & Clean-up; Skid Steer, 
3 Forklift (Incidental Use) 
4 
5   GROUP 2 - Creosote Handler; Caisson Work; Concrete Saw Drill 
6 Operator; Nozzle Operator - Gunite, Cement, Sandblasting; 
7 Pipelayer; Sheeting Setter & Driver, Heavy Building 
8 Excavation; Underground Work - Open Ditch or Excavation 8' 
9 Below Grade; Underpinning; & High Pay/Low Pay - 40 ft. Over or 
0 Under Ground Floor without Conventional Floor Areas; Pipe- 
1 Rehab Technician, including Cleaning, Cutting, Camering, etc.; 
2 & Wall Mounted Saw Operator 
3 
4   GROUP 3 - Driller for Blasting Purposes; Dynamite Blaster or 
5 substitute products; & Tovex TR, Water, Gas, Gel, Bristar, 
6 Silent Dynamite, etc. 
7 ---------------------------------------------------------------- 
8 
9  LABO1097D  05/01/2001 
0                                      Rates           Fringes 
1 ST. LOUIS COUNTY (North of T 55 N): 
2 
3 LABORERS (Treatment Plants): 
4  GROUP 1                              19.67           5.81 
5  GROUP 2                              20.07           5.81 
6  GROUP 3                              20.37           5.81 
7  Flagperson                           17.77           5.81 
8  Refractory Worker                    21.67           5.81 
9 
0         LABORERS CLASSIFICATIONS 
1 
2   GROUP 1 - Construction; Carpenter Tender; Concrete; Damp 
3 Proofer Below Grade; Dump Person - Dirt, Asphalt, Concrete & 
4 Cement; Heater Tender; Hot Tar Caulker - Corker; Joist 
5 Handler; Material Handler - Power Buggy; Rebar; Signal Person; 
6 & Snow Blower Operator; Chain Saw Operator; Concrete Vibrator; 
7 Demolition & Wrecking, Excluding Remodeling; Mason Tender; 
8 Mortar Mixer - Cement or Any Other Substitute Material or 
9 Composition; Pipe Handler; Pneumatic & Electric Tool, 
0 Jackhammer, Paving Buster, Chipping Hammer, Tamper Operator, 
1 Etc.; Swing Stage Line Scaffold (Not including "Patent" 
2 Scaffolding); & Torch Person - Gas, Electric, Thermal or 
3 similar device; Scrapping, Sweeping & Clean-up; Skid Steer, 
4 Forklift (Incidental Use) 
5 
6   GROUP 2 - Creosote Handler; Caisson Work; Concrete Saw Drill 
7 Operator; Nozzle Operator - Gunite, Cement, Sandblasting; 
8 Pipelayer; Sheeting Setter & Driver, Heavy Building 
9 Excavation; Underground Work - Open Ditch or Excavation 8' 
0 Below Grade; Underpinning; & High Pay/Low Pay - 40 ft. Over or 
1 Under Ground Floor without Conventional Floor Areas; Pipe- 
2 Rehab Technician, including Cleaning, Cutting, Camering, etc.; 
3 & Wall Mounted Saw Operator 
4 
5   GROUP 3 - Driller for Blasting Purposes; Dynamite Blaster or 
6 substitute products; & Tovex TR, Water, Gas, Gel, Bristar, 
7 Silent Dynamite, etc. 
8 ---------------------------------------------------------------- 
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9 
0  LABO1097G  05/01/2002 
1                                      Rates           Fringes 
2 POLK COUNTY (Excluding the city limits of East Grand Forks); 
3  & ST. LOUIS COUNTY (N. of TR 55, but excluding a 20-mile radius 
4  of Grand Forks, North Dakota): 
5 
6 LABORERS: 
7  Asbestos Abatement                   20.80           7.41 
8 ---------------------------------------------------------------- 
9 
0  * LABO1097L  05/01/2002 
1                                      Rates           Fringes 
2 ST. LOUIS COUNTY (North of T. 55 N) 
3 
4 LABORERS (Heavy, Sewer & Water Lines): 
5  GROUP 1                              21.62           6.51 
6  GROUP 2                              21.82           6.51 
7  GROUP 3                              21.97           6.51 
8  GROUP 4                              22.07           6.51 
9  GROUP 5                              22.32           6.51 
0  GROUP 6                              23.62           6.51 
1 
2          LABORER CLASSIFICATIONS 
3 
4 GROUP 1: Construction; Bituminous Batcherperson (Stationary 
5 Plant); Bituminous Worker - Shoveler, Raker, Floater, Squeegee, 
6 Utility; Blaster Tender; Brick Tender; Carpenter Tender; Cement 
7 Coverperson Batch Truck; Cement Handler - Bulk, Bag; Concrete 
8 Batcher person; Concrete Handler, Caisson, Footings, Columns, 
9 Piling, Slabs, etc.; Concrete Longitudinal Float Operator 
0 (Manual Bullfloat on Paving); Concrete Shoveler, Tamper & 
1 Puddler (Paving); Conduit Layer; Curb Setter; Damp Proofer Below 
2 Grade; Demolition of an entire Structural System, Excluding 
3 Remodeling; Drill Runner Tender; Dump Operator (Dirt, Paver, 
4 Dumping Batch Truck, etc.); Fabric Installer; Grade Checker; 
5 Hydrant & Valve Setter; Hydro Blast or Waterblaster; Joint Filler 
6 (Concrete Pavement); Kettleperson (Bituminous or Lead); Labor 
7 Wrecking Demolition; Mortar Mixer; Pipe Handler; Power Buggy 
8 Operator; Pump Operator (Less than 6"); Retaining Wall 
9 Installation; Sand Cushion Bedmaker; Signal person; Slip Lining 
0 of Utility Lines; Soil Stabilizer; Sound Barrier & Guard Rail 
1 
2 Installation; Squeegee person; Stabilizing Batcher person 
3 (Stationary Plant); Temporary Heaters & Blower Tender; Top Person 
4 (Sewer, Water or Gas Trench); Traffic Controller (Traffic 
5 Barriers) & Transit/Level; Flagperson. Pipelayer, Laser Beam 
6 (sewer, water, gas) $1.50 above Group 1 rate.  Blasting Person 
7 (dynamite or substitute products) $3.00 above Group 1 rate. 
8 
9 GROUP 2: Chain Saw; Compaction Equipment (Hand Operated or 
0 Remote Control); Concrete Drilling; Concrete Mixer Operator; 
1 Concrete Sawer; Concrete Vibrator; Ditch & Other Work more than 
2 8' Below starting level of manual work; Formsetter; Joint  Sawer, 
3 Mortar; Pipe Fuser/Technician; Pneumatic Tools, Jackhammer, 
4 Paving Buster, Chipping Hammer, etc.; Remote Control Demo Machine 
5 & Related Accessories (Electric/Hydraulic); Stone Tender/Mason 
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6 Tender; & Torchperson - Gas, Electric, Thermal or Similar Device 
7 
8 GROUP 3: Brick or Block Paving Setter; Caisson Work; Cofferdam 
9 Work 
0 
1 GROUP 4: Bottom person (Sewer, Water or Gas Trench - More than 
2 8' Below starting level or manual Work); Cement Gun Operator (1 
3 1/2" or Over); Driller - Air Track or Similar; & Nozzle Operator 
4 (Gunite, Sandblasting, Cement) 
5 
6 GROUP 5: Asbestos & Hazardous Waste Tech; Tunnel Laborer;  Tunnel 
7 Miner; Tunnel Miner Tender; Underground Laborer; &  Underpinning 
8 
9 GROUP 6: Tunnel Miner Under Pressure 
0 ---------------------------------------------------------------- 
1 
2  * PAIN0061F  05/01/2002 
3                                      Rates           Fringes 
4 CHISAGO, DAKOTA, RAMSEY & WASHINGTON COUNTIES 
5 
6 PAINTERS: 
7  GROUP 1                              26.25           9.38 
8  GROUP 2                              26.25           9.28 
9  GROUP 3                              19.69           9.28 
0  GROUP 4                              27.00           9.38 
1 
2            PAINTER CLASSIFICATIONS 
3 
4 GROUP 1:  Brush; Paperhanger 
5 GROUP 2:  Drywall Finisher 
6 GROUP 3:- Drywall Sander 
7 GROUP 4:  Sandblaster; Spray; Swing Stage; Boatswain Chair; 
8  Window Jack; Safety Belt; Erected Structural Steel; Bridges; 
9  & Application of Epoxy Materials & Materials containing over 
0  50% Creosote 
1 ---------------------------------------------------------------- 
2 
3  PAIN0106I  05/01/2001 
4                                      Rates           Fringes 
5 ST LOUIS COUNTY 
6 
7  GLAZIERS                             20.11           7.24+a 
8 
9  FOOTNOTE: 
0   a. 1 to 4 years' service - 1 week's paid vacation; 5 to 11 
1   years' service - 2 weeks' paid vacation; 11 years' service 
2   or more - 3 weeks' paid vacation 
3 ---------------------------------------------------------------- 
4 
5  PAIN0106J  05/01/2001 
6                                      Rates           Fringes 
7 ST. LOUIS COUNTY: 
8 
9 PAINTERS: 
0  REPAINT: 
1   Brush &  Roller                     21.23           7.73 
2   Paperhanger, Spray, Steel, 
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3 and Taper                          21.83           7.73 
4  New: 
5   Brush; Roller                       22.73           7.73 
6   Paperhanger, Spray, Steel, 
7 and Taper                          23.33           7.73 
8 ---------------------------------------------------------------- 
9 
0  * PAIN0386I  05/01/2002 
1                                      Rates           Fringes 
2 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (South & East 
3  of a line drawn between the town of Santiago in Sherburne County 
4  and the town of Clearwater in Wright County) & WRIGHT COUNTIES: 
5 
6 PAINTERS: 
7  Brush; Roller; & Paperhanger         25.50           10.13 
8  Spray; Steel; Sandblaster; Swing 
9   Stage & Epoxy                       26.25           10.13 
0 ---------------------------------------------------------------- 
1 
2  * PAIN0386J  05/01/2002 
3                                      Rates           Fringes 
4 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (South & east 
5  of a line drawn between the town of Santiago, Sherburne County 
6  and the town of Clearwater, Wright County) & WRIGHT COUNTIES: 
7 
8 DRYWALL: 
9  Finisher                             24.93           10.60 
0  Sander                               18.70           10.60 
1 ---------------------------------------------------------------- 
2 
3  * PAIN0681E  05/01/2002 
4                                      Rates           Fringes 
5 HOUSTON AND OLMSTED COUNTIES 
6 
7 CORPORATE CITY LIMITS OF ROCHESTER: 
8 
9   PAINTERS: 
0 Brush & Roller                     22.71           6.63 
1 Paperhanger & Steel                22.96           6.63 
2 Sandblasting & Spray               23.21           6.63 
3 
4 Stageman & Beltman                 23.71           6.63 
5 
6 REMAINING AREA: 
7 
8  $600,000 & over in volume including Electrical & Mechanical: 
9 
0   PAINTERS: 
1 Brush & Roller                     22.71           6.63 
2 Paperhanger & Steel                22.96           6.63 
3 Sandblasting & Spray               23.21           6.63 
4 Stageman & Beltman                 23.71           6.63 
5 
6  Under $600,000 in volume including Electrical & Mechanical: 
7 
8   PAINTERS: 
9 Brush & Roller                     19.30           6.63 
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0 Paperhanger & Steel                19.52           6.63 
1 Sandblasting & Spray               19.73           6.63 
2 Stageman & Beltman                 20.15           6.63 
3 
4 APPLICATION OF EPOXY, CREOSOTE OR ALL OTHER HIGHLY TOXIC 
5 MATERIALS - $ .25 PREMIUM 
6 ---------------------------------------------------------------- 
7 
8  * PAIN0681H  05/01/2002 
9                                      Rates           Fringes 
0 HOUSTON & OLMSTED COUNTIES: 
1 
2  DRYWALL FINISHERS                    22.07           7.68 
3  DRYWALL SANDERS                      16.55           7.68 
4 ---------------------------------------------------------------- 
5 
6  * PAIN0880A  05/01/1999 
7                                      Rates           Fringes 
8 SIGN PAINTERS                         21.12           2.08+a+b 
9 
0 FOOTNOTES: 
1  a. 8 Paid Holidays:  New Year's Day; Memorial Day; 
2  Independence Day; Labor Day; Thanksgiving Day; the Day After 
3  Thanksgiving; the last working Day Before Christmas; & 
4  Christmas Day 
5 
6  b. Vacation Pay:  3 yrs' service - 2 wks' paid vacation; 6 yrs' 
7  service - 3 wks' paid vacation; 15 yrs' service - 4 wks' paid 
8  vacation 
9 ---------------------------------------------------------------- 
0 
1  * PAIN0884F  06/01/2002 
2                                      Rates           Fringes 
3 PAINTERS: 
4 
5 BENTON, SHERBURNE (Western one-half, North & West of a line drawn 
6  between the city of Santiago in Sherburne County & the city of 
7  Clearwater in Wright County) & STEARNS COUNTIES: 
8 
9  Projects Under $8,000.00: 
0 
1   GROUP 1                             16.00           7.06 
2   GROUP 2                             16.00           7.06 
3   GROUP 3                             16.61           7.06 
4 
5  All Other Work: 
6   GROUP 1                             19.31           7.71 
7   GROUP 2                             19.31           7.71 
8   GROUP 3                             20.76           7.06 
9 
0 CLAY & POLK COUNTIES: 
1 
2  Projects Under $8,000.00: 
3   GROUP 1                             14.41           1.87 
4   GROUP 2                             15.21           6.34 
5   GROUP 3                             15.16           1.87 
6 
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7  All Other Work: 
8   GROUP 1                             18.01           3.56 
9   GROUP 2                             18.31           6.99 
0   GROUP 3                             18.76           1.87 
1 
2          PAINTER CLASSIFICATIONS 
3 
4  GROUP 1:  Brush & Roller 
5 
6  GROUP 2:  Drywall Taper & Finisher 
7 
8  GROUP 3:  Spray; Two Component Paints; Epoxies; Sandblasting & 
9   Rigging; Bridge Painting; Work done on Swing Scaffolding, 
0   Safety Harness, Boatswain's Chair, Coverings & Erection of 
1   Scaffolding for same, Work on Erected Structural Steel, Storage 
2   Bins, Tanks, Abrasive Blasting; Steeple Jack Work which applies 
3   to Smokestacks, Elevated Tanks & Erected Towers over 35 ft. & 
4   Flag Poles; & Structural Supports 
5 ---------------------------------------------------------------- 
6 
7  * PAIN1324E  06/01/2002 
8                                      Rates           Fringes 
9 ANOKA, BENTON, CARVER, CHISAGO, CLAY, DAKOTA, HENNEPIN, HOUSTON, 
0  ISANTI, OLMSTED, POLK, RAMSEY, SCOTT, SHERBURNE, STEARNS, 
1  WASHINGTON & WRIGHT COUNTIES 
2 
3 GLAZIERS                              27.36           10.14 
4 ---------------------------------------------------------------- 
5 
6  PLAS0265D  06/01/2000 
7                                      Rates           Fringes 
8 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
9  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
0 
1 PLASTERERS                            24.88           8.35 
2 ---------------------------------------------------------------- 
3 
4  PLAS6330I  05/01/2000 
5                                      Rates           Fringes 
6 ST. LOUIS COUNTY (South of T 55N): 
7 
8 CEMENT MASONS (Treatment Plants)      21.34           8.15 
9 ---------------------------------------------------------------- 
0 
1  PLAS6330J  05/01/2000 
2                                      Rates           Fringes 
3 HOUSTON & OLMSTED COUNTIES: 
4 
5 CEMENT MASONS (Treatment Plants):     23.29           4.37 
6 ---------------------------------------------------------------- 
7 
8  PLAS6330K  05/01/2000 
9                                      Rates           Fringes 
0 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
1  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
2 
3 CEMENT MASONS (Treatment Plants)      24.99           7.96 
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4 ---------------------------------------------------------------- 
5 
6  PLAS6330L  05/01/2000 
7                                      Rates           Fringes 
8 ST. LOUIS COUNTY (North of T 55N): 
9 
0 CEMENT MASONS (Treatment Plants)      18.20           9.00 
1 ---------------------------------------------------------------- 
2 
3  PLAS6330M  05/01/2000 
4                                      Rates           Fringes 
5 ST. LOUIS COUNTY: 
6 
7 PLASTERERS                            19.62           8.70 
8 ---------------------------------------------------------------- 
9 
0  PLAS6330N  06/01/2000 
1                                      Rates           Fringes 
2 HOUSTON & OLMSTED COUNTIES: 
3 
4 PLASTERERS                            25.25           2.40 
5 ---------------------------------------------------------------- 
6 
7  PLAS6330O  05/01/2000 
8                                      Rates           Fringes 
9 ST. LOUIS COUNTY (South of T 55N): 
0 
1 CEMENT MASONS (Heavy, Sewer & Water 
2  Lines)                               20.33           10.70 
3 ---------------------------------------------------------------- 
4 
5  PLAS6330P  05/01/2000 
6                                      Rates           Fringes 
7 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
8  SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
9 
0 CEMENT MASONS (Heavy, Sewer & Water 
1  Lines)                               23.79           7.96 
2 ---------------------------------------------------------------- 
3 
4  PLAS6330Q  05/01/2000 
5                                      Rates           Fringes 
6 ST. LOUIS COUNTY (North of T 55N): 
7 
8 CEMENT MASONS (Heavy, Sewer & Water 
9  Lines)                               18.20           9.00 
0 ---------------------------------------------------------------- 
1 
2  PLAS6330R  05/01/2000 
3                                      Rates           Fringes 
4 HOUSTON & OLMSTED COUNTIES: 
5 
6 CEMENT MASONS (Heavy, Sewer & Water 
7  Lines)                               22.69           4.75 
8 ---------------------------------------------------------------- 
9 
0  PLAS6330U  07/01/1999 
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1                                      Rates           Fringes 
2 POLK COUNTY: 
3 
4 CEMENT MASONS (Treatment Plants)      18.35           5.80 
5 ---------------------------------------------------------------- 
6 
7  PLAS6330W  05/01/2000 
8                                      Rates           Fringes 
9 BENTON, CLAY & POLK COUNTIES: 
0 
1 PLASTERERS                            17.75           4.65 
2 ---------------------------------------------------------------- 
3 
4  PLUM0006E  08/01/2001 
5                                      Rates           Fringes 
6 HOUSTON COUNTY: 
7 
8 PIPEFITTERS; PLUMBERS; & STEAMFITTERS: 
9  Mechanical Contracts Up to 
0   $75,000.00                          22.93           8.35 
1  All Other Mechanical Contracts       28.66           8.35 
2 
3 OLMSTED COUNTY: 
4 
5 PIPEFITTERS; PLUMBERS; & 
6  STEAMFITTERS                         22.93           8.35 
7 ---------------------------------------------------------------- 
8 
9  PLUM0011H  05/01/2001 
0                                      Rates           Fringes 
1 ST. LOUIS COUNTY (South of an east-west line drawn through 
2  Cotton) 
3 
4  PLUMBERS, PIPEFITTERS, 
5   and STEAMFITTERS                    26.35           9.15 
6 ---------------------------------------------------------------- 
7 
8  PLUM0015E  05/01/2001 
9 
0                                      Rates           Fringes 
1 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (East of a line 
2 running northeasterly from the point of Wright County that lies 
3 furthest north to that point of Mille Lacs County that is south 
4 by west) & WRIGHT COUNTIES: 
5 
6  PLUMBERS                             27.70           9.17+a 
7 
8 FOOTNOTE: 
9  a. Paid Holiday:  Labor Day 
0 ---------------------------------------------------------------- 
1 
2  PLUM0015F  05/01/2001 
3                                      Rates           Fringes 
4 BENTON & STEARNS COUNTIES 
5 
6  PLUMBERS                             25.80           9.71+a 
7 
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8 FOOTNOTE: 
9  a. Paid Holiday:  Labor Day 
0 ---------------------------------------------------------------- 
1 
2  PLUM0034E  05/01/2002 
3                                      Rates           Fringes 
4 CHISAGO, DAKOTA, RAMSEY & WASHINGTON COUNTIES 
5 
6  PLUMBERS                             30.55           10.29+a 
7 
8  FOOTNOTE: 
9   a. 1 Paid Holiday:  Labor Day 
0 ---------------------------------------------------------------- 
1 
2  PLUM0126E  05/15/2002 
3                                      Rates           Fringes 
4 CLAY & POLK COUNTIES 
5 
6 PLUMBERS & STEAMFITTERS: 
7  Mechanical Projects 
8   under $2,000,000                    25.89           8.31 
9  Mechanical Projects 
0   $2,000,000 and above                28.29           8.31 
1 ---------------------------------------------------------------- 
2 
3  PLUM0417B  06/01/2001 
4                                      Rates           Fringes 
5 ANOKA, DAKOTA, HENNEPIN, RAMSEY, SCOTT & WASHINGTON COUNTIES: 
6 
7 SPRINKLER FITTERS                     29.42           11.17+a 
8 
9 FOOTNOTE: 
0  a. 6 Paid Holidays:  Memorial Day; July 4th; Friday before 
1  Labor Day; Labor Day; Columbus Day; & Thanksgiving Day 
2 ---------------------------------------------------------------- 
3 
4  * PLUM0455F  05/01/2002 
5                                      Rates           Fringes 
6 
7 CHISAGO, DAKOTA, RAMSEY & WASHINGTON COUNTIES 
8 
9  PIPEFITTERS & STEAMFITTERS           31.22           10.64 
0 ---------------------------------------------------------------- 
1 
2  * PLUM0539G  05/01/2002 
3                                      Rates           Fringes 
4 ANOKA, CARVER, HENNEPIN, ISANTI, SCOTT, SHERBURNE (East of a line 
5 running North-Easterly from the point of Wright Co.that lies 
6 furthest North to that point of Mille Lacs that is South by West) 
7 & WRIGHT COUNTIES: 
8 
9  PIPEFITTERS                          31.30           10.70 
0 ---------------------------------------------------------------- 
1 
2  * PLUM0539L  05/01/2002 
3                                      Rates           Fringes 
4 BENTON, SHERBURNE (West of a line running North-Easterly from 
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5  point of Wright Co. lies furthest North to point of Mille Lacs 
6  that is South by West) & STEARNS COUNTIES 
7 
8 PIPEFITTERS                           24.71           13.03 
9 ---------------------------------------------------------------- 
0 
1  * PLUM0589E  06/01/2002 
2                                      Rates           Fringes 
3 ST. LOUIS COUNTY (North of an East-West line drawn through 
4 Cotton) 
5 
6  PIPEFITTERS; PLUMBERS; & 
7   STEAMFITTERS                        24.56           12.13 
8 ---------------------------------------------------------------- 
9 
0  ROOF0096U  06/01/1998 
1                                      Rates           Fringes 
2 ROOFERS: 
3  HOUSTON COUNTY                       16.01           3.92 
4  OLMSTED COUNTY                       17.34           3.92 
5 ---------------------------------------------------------------- 
6 
7  ROOF0096V  07/01/2000 
8                                      Rates           Fringes 
9 ST. LOUIS COUNTY (South of Hwy 16, excluding city of Forbes): 
0 
1 ROOFERS                               22.20           7.15 
2 ---------------------------------------------------------------- 
3 
4  ROOF0096W  05/01/2000 
5                                      Rates           Fringes 
6 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI (South of State 
7  Highway #95, including Cambridge), RAMSEY, SCOTT, WASHINGTON & 
8  WRIGHT (South of County Road #39) COUNTIES: 
9 
0 ROOFERS                               24.94           7.63+a 
1 
2 FOOTNOTE: 
3 
4  a. 1 Paid Holiday:  Labor Day 
5 ---------------------------------------------------------------- 
6 
7  ROOF0096X  06/01/2000 
8                                      Rates           Fringes 
9 BENTON, ISANTI (North of State Highway #95, excluding Cambridge), 
0  SHERBURNE, STEARNS & WRIGHT (North of Wright County Road #39, 
1  from South Haven to Monticello, including both towns) COUNTIES: 
2 
3 ROOFERS                               21.50           5.45 
4 ---------------------------------------------------------------- 
5 
6  ROOF0096Y  05/01/2000 
7                                      Rates           Fringes 
8 ST. LOUIS COUNTY (Northern two-thirds): 
9 
0 ROOFERS                               18.20           5.20 
1 ---------------------------------------------------------------- 
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2 
3  ROOF0214B  04/01/1998 
4                                      Rates           Fringes 
5 CLAY & POLK COUNTIES: 
6 
7 ROOFERS                               10.83 
8 ---------------------------------------------------------------- 
9 
0  SFMN0669D  04/01/2002 
1                                      Rates           Fringes 
2 BENTON, CARVER, CHISAGO, CLAY, HOUSTON, ISANTI, OLMSTED, POLK, 
3  SHERBURNE, ST. LOUIS, STEARNS & WRIGHT COUNTIES: 
4 
5 SPRINKLER FITTERS                     27.76           8.05 
6 ---------------------------------------------------------------- 
7 
8  SHEE0010U  05/01/2002 
9                                      Rates           Fringes 
0 BENTON, SHERBURNE & STEARNS COUNTIES 
1 
2  SHEET METAL WORKERS                  26.07           10.53 
3 ---------------------------------------------------------------- 
4 
5  SHEE0010V  06/01/2002 
6                                      Rates           Fringes 
7 CLAY COUNTY 
8 
9  SHEET METAL WORKERS                  20.07           7.16 
0 ---------------------------------------------------------------- 
1 
2  SHEE0010W  05/01/2000 
3                                      Rates           Fringes 
4 ST. LOUIS COUNTY (Southern one-third): 
5 
6 SHEET METAL WORKERS                   24.28           9.88 
7 ---------------------------------------------------------------- 
8 
9  SHEE0010X  05/01/2001 
0                                      Rates           Fringes 
1 ST. LOUIS COUNTY (Northern two-thirds) 
2 
3  SHEET METAL WORKERS                  24.83           9.57 
4 ---------------------------------------------------------------- 
5 
6  SHEE0010Y  05/01/2001 
7                                      Rates           Fringes 
8 ANOKA, CARVER, CHISAGO, DAKOTA, HENNEPIN, ISANTI, RAMSEY, SCOTT, 
9  WASHINGTON & WRIGHT COUNTIES 
0 
1  SHEET METAL WORKERS                  28.26           10.68+a 
2 
3  FOOTNOTE: 
4   a. Paid Holiday:  Labor Day 
5 ---------------------------------------------------------------- 
6 
7  SHEE0010Z  05/01/2002 
8                                      Rates           Fringes 
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9 OLMSTED COUNTY 
0 
1  SHEET METAL WORKERS                  25.76           9.62 
2 ---------------------------------------------------------------- 
3 
4  SHEE1000A  05/01/1999 
5                                      Rates           Fringes 
6 HOUSTON COUNTY: 
7 
8 SHEET METAL WORKERS: 
9  Sheet Metal Installations of 
0   $50,000.00 & Under                  17.53           6.49 
1  All Other Work                       19.69           6.49 
2 ---------------------------------------------------------------- 
3 
4  SHEE1000E  06/01/2002 
5                                      Rates           Fringes 
6 CLAY COUNTY 
7 
8  SHEET METAL WORKERS                  20.04           7.30 
9 ---------------------------------------------------------------- 
0 
1  TEAM0132F  05/01/2000 
2                                      Rates           Fringes 
3 CHISAGO (Northern half) & ISANTI COUNTIES: 
4 
5 TRUCK DRIVERS (Treatment Plants)      23.08 
6 ---------------------------------------------------------------- 
7 
8  * TEAM0160I  05/01/2002 
9                                      Rates           Fringes 
0 ANOKA, CARVER, CHISAGO (S. of T. 34-N), DAKOTA, HENNEPIN, RAMSEY, 
1 SCOTT, SHERBURNE, WASHINGTON & WRIGHT COUNTIES 
2 
3 TRUCK DRIVERS (Heavy, Sewer & Water Lines): 
4  GROUP 1                              21.60           6.50 
5 
6  GROUP 2                              21.05           6.50 
7  GROUP 3                              20.95           6.50 
8  GROUP 4                              20.70           6.50 
9 
0        TRUCK DRIVER CLASSIFICATIONS 
1 
2 GROUP 1 - Boom; Mechanic; Off-Road, including Articulated Dump 
3 Truck; Tractor Trailer; Winch Truck 
4 
5 GROUP 2 - Tri Axles (Including Four Axles) 
6 
7 GROUP 3 - Bituminous Distributor; Bituminous Distributor (One 
8 man operation); Tandem Axles; & Single Axles 
9 
0 GROUP 4 - Bituminous Distributor Spray Operator (Rear and 
1 Oiler); Dumpman; Pilot Car; Self-propelled Packer; Slurry 
2 Operator; Tank Truck Tender (Gas, Oil, Road Oil & Water); 
3 Tractor Operator (Wheel type used for any purpose) 
4 
5  THE FOLLOWING CLASSIFICATIONS SHALL COME UNDER THE APPROPRIATE 
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6  AXLE RATE WAGE GROUP: 
7   "A" Frame; Dry Batch Hauler; Ready-Mix Concrete; Slurry; 
8   Tank (Gas, Oil, Road Oil & Water) 
9 ---------------------------------------------------------------- 
0 
1  * TEAM0160V  05/01/2002 
2                                      Rates           Fringes 
3 ST. LOUIS COUNTY 
4 
5 TRUCK DRIVERS (Heavy, Sewer & Water Lines): 
6  GROUP 1                              21.40           6.50 
7  GROUP 2                              20.85           6.50 
8  GROUP 3                              20.75           6.50 
9  GROUP 4                              20.50           6.50 
0 
1        TRUCK DRIVER CLASSIFICATIONS 
2 
3 GROUP 1 - Boom; Mechanic; Off-Road, including Articulated Dump 
4 Truck; Tractor Trailer; Winch Truck 
5 
6 GROUP 2 - Tri Axles (Including Four Axles) 
7 
8 GROUP 3 - Bituminous Distributor; Bituminous Distributor (One 
9 man operation); Tandem Axles; & Single Axles 
0 
1 GROUP 4 - Bituminous Distributor Spray Operator (Rear and 
2 Oiler); Dumpman; Pilot Car; Self-propelled Packer; Slurry 
3 Operator; Tank Truck Tender (Gas, Oil, Road Oil & Water); 
4 Tractor Operator (Wheel type used for any purpose) 
5 
6  THE FOLLOWING CLASSIFICATIONS SHALL COME UNDER THE APPROPRIATE 
7  AXLE RATE WAGE GROUP: 
8   "A" Frame; Dry Batch Hauler; Ready-Mix Concrete; Slurry; 
9   Tank (Gas, Oil, Road Oil & Water) 
0 
1 ---------------------------------------------------------------- 
2 
3  * TEAM0160W  05/01/2002 
4                                      Rates           Fringes 
5 HOUSTON AND OLMSTED COUNTIES 
6 
7 TRUCK DRIVERS (Heavy, Sewer & Water Lines): 
8  GROUP 1                              19.60           6.50 
9  GROUP 2                              19.05           6.50 
0  GROUP 3                              18.95           6.50 
1  GROUP 4                              18.75           6.50 
2 
3        TRUCK DRIVER CLASSIFICATIONS 
4 
5 GROUP 1 - Boom; Mechanic; Off-Road, including Articulated Dump 
6 Truck; Tractor Trailer; Winch Truck 
7 
8 GROUP 2 - Tri Axles (Including Four Axles) 
9 
0 GROUP 3 - Bituminous Distributor; Bituminous Distributor (One 
1 man operation); Tandem Axles; & Single Axles 
2 
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3 GROUP 4 - Bituminous Distributor Spray Operator (Rear and 
4 Oiler); Dumpman; Pilot Car; Self-propelled Packer; Slurry 
5 Operator; Tank Truck Tender (Gas, Oil, Road Oil & Water); 
6 Tractor Operator (Wheel type used for any purpose) 
7 
8  THE FOLLOWING CLASSIFICATIONS SHALL COME UNDER THE APPROPRIATE 
9  AXLE RATE WAGE GROUP: 
0   "A" Frame; Dry Batch Hauler; Ready-Mix Concrete; Slurry; 
1   Tank (Gas, Oil, Road Oil & Water) 
2 ---------------------------------------------------------------- 
3 
4  * TEAM0160X  05/01/2002 
5                                      Rates           Fringes 
6 BENTON, CHISAGO (N. of T. 34-N), CLAY, ISANTI, POLK & 
7 STEARNS  COUNTIES 
8 
9 TRUCK DRIVERS (Heavy, Sewer & Water Lines): 
0  GROUP 1                              17.52           6.50 
1  GROUP 2                              17.01           6.50 
2  GROUP 3                              16.86           6.50 
3  GROUP 4                              16.86           6.50 
4 
5        TRUCK DRIVER CLASSIFICATIONS 
6 
7 GROUP 1 - Boom; Mechanic; Off-Road, including Articulated Dump 
8 Truck; Tractor Trailer; Winch Truck 
9 
0 GROUP 2 - Tri Axles (Including Four Axles) 
1 
2 GROUP 3 - Bituminous Distributor; Bituminous Distributor (One 
3 man operation); Tandem Axles; & Single Axles 
4 
5 GROUP 4 - Bituminous Distributor Spray Operator (Rear and 
6 Oiler); Dumpman; Pilot Car; Self-propelled Packer; Slurry 
7 Operator; Tank Truck Tender (Gas, Oil, Road Oil & Water); 
8 Tractor Operator (Wheel type used for any purpose) 
9 
0  THE FOLLOWING CLASSIFICATIONS SHALL COME UNDER THE APPROPRIATE 
1  AXLE RATE WAGE GROUP: 
2   "A" Frame; Dry Batch Hauler; Ready-Mix Concrete; Slurry; 
3   Tank (Gas, Oil, Road Oil & Water) 
4 ---------------------------------------------------------------- 
5 
6  * TEAM0221D  06/01/2002 
7                                      Rates           Fringes 
8 TRUCK DRIVERS (LANDSSCAPE): 
9  Single Axles & Farm Tractors         14.20           6.20 
0  Tandem Axles                         14.35           6.20 
1  Truck-Train Combination              14.50           6.20 
2 ---------------------------------------------------------------- 
3 
4  * TEAM0346D  05/01/2002 
5                                      Rates           Fringes 
6 ANOKA, CARVER, CHISAGO (Southern half), DAKOTA, HENNEPIN, RAMSEY, 
7 ST. LOUIS, SCOTT, SHERBURNE, WASHINGTON & WRIGHT COUNTIES: 
8 
9 TRUCK DRIVERS (Treatment Plants): 
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0  GROUP 1                              22.00           6.30 
1  GROUP 2                              21.45           6.30 
2  GROUP 3                              21.35           6.30 
3  GROUP 4                              21.10           6.30 
4 
5        TRUCK DRIVER CLASSIFICATIONS 
6 GROUP 1: Boom Truck 
7 GROUP 2: Ready Mix, Tractor Trailor 
8 GROUP 3: Fork Lift, Mechanic, Tandem or 3 axle Truck 
9 GROUP 4: Dumpman, Farm Tractor, Single or 2 axle Truck 
0 ---------------------------------------------------------------- 
1 
2  TEAM0405C  05/01/1999 
3                                      Rates           Fringes 
4 HOUSTON COUNTY 
5 
6  TRUCK DRIVERS (Treatment Plants)     15.49 
7 
8 OLMSTED COUNTY 
9 
0  TRUCK DRIVERS (Treatment Plants)     16.94 
1 ---------------------------------------------------------------- 
2 
3  TEAM0563C  05/01/1999 
4                                      Rates           Fringes 
5 BENTON, CLAY (Except City limits of Moorhead) & STEARNS COUNTIES: 
6 
7 TRUCK DRIVERS (Treatment Plants): 
8  Total Construction Projects of 
9 
0   Over $950,000.00                    15.59 
1  Total Construction Projects 
2   Under $950,000.00                   13.84 
3 ---------------------------------------------------------------- 
4 
5  TEAM0580C  04/19/1999 
6                                      Rates           Fringes 
7 CLAY (Moorhead) & POLK (East Grand Forks) COUNTIES: 
8 
9 TRUCK DRIVERS (Treatment Plants)      14.05 
0 ---------------------------------------------------------------- 
1 
2  * TEAM1097B  05/01/2001 
3                                      Rates           Fringes 
4 POLK COUNTY (Excluding the city limits of East Grand Forks): 
5 
6 TRUCK DRIVERS (Treatment Plants): 
7  Under $760,000, including 
8   Electrical & Mechanical             13.48 
9 
0  $760,000 & Over, including 
1   Electrical & Mechanical             15.68 
2 ---------------------------------------------------------------- 
3 
4 WELDERS - Receive rate prescribed for craft performing operation 
5 to which welding is incidental. 
6 ================================================================ 
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7 
8 Unlisted classifications needed for work not included within 
9 the scope of the classifications listed may be added after 
0 award only as provided in the labor standards contract clauses 
1 (29 CFR 5.5(a)(1)(ii)). 
2 ---------------------------------------------------------------- 
3 In the listing above, the "SU" designation means that rates 
4 listed under that identifier do not reflect collectively 
5 bargained wage and fringe benefit rates.  Other designations 
6 indicate unions whose rates have been determined to be 
7 prevailing. 
8 
9       WAGE DETERMINATION APPEALS PROCESS 
0 
1 1.) Has there been an initial decision in the matter?  This can 
2  be: 
3 
4 * an existing published wage determination 
5 * a survey underlying a wage determination 
6 * a Wage and Hour Division letter setting forth a 
7   position on a wage determination matter 
8 * a conformance (additional classification and rate) 
9   ruling 
0 
1 On survey related matters, initial contact, including requests 
2 
3 for summaries of surveys, should be with the Wage and Hour 
4 Regional Office for the area in which the survey was conducted 
5 because those Regional Offices have responsibility for the 
6 Davis-Bacon survey program.  If the response from this initial 
7 contact is not satisfactory, then the process described in 2.) 
8 and 3.) should be followed. 
9 
0 With regard to any other matter not yet ripe for the formal 
1 process described here, initial contact should be with the Branch 
2 of Construction Wage Determinations.  Write to: 
3 
4      Branch of Construction Wage Determinations 
5      Wage and Hour Division 
6      U. S. Department of Labor 
7      200 Constitution Avenue, N. W. 
8      Washington, D. C.  20210 
9 
0 2.) If the answer to the question in 1.) is yes, then an 
1 interested party (those affected by the action) can request 
2 review and reconsideration from the Wage and Hour Administrator 
3 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
4 
5           Wage and Hour Administrator 
6           U.S. Department of Labor 
7           200 Constitution Avenue, N. W. 
8           Washington, D. C.  20210 
9 
0 The request should be accompanied by a full statement of the 
1 interested party's position and by any information (wage payment 
2 data, project description, area practice material, etc.) that the 
3 requestor considers relevant to the issue. 
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4 
5 3.) If the decision of the Administrator is not favorable, an 
6 interested party may appeal directly to the Administrative Review 
7 Board (formerly the Wage Appeals Board). Write to: 
8 
9           Administrative Review Board 
0           U. S. Department of Labor 
1           200 Constitution Avenue, N. W. 
2           Washington, D. C.  20210 
3 
4 4.) All decisions by the Administrative Review Board are final. 
5             END OF GENERAL DECISION 
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SECTION 01000

GENERAL
                                
PART 1   GENERAL

1.1   ORGANIZATION OF SPECIFICATIONS

The specifications which govern the materials and equipment to be furnished 
and the work to be performed under this contract are listed in the Table of 
Contents.  No attempt has been made in the specifications to segregate work 
to be performed by any trade, craft, or subcontractor.  Any segregation 
between the trades or crafts shall be solely a matter for agreement between 
the Contractor, Contractor's employees, and subcontractors.

1.2   REFERENCES

Reference to the standards, specifications, or codes of any technical 
society, organization, or association, or local, state, or Federal 
authority shall mean the specific edition or revision listed.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Dewatering plan;   

The submittal requirements are described in PARAGRAPH: DEWATERING 
OPERATIONS.

SD-11 Closeout Submittals

Utility As-Builts; 

The Utility As-Builts are described under PARAGRAPH: SURVEYS.

1.4   MEASUREMENT AND PAYMENT

The Contractor shall be responsible for the work of this section, without 
any direct compensation being made other than the payment received for 
contract line items on the bidding schedule.

PART 2   PRODUCTS
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2.1   APPROVAL OF MATERIALS OR ALTERNATES

Requests for approval of materials and products, or substitutes thereof, 
will not be considered prior to award of the contract.

2.2   WARRANTIES 

Any items that are submitted for review or approval of the Contracting 
officer should include a copy of the manufacturer's standard warranty if 
one is available.

PART 3   EXECUTION

3.1   GROUNDS AND ROADWAYS

3.1.1   Availability of Grounds

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings. 

3.1.1.1   Access to Site

The work area is not accessible by land from the east bank except by 
private property owned by the Ford Plant.  The Government does not have and 
can not provide access rights for use of private property for construction 
of the project.  The Government would accept use of private property for 
access for construction, subject to separate agreement between the 
Contractor and the private property owner.  The Contractor shall provide 
evidence of such agreement to the Contracting Officer prior to accessing 
the work area via the private property.  The Ford Plant will allow 
emergency egress across its property by construction personnel.  Point of 
contact at the Ford Plant for access issues is Brad Bystrom, (651) 696-0660.

3.1.1.2   Other Grounds

Any additional rights-of-way or grounds desired by the Contractor shall be 
obtained by the Contractor at its own expense, and copies of agreements for 
the use of such rights-of-way shall be furnished to the Contracting Officer 
before entering thereon.  Such agreements shall clearly relieve the 
Government of any responsibility for damages resulting from the use of the 
grounds.

3.1.1.3   Parking

Contractor parking will be permitted only in the area(s) shown, including 
the Contractor's staging area.  No parking will be allowed on the grass.  
Contractor parking shall be coordinated with the Government.  

3.1.1.4   Snow Removal

The Contractor shall be responsible for snow removal in the Contractor's 
access, work, and parking areas, including on the dam apron.  The 
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Government will provide snow removal for general access to the site during 
normal working hours.  If Contractor chooses to work outside normal hours, 
it shall be responsible for providing snow removal for general site access. 
 

3.1.2   Drainage Facilities

Insofar as natural drainage from the protected areas is obstructed by 
contract operations, it shall be the Contractor's responsibility to make 
adequate provision for accommodating such drainage in a satisfactory manner 
during the life of this contract, either by temporary means or by use of 
the permanent construction and operation of the permanent facilities.

3.1.3   Roadways

3.1.3.1   Traffic Hazards

When continuous haul operations or other condition created by the 
Contractor's operations result in interference or hazard to traffic on 
streets and highways, beyond that of ordinary public usage, the Contractor 
shall erect warning signs and provide flagging services as necessary to 
safeguard the public as required in SECTION 01500: TEMPORARY CONSTRUCTION 
FACILITIES.

3.1.3.2   Haul Routes

The Contractor shall be responsible for securing all permits required along 
haul routes.  The Contractor shall be the sole permittee and shall be 
responsible for meeting all obligations of the permits.  A copy of each 
permit shall be submitted to the Contracting Officer.  The Contractor, as 
between the Government and the Contractor, has sole responsibility for 
damage or deterioration of the Contractor's haul routes.  Dust control 
shall be provided as stated in SECTION 01355: ENVIRONMENTAL PROTECTION.

3.2   DISPOSAL OF DEBRIS AND WASTE

The Contractor's attention is directed to SECTION 01355: ENVIRONMENTAL 
PROTECTION and to the following CONTRACT CLAUSES:  PERMITS AND 
RESPONSIBILITIES;  PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS;  OPERATIONS AND STORAGE AREAS; and 
CLEANING UP.  Burning will not be permitted at the project site and debris 
or waste shall not be left on the site, except as otherwise allowed in 
Section 02220 DEMOLITION.  Disposal of debris and waste debris shall be by 
one of the following methods:

3.2.1   Disposal in a Locally Operated Sanitary Landfill

Contractor shall select the disposal site with the approval of the 
Contracting Officer.  The Contractor shall secure the required permits for 
disposal and provide copies of the permit to the Contracting Officer.

3.2.2   Disposal of Solid Construction Debris and Waste

Disposal of solid construction debris and waste shall consist of removal 
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from Government property and disposal in compliance with Federal, state, 
and local requirements for solid waste disposal.  Contractor shall select 
the disposal site with the approval of the Contracting Officer. 

3.3   EXISTING UTILITIES

3.3.1   General

The Contractor shall coordinate all utility relocation requirements and 
make payment to the utility companies for all services, fees, and permits 
required to relocate and reestablish service. The Contractor shall be 
responsible for all costs related to protecting existing utilities. The 
Contractor shall coordinate with the utility representatives listed below:

Electrical:  Ford Motor Company
Telephone:  Qwest
Sewer and Water:  City of Minneapolis

3.3.2   Buried Utilities

The approximate locations of known existing buried utilities are shown on 
the drawings to the extent of available information at the time the 
drawings were prepared.  (In general, no service connections are shown.)  
Prior to commencing excavation, the Contractor shall accurately locate all 
such installations.  In the event the Contractor damages any existing 
utility lines, report thereof shall be made immediately to the Contracting 
Officer.  If the Contracting Officer determines that repairs shall be made 
by the Contractor, such repairs shall be performed immediately.

3.3.3   Interruption of Services

Utility services shall not be interrupted except for brief periods to 
facilitate cut-ins.  The Contractor shall provide temporary service and 
shall relocate existing utilities as required to construct the work shown 
and insure  uninterrupted service.  If interruption of services is 
unavoidable, the Contractor shall request approval in writing at least 30 
calendar days prior to the proposed interruption.  This submittal shall 
fully describe all details of proposed interruption and the reasons why 
alternatives are not feasible.  The Contractor shall further coordinate 
with the owner of the utility and notify affected consumers at least 10 
calendar days in advance of interruption of services.  The Contracting 
Officer will not in general approve proposals which require interruption of 
services for more than 4 continuous hours.

3.3.4   Minnesota One Call Excavation Notice System

For contract work performed within the State of Minnesota, the Contractor 
shall meet the requirements of Minnesota Statutes, Chapter 216D "One Call 
Excavation Notice System." The Gopher State One Call notification center 
telephone numbers are:

     
     Metro area     (651) 454-0002
     Outstate       (800) 252-1166
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3.4   SCHEDULING

3.4.1   General

It shall be the responsibility of the Contractor to schedule and execute 
the work, incorporating the necessary requirements set forth in these 
specifications.  The Contractor shall develop and submit a schedule in 
accordance with CONTRACT CLAUSE: SCHEDULES FOR CONSTRUCTION CONTRACTS.

3.4.2   Notification

The Contractor shall inform the Government in writing within 5 days after
receipt of notice to proceed and before work begins as to which hours of 
the day and days of the week work under this contract will be performed.  
The Contractor shall notify the Government at least 24 hours before work is 
to be conducted on overtime, in multiple shifts, on weekends, or on Federal 
Government holidays.

3.4.3   Work Hours

The hours during which the Contractor is expected to perform work under 
this contract are unrestricted.  Assistance by Government personnel to 
operate gates or machinery shall be coordinated with the Contracting 
Officer and must be performed while there is adequate staff on duty.  

3.5   CONSTRUCTION RESTRICTIONS

3.5.1   Interior Ambursen Dam Repairs, Electrical and Communications Work

This work can be completed year round provided that the Contractor's 
activities do not interfere with the normal operation of the lock and dam.  

3.5.2   Exterior Ambursen Dam Repairs

This work includes all work by the Contractor on upstream and downstream 
crest of spill way, including the apron area.  

The Ford Hydro Plant can pass approximately 6,000 cubic feet per second 
(cfs) of flow.  The Contractor should expect flows in excess of 6,000 cfs 
to pass over the crest of the inflatable flash board system.  Flow duration 
curves from previous years are included in the contract drawings.  Flows in 
excess of 6,000 cfs cresting the inflatable flashboard system are 
documented during all twelve months of the year.  The flow duration curve 
data is available from the Corp of Engineers web page 
(http://www.mvp-wc.usace.army.mil/projects/Lock1.shtml)

A summary table of the navigation season for Lock and Dam No. 1 for 
previous years is contained in Section 00830 ATTACHMENTS.  The upstream 
pool elevation cannot be lowered during periods of navigation.  Changes in 
the pool elevation outside the navigation season must be coordinated with 
the Government and Ford Motor Company.  If the Contractor negotiates an 
agreement with Ford to lower the pool outside the navigation season, the 
Contractor shall provide evidence of such agreement to the Contracting 
Officer prior to lowering the pool.

SECTION 01000  Page 7 DACW37-03-B-0001



It is the sole responsibility of the Contractor to coordinate operations 
with the Ford Hydro Plant and the Government for construction on the 
exterior dam areas subject to river flows.  The Contractor shall be 
responsible for designing the system to permit access to the up and 
downstream sides of the spill way crest.

During installation of the existing inflatable flash board system, Ford 
installed a cofferdam over half of the spill way.  This allowed work on the 
protected half, while maintaining a maximum pool elevation.  Photographs of 
the Ford cofferdam system are provided in Section 00830 ATTACHMENTS.  This 
information is provided for informational purposes only.  The Government or 
it's contractors assume no responsibility for this cofferdam design.  The 
Contractor is responsible for its own designs.

3.5.3   Blasting

Blasting will not be permitted.

3.5.4   Lock and Dam Operation

The Contractor shall keep the lock operational during the navigation 
season, and the dam operational year-round.  The navigation season shall be 
defined as March 1 through December 1, unless otherwise specified.  
Facilities shall be maintained for operating personnel so they can perform 
their normal functions.  The Contractor shall designate a coordinator to 
assure that the construction work is coordinated with the operation of the 
lock.  Lock and Dam personnel will not accept deliveries, phone calls, or 
mail or deliver messages for the Contractor.  

3.5.5   Diving

All diving shall be performed in accordance with the U.S. Army Corps of 
Engineers "Safety and Health Requirements Manual" EM 385-1-1, Section 30.  
Prior to submitting bids on this contract, Contractor's and their diving 
Subcontractor (if applicable), shall obtain copies of this manual, and plan 
their procedures and staffing requirement accordingly.  The Corps of 
Engineers "Safety and Health Requirements Manual" EM 385-1-1 is available 
to prospective bidders for review at the U.S. Army Engineer District, St. 
Paul, MN.

3.5.6   Work Restrictions Near Flammable Cargo

When tows enter the lock carrying flammable cargo, the Contractor shall 
discontinue use of welders, torches, electric tools, and any other source 
of flame or sparks.  The duration and vicinity of these restrictions shall 
be directed by the Contracting Officer.

3.5.7   Load Restrictions

a.  Lock Walls.  The Contractor shall adhere to the following weight 
limitations in the area of the lockwall:  Maximum 40 tons within 50 ft. 
of the lock chamber face of the lockwall and maximum 150 tons beyond 50 
ft. from the lock chamber face of the lockwall.  
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b.  Electrical Trenches.  All wheel loads shall require bridging over 
the electrical trenches.  This bridging shall span the electrical 
trenches so that no additional load is imposed on the electrical 
trenches.  

c.  Protection of Existing Grating.  Protection shall include all 
grating that is not replaced under this contract.  This protection does 
not relieve the Contractor of the responsibility for limiting loads on 
the miter gate to prevent damage to the walkway support system.  

d.  Miter Gates.  The Contractor shall not transport any loads over the 
miter gates or lock walls that will damage the grating or supports.  
The following requirements shall apply to transporting materials or 
supplies across the top of lock walls or miter gates:  

1.  Maximum loading (gross weight) shall not exceed 5,000 pounds 
with a maximum wheel load of 1,500 pounds.  

2.  All grating shall be covered by the Contractor with 3/4 inch 
exterior grade plywood.  

e.  Dam Interior Cross Beams.  Existing cross beams are in various 
states of deterioration.  Contractor shall not overload beams during 
construction.  Contractor is responsible for determining appropriate 
loads that can be applied by its construction activities.  

3.5.8   Confined Space

The Government considers the interior work area of the Ambursen Dam to be a 
non-permit requiring confined space.  Contractor shall be responsible for 
confirming this designation, for following appropriate safety procedures, 
and for providing a safe work environment for its employees, government 
personnel, and consultants.  

3.6   OTHER CONTRACTS

None.  

3.7   DEWATERING OPERATIONS
           
3.7.1   Scope

The Contractor shall design, furnish, install and operate dewatering 
systems in conjunction with associated cofferdams and other related work.  
Surface drainage shall be controlled by rerouting storm water runoff or 
diverting natural drainage, as necessary.

3.7.2   Payment

Dewatering will be paid for as specified in Section 01270 MEASUREMENT AND 
PAYMENT.  

3.7.3   Requirements
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Control of surface water shall be accomplished in a manner that will 
provide suitable working conditions for construction and will not result in 
damage to existing structures.  Suitable working conditions for 
construction will provide a dry or moist subgrade free of standing, 
percolating, or running water during placement and curing of concrete.

3.7.3.1   Regulations

Compliance with all regulations shall be incidental to the dewatering work. 
 Disposal of water shall be in accordance with SECTION 01355: ENVIRONMENTAL 
PROTECTION and all applicable regulations.  

3.7.3.2   Operation

Upon installation and commencement of dewatering operations, the system 
shall be operated continuously (24 hours/day, 7 days/week) until dewatering 
is no longer required.  The Contractor shall be responsible for maintaining 
the system.

3.7.3.3   Removal

Upon completion of the work all equipment shall be removed. 

3.7.4   Dewatering Plan

A dewatering plan shall be submitted for each area or phase of the contract 
where dewatering systems are required. The plan shall be reviewed and 
signed by a Registered Professional Engineer.  The plan shall include the 
following items: 

1.  layout (including the relationship to site improvements and 
construction operations)
2.  type, sizes, depth and spacing of dewatering devices 
3.  number and capacity of pumps
4.  design assumptions, analysis methods, and calculations
5.  description of installation equipment
6.  description of operating procedures
7.  description of discharge point 
8.  type and location of monitoring equipment
9.  removal and abandonment plans

3.7.5   Liability

Government review of the proposed dewatering system will not relieve the 
Contractor of full responsibility for the adequacy of the dewatering 
operations.  The Contractor shall be responsible for dewatering effects on 
adjacent properties, including but not limited to blockage of easements, 
erosion or sedimentation of ditches, and encroachment onto private property 
by flooding from pump outlets and sedimentation basins.

3.8   FLOATING PLANT

3.8.1   Equipment and Personnel
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Floating plant and personnel shall comply with the applicable U.S. Coast 
Guard regulations and licensing requirements.  Floating plant equipment 
shall meet the applicable requirements of 46 CFR Chapter 1 Subchapter E and 
46 CFR 44.05-10.

3.8.2   Navigable Waters

Floating vessels operating on the Mississippi River and it's tributaries 
must be operated in accordance with 33 CFR 207.3, "Ohio River, Mississippi 
River above Cairo, Ill., and their tributaries; use, administration, and 
navigation."

3.9   SEWAGE AND BILGE WATER DISPOSAL

The Contractor's methods for disposal of sanitary sewage, and bilge water 
accumulated aboard floating plant equipment, shall meet applicable local, 
state, and federal requirements.

3.10   SURVEYS

3.10.1   Field Layout

The Contractor shall layout the work from available reference points in 
accordance with CONTRACT CLAUSE: LAYOUT OF WORK.  The construction of each 
feature of work shall follow the alignments as indicated on the drawings.

3.10.2   Utility As-builts

An as-built field survey of all new utilities shall be conducted after 
installation to determine the final locations and elevations of all utility 
components.  Locations shall be shown using the same convention as the 
original contract drawings (typically stationing and offset from known 
centerline).  If no convention is used in the contract drawings, locations 
shall be tied to at least 2 permanent landmarks.

    -- End of Section --
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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
  ASTM B 564 Nickel Alloy Forgings.  However, when the sponsoring 
organization has not assigned a number to a document, an identifying number 
has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

ACI INTERNATIONAL (ACI)

P.O. Box 9094
Farmington Hills, MI  48333-9094
Ph:   248-848-3700
Fax:  248-848-3701
Internet:  http://www.aci-int.org
AOK 6/00

ACOUSTICAL SOCIETY OF AMERICA (ASA)

2 Huntington Quadrangle
Melvile, NY 11747-4502
Ph: 516-576-2360
Fax:  516-576-2377
email:  asa@aip.org
Internet:  http://asa@aip.org
AOK 6/00

AGRICULTURAL MARKETING SERVICE (AMS)
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Seed Regulatory and Testing Branch
USDA, AMS, LS Div.
Room 209, Bldg. 306, BARC-East
Beltsville, MD  20705-2325
Ph:  301-504-9430
Fax:  301-504-8098
Internet:  http://www.ams.usda.gov/lsg
e-mail:  james_p_triplitt@usda.gov
AOK 6/00

AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI)

4301 North Fairfax Dr., Suite 425
ATTN:  Pubs Dept.
Arlington, VA  22203
Ph:  703-524-8800
Fax:  703-528-3816
E-mail:  ari@ari.org
Internet: www.ari.org
AOK 6/00

AIR CONDITIONING CONTRACTORS OF AMERICA (ACCA)

1712 New Hampshire Avenue, NW
Washington, DC  20009
Ph:  202-483-9370
FAX: 202-588-1217
Intrnet:  www.acca.org
AOK 6/00

AIR DIFFUSION COUNCIL (ADC)

104 So. Michigan Ave., No. 1500
Chicago, IL  60603
Ph:  312-201-0101
Fax: 312-201-0214
Internet: www.flexibleduct.org
AOK 6/00

AIR MOVEMENT AND CONTROL ASSOCIATION (AMCA)

30 W. University Dr.
Arlington Heights, IL  60004-1893
Ph:  847-394-0150
Fax:  847-253-0088
Internet:  www.amca.org
AOK 6/00

ALUMINUM ASSOCIATION (AA)

900 19th Street N.W.
Washington, DC  20006
Ph:  202-862-5100
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Fax:  202-862-5164
Internet:  www.aluminum.org
AOK 6/00

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)

1827 Walden Ofc. Sq.
Suite 104
Schaumburg, IL  60173-4268
Ph:  847-303-5664
Fax:  847-303-5774
Internet:  www.aamanet.org
AOK 6/00

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

444 N. Capital St., NW, Suite 249
Washington, DC  20001
Ph:  800-231-3475 202-624-5800
Fax:  800-525-5562 202-624-5806
Internet:  www.aashto.org
AOK 6/00

NOTE:  AASHTO documents with numbers beginning with M or T are 
available only in Standard Specifications for Transportation 
Materials and Methods of Sampling and Testing, 1998 @$289.00\X

AMERICAN ASSOCIATION OF TEXTILE CHEMISTS AND COLORISTS (AATCC)

P.O. Box 12215
1 Davis Drive
Research Triangle Park, NC  27709-2215
Ph:  919-549-8141
Fax:  919-549-8933
Internet:  aatcc.org
AOK 6/00

AMERICAN BEARING MANUFACTURERS ASSOCIATION (AFBMA)

1200 19th Street, NW, Suite 300
Washington, DC  20036-2422
Ph:  202-429-5155
Fax:  202-828-6042
Internet:  abma-dc.org
AOK 6/00

AMERICAN BOILER MANUFACTURERS ASSOCIATION (ABMA)

950 North Glebe Road, Suite 160
Arlington, Virginia 22203-1824
Ph:703-522-7350
Fax:  703-522-2665
Internet:  abma.com
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AOK 6/00

AMERICAN CONCRETE PIPE ASSOCIATION (ACPA)

222 West Las Colinas Blvd., Suite 641
Irving, TX  75039-5423
Ph:  972-506-7216
Fax:  972-506-7682
Internet:  http://www.concrete-pipe.org
e-mail:  info@concrete-pipe.org
AOK 6/00

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)

1330 Kemper Meadow Dr.
Suite 600
Cincinnati, OH  45240
Ph:  513-742-2020
Fax:  513-742-3355
Internet:  www.acgih.org
E-mail:  pubs@acgih.org
AOK 6/00

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)

American Wood Council
ATTN:  Publications Dept.
1111 Nineteenth St. NW, Suite 800
Washington, DC  20036
Ph:  800-294-2372 202-463-2700
Fax: 202-463-2471
Internet:  http://www.afandpa.org
AOK 6/00

AMERICAN GAS ASSOCIATION (AGA)

400 N. Capitol St. N.W.Suite 450
Washington, D.C. 20001
Ph:  202-824-7000
Fax:  202-824-7115
Internet:  www.aga.org
AOK 6/00

AMERICAN GAL ASSOCIATION LABORATORIES (AGAL)

Address
Ph:
Fax:
Internet:

AMERICAN GEAR MANUFACTURERS ASSOCIATION (AGMA)

1500 King St., Suite 201
Alexandria, VA  22314-2730
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Ph:  703-684-0211
Fax:  703-684-0242
Internet:  www.agma.org
AOK 6/00

AMERICAN HARDBOARD ASSOCIATION (AHA)

1210 West Northwest Highway
Palatine, IL  60067-1897
Ph:  847-934-8800
Internet:  www.ahardbd.org

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)

One East Wacker Dr., Suite 3100
Chicago, IL  60601-2001
Ph:  312-670-2400
Publications: 800-644-2400
Fax:  312-670-5403
Internet:  www.aisc.org
AOK 6/00

AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC)

7012 So. Revere Parkway, Suite 140
Englewood, CO  80112
Ph:  303-792-9559
Fax:  303-792-0669
Internet:  www.aitc-glulam.org
AOK 6/00

AMERICAN IRON AND STEEL INSTITUTE (AISI)

1101 17th St., NW Suite 1300
Washington, DC 20036
Ph:  202-452-7100

AOK 6/00

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

11 West 42nd St
New York, NY  10036
Ph:  212-642-4900
Fax:  212-398-0023
Internet:  www.ansi.org/
Note:  Documents beginning with the letter "S" can be ordered from:
Acoustical Society of America
P. O. Box 1020
Sweickley, PA  15143-9998
Ph:  412-741-1979
Fax:  412-741-0609
Internet: asa.aip.org  
AOK 6/00
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AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA)

1250 I St., NW, Suite 500
Washington, DC  20005-3922
Ph:  202-789-2900
FAX: 202-789-1893
AOK 6/00

AMERICAN PETROLEUM INSTITUTE (API)

1220 L St., NW
Washington, DC  20005-4070
Ph:  202-682-8000
Fax:  202-962-4776
Internet:  http://www.api.org
AOK 6/00

AMERICAN RAILWAY ENGINEERING & MAINTENANCE-OF-WAY ASSOCIATION 
(AREMA)

8201 Corporate Dr., Suite 1125
Landover, MD 20785-2230
Ph:  301-459-3200
Fax:  301-459-8077
Internet: www.arema.org
AOK 6/00

AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT)

1711 Arlingate Lane
P.O. Box 28518
Columbus, OH  43228-0518
Ph:  800-222-2768
Fax:  614-274-6899
Internet: www.asnt.org
AOK 6/00

AMERICAN SOCIETY FOR QUALITY (ASQ)

611 East Wisconscin Ave.
P.O. Box 3005
Milwaukee, WI 53201-3005
Ph:  800-248-1946
Fax:  414-272-1734
Internet:  http://www.asq.org
AOK 6/00

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph: 610-832-9585
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Fax:  610-832-9555
Internet:  www.astm.org
AOK 6/00

NOTE:  The annual ASTM Book of Standards (66 Vol) is
available for $3500.00. Prices of individual standards vary.

AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE)

1801 Alexander Bell Drive
Reston, VA  20190-4400
Ph:  703-295-6300 - 800-548-2723
Fax:  703-295-6222
Internet:  www.asce.org
e-mail:  marketing@asce.org
AOK 6/00

AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING 
ENGINEERS (ASHRAE)

1791 Tullie Cir., NE
Atlanta, GA  30329
Ph:  800-527-4723 or 404-636-8400
Fax:  404-321-5478
Internet:  http://www.ashrae.org
AOK 6/00

AMERICAN SOCIETY OF SANITARY ENGINEERING FOR PLUMBING AND SANITARY 
RESEARCH (ASSE)

901 Canterbury, Suite A
Westlake, OH  44145
Ph:  440-835-3040
Fax:  440-835-3488
E-mail:  asse@ix.netcom.com
Internet: www.asse-plumbing.org
AOK 6/00

AMERICAN WATER WORKS ASSOCIATION(AWWA)

6666 West Quincy
Denver, CO  80235
Ph:  800-926-7337 - 303-794-7711 
Fax: 303-347-0804
Internet:  www.awwa.org
AOK 6/00

AMERICAN WELDING SOCIETY (AWS)

550 N.W. LeJeune Road
Miami, FL  33126
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Ph:  800-443-9353 - 305-443-9353
Fax:  305-443-7559
Internet: http://www.amweld.org
AOK 6/00

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

3246 Fall Creek Highway, Suite 1900
Grandbury, TX 76049-7979
Ph:  817-326-6300
Fax:  817-326-6306
NOTE:  AWPA Book of Standards is published yearly @$75.00; 
individual standards may be ordered separately for $12.00 to 
$28.00 each.

APA - THE ENGINEERED WOOD ASSOCIATION (APA)

2130 Barrett Park Dr., Suite 102
Kennesaw, GA 30144-3681
Ph:  770-427-9371
Fax:  770-423-1703
Internet:  www.apawood.org
Note:  Prices are available only by calling APA

ARCHITECTURAL WOODWORK INSTITUTE (AWI)

1952 Isaac Newton Square West
Reston, VA 20190
Ph:  703-733-0600
Fax:  703-733-0584
Internet:  www.awinet.org

ARMY ENVIRONMENTAL CENTER (AEC)

(Add Address, Telephone) 

ARMY PAMPHLET (DAPAM)

(Add Address, Telephone) 

ASBESTOS CEMENT PIPE PRODUCERS ASSOCIATION (ACPPA)

1745 Jefferson Davis Highway, Suite 406
Arlington, VA  22202
Ph:  703-412-1153
Fax:  703-412-1152

ASME INTERNATIONAL (ASME)

Three Park Avenue
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New York, NY 10016-5990
Ph:  212-591-7722
Fax:  212-591-7674
Internet:  www.asme.org

ASPHALT INSTITUTE (AI)

Research Park Dr.
P.O. Box 14052
Lexington, KY  40512-4052
Ph:  606-288-4960
Fax:  606-288-4999
Internet:  www.asphaltinstitute.org
e-mail:  asphalti@asphaltinstitute.org

ASSOCIATED AIR BALANCE COUNCIL (AABC)

1518 K St., NW, Suite 503
Washington, DC  20005
Ph:  202-737-0202
Fax:  202-638-4833

ASSOCIATION FOR THE ADVANCEMENT OF MEDICAL INSTRUMENTATION (AAMI)

3330 Washington Blvd., Suite 400
Arlington, VA 22201-4598
Ph:  703-525-4890
Fax:  703-276-0793
Internet:  www.aami.org

ASSOCIATION OF EDISON ILLUMINATING COMPANIES (AEIC)

600 No. 18th St.
P.O. Box 2641
Birmingham, AL  35291-0992
Ph:  205-257-2530
Fax:  205-257-2540
Internet:  http://www.aeic.org/index.htm
E-Mail:  veazey-white@apc.com

ASSOCIATION OF HOME APPLIANCE MANUFACTURERS (AHAM)

20 No. Wacker Dr., Suite 1231
Chicago, IL  60606
Ph:  312-984-5800
Fax:  312-984-5823
Internet:  http://www.aham.org

ASSOCIATION OF IRON AND STEEL ENGINEERS (AISE)

Three Gateway Center, Suite 1900
Pittsburg, PA 15222-1004
Ph:  412-281-6323
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BIFMA INTERNATIONAL (BIFMA)

2680 Horizon Drive SE, Suite A-1
Grand Rapids, MI  49546-7500
Ph:  616-285-3963
Fax:  616-285-3765
Internet:  www.bifma.com
E-mail:  email@bifma.com

BIOCYCLE, JOURNAL OF WASTE RECYCLING

BRICK INSTITUTE OF AMERICA (BIA)

11490 Commerce Park Dr., Suite 308
Reston, VA  22091
Ph:  703-620-0010
Fax:  703-620-3928

BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA)

355 Lexington Ave.  New York, NY  10017-6603
Ph:  212-297-2100
Fax: 212-370-9047
Internet:  www.buildershardware.com

BUILDING OFFICIALS & CODE ADMINISTRATORS INTERNATIONAL (BOCA)

4051 W. Flossmoor Rd.
Country Club Hills, IL  60478
Ph:  708-799-2300
Fax:  708-799-4981
E-mail:  boca@aecnet.com

BUREAU OF RECLAMATION (BOR)

Dept. of the Interior
P.O. Box 25007
Denver, CO  80225
Ph:  303-236-0305, ext. 457
Order from:
National Technical Information
Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  703-605-6000
Fax:  703-605-6900
Internet: http://www.fedworld.gov/ntis/ntishome.html

CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)

Publication Distribution Unit
1900 Royal Oaks Dr.
Sacramento, CA  95815
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Ph:  916-445-3520 or 916-227-7000 (CA Transportation Lab)
Fax:  916-324-8997

CALIFORNIA REDWOOD ASSOCIATION (CRA)

405 Enfrente Ave., Suite 200
Novato, CA  94949
Ph:  415-382-0662
Fax:  415-382-8531

CARPET AND RUG INSTITUTE (CRI)

310 Holiday Ave.
P.O. Box 2048
Dalton, GA  30722-2048
Ph:  706-278-0232
Fax:  706-278-8835
Internet:  carpet-rug.com

CAST IRON SOIL PIPE INSTITUTE (CISPI)

5959 Shallowford Rd., Suite 419
Chattanooga, TN  37421
Ph:  423-892-0137
Fax:  423-892-0817

CEILINGS & INTERIOR SYSTEMS CONSTRUCTION ASSOCIATION (CISCA)

1500 Lincoln Highway, Suite 202
St. Charles, IL  60174
Ph:  708-584-1919
Fax: 708-584-2003

CHLORINE INSTITUTE (CI)

2001 L St., NW
Washington, DC  20036
Ph:  202-775-2790
Fax:  202-223-7225

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html

COMMERCIAL ITEM DESCRIPTIONS (CID)

Order from:
General Services Administration
Federal Supply Service Bureau
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470 E L'Enfant Plaza, S.W., Suite 8100
Washington, DC  20407
Ph:  202-619-8925
Internet:  http://pub.fss.gsa.gov/h1-pub.html

COMPRESSED GAS ASSOCIATION (CGA)

1725 Jefferson Davis Highway, Suite 1004
Arlington, VA  22202-4102
Ph:  703-412-0900
Fax:  703-412-0128
Internet: www.cganet.com
e-mail:  Customer_Service@cganet.com

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

933 No. Plum Grove Rd.
Schaumburg, IL  60173-4758
Ph:  847-517-1200
Fax:  847-517-1206
Internet:  http://www.crsi.org

CONCRETE SAWING AND DRILLING ASSOCIATION (CSDA)

10901D Roosevelt Blvd. North
Suite 100a
St. Petersburg, FL  33716
Ph:  727-577-5004
Fax:  727-577-5012
Internet:  www.csda.org

CONSUMER PRODUCT SAFETY COMMISSION (CPSC)

Washington, DC  20207
Ph:  301-504-0580

CONVEYOR EQUIPMENT MANUFACTURERS ASSOCIATION (CEMA)

9384-D Forestwood Lane
Manassas, VA  22110
Ph:  703-330-7079
Fax:  703-330-7984

COOLING TOWER INSTITUTE (CTI)

530  Wells Fargo Dr., Suite 218, Houston, TX 77090
Ph:  281-583-4087
Fax:  281-537-1721

COPPER DEVELOPMENT ASSOCIATION (CDA)

260 Madison Ave.
New York, NY 10016
Ph:  212-251-7200
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Fax:  212-251-7234
E-mail:  http://www.copper.org

CORPS OF ENGINEERS (COE)

Order from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:  601-634-2571
Fax:  601-634-2506
NOTE: COE Handbook for Concrete and Cement (Documents w/prefix 
CRD-C) (1949-present; 2 Vol) free to Government offices; $10.00 
plus $8.00 per yr for 4 qtrly supplements to others).  Individual 
documents, single copies free.  Order from address above.

COUNCIL OF AMERICAN BUILDING OFFICIALS (CABO)

5203 Leesburg Pike, Suite 708
Falls Church, VA  22041
Ph:   703-931-4533
Fax:  703-379-1546

DEPARTMENT OF AGRICULTURE (USDA)

14TH STREET & INDEPENDENCE AVE. S.W.
WASHINGTON, D.C.  20250
Ph:  (202) 720-2791
Publications:  301-344-2340

DEPARTMENT OF COMMERCE (DOC)

Order From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-605-6000
Fax:  703-605-6900
Internet:  http://www.ntis.gov

DEPARTMENT OF DEFENSE (DOD)

Order from:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-487-4650
FAX: 703-321-8547

DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)

Order from:
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HUD User
P.O. Box 6091
Rockville, MD  20850
Ph:  800-245-2691
e-mail:  Huduser@aspensys.com

DEPARTMENT OF STATE (SD)

ATTN:  DS/PSP/SEP
SA-6, Room 804
Washington, DC 20522-0602
Ph:  703-875-6537

DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCIATION (DASMA)

1300 Sumner Avenue
Cleveland, OH  44115-2851
Ph:  216-241-7333
Fax:  216-241-0105
Internet:  www.taol.com/dasma
e-mail:  dasma@taol.com

DOOR AND HARDWARE INSTITUTE (DHI)

14170 Newbrook Dr.
Chantilly, VA 20151-2232
Ph:  703-222-2010
Fax:  703-222-2410
Internet:  www.dhi.org
E-mail:  techdept@dhi.org

DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA)

245 Riverchase Parkway East, Suite 0
Birmingham, AL  35244
Ph:  205-402-8700
Fax:  205-402-8730
Internet:  www.dipra.org
E-mail:  info@dipra.org

EIFS INDUSTRY MEMBERS ASSOCIATION (EIMA)

402 No. 4th St., Suite 102
Yakima, WA  98901-2470
Ph: 
Fax:  509-457-0169

ELECTRONIC INDUSTRIES ALLIANCE (EIA)

2500 Wilson Blvd.
Arlington, VA  22201-3834
Ph:  703-907-7500
Fax: 703-907-7501
Internet:  www.eia.org
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ENGINEERING MANUALS (EM)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph: 301-394-0081

ENGINEERING PAMPHLETS (EP)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081

ENGINEERING REGULATIONS (ER)

USACE Publications Depot
Attn:  CEIM-SP-D 2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081

ELECTRICAL GENERATING SYSTEMS ASSOCIATION (EGSA)

Ph: 561-750-5575
http://www.esga/std cat.htm

ENVIRONMENTAL PROTECTION AGENCY (EPA)

Public Information Center
401 M St., SW
Washington, DC  20460
Ph:  800-490-9198
FAX:  202-260-6257
Internet:  http://www.epa.gov
NOTE:  Some documents are available only from:  National Technical 
Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  800-553-6847
Fax:  703-321-8547
Internet: http://www.fedworld.gov/ntis/ntishome.html

EXPANSION JOINT MANUFACTURERS ASSOCIATION (EJMA)

25 No. Broadway
Tarrytown, NY  10591
Ph:  914-332-0040

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)

1151 Boston-Providence Turnpike
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P.O. Box 9102
Norwood, MA  02062-9102
Ph:  617-255-4681
Fax:  617-255-4359
Internet:  http://www.factorymutual.com

FEDERAL AVIATION ADMINISTRATION (FAA)

Order from:
Superintendant of Documents
U. S. Government Printing Office
Washington, DC 20402
Ph:  202-512-1800
Fax:  202-512-1356
For free documents, order from:
Federal Aviation Administration
Dept. of Transportation
ATTN:  General Services Section M-45
400 Seventh St., SW
Washington, DC  20590-0001
Ph:  202-619-8925
Fax:  202-619-8978
Internet:  www.faa.gov

FEDERAL HIGHWAY ADMINISTRATION (FHWA)

Office of Highway Safety (HHS-31)
400 Seventh St., SW
Washington, DC  20590-0001
Ph:  202-366-0411
Fax:  202-366-2249
Order from:
Government Printing Office
Superintendent of Documents
Washington, DC  20402
Ph:  202-783-3238

FEDERAL SPECIFICATIONS (FS)

Order from:
General Services Administration
Federal Supply Service Bureau
470 L'Enfant Plaza, S.W.
Washington, DC  20407
Ph:  202-619-8925
Fax:  202-619-8978
Internet:  http://pub.fss.gsa.gov/

FEDERAL STANDARDS (FED-STD)

Order from:
General Services Administration
Federal Supply Service Bureau
470 E L'Enfant Plaza, S.W.
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Washington, DC  20407
Ph:  202-619-8925
Fax:  202-619-8978
Internet:  http://pub.fss.gsa.gov/

FORESTRY SUPPLIERS (FSUP)

205 West Rankin St.
Jackson, MS  39201
Ph:  800-647-5368
Fax: 800-543-4203
Internet:  www.forestry-suppliers.com

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)

USC
KAP-200 University Park MC-2531
Los Angeles, CA  90089-2531
Ph:  213-740-2032
Fax:  213-740-8399

GEOLOGICAL SOCIETY OF AMERICA (GSA)

P.O. Box 9140
Boulder, CO  80301
Ph:  800-472-1988
Fax: 303-447-1133

GEOSYNTHETIC  INSTITUTE (GSI)

475 Kedron Ave.
Folsom, PA  19033-1208
Ph:  610-522-8440
Fax:  610-522-8441

GERMANY INSTITUTE FOR STANDARDIZATION (DIN)

Order from a United States publications service.

GLASS ASSOCIATION OF NORTH AMERICA (GANA)

3310 S.W. Harrison St.
Topeka, KS  66611-2279
Ph:  913-266-7013
Fax:  913-266-0272
Internet:www.cssinfo.com/info/gana.html

GRETAG MACBETH (GM)

Munsell Department
ATTN:  Customer Service
617 Little Britain Road
New Windsor, NY 12553-6184
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Ph:  800-662-2384 or 914-566-7660, Ext 347
Fax:  914-561-0267
Internet:  http://www.munsell.com/munsell5.htm

GYPSUM ASSOCIATION (GA)

810 First St. NE, Suite 510
Washington, DC 20002
Ph:  202-289-5440
Fax:  202-289-3707

HARDWOOD PLYWOOD & VENEER ASSOCIATION (HPVA)

1825 Michael Faraday Dr.
P.O. Box 2789
Reston, VA  22090-2789
Ph:  202-435-2900
Fax:  703-435-2537

HEAT EXCHANGE INSTITUTE (HEI)

1300 Sumner Ave
Cleveland, OH  44115-9830
Ph:  216-241-7333
Fax:  216-241-0105

H.P. WHITE LABORATORY (HPW)

3114 Scarboro Rd.
Street, MD  21154
Ph:  410-838-6550

HYDRAULIC INSTITUTE (HI)

9 Sylvan Way, Suite 180
Parsippany, NJ  07054-3802
Ph:  888-786-7744 or 973-267-9700
Fax:  973-267-9053

HYDRONICS INSTITUTE DIVISION OF GAMA (HYI)

35 Russo Pl.
P.O. Box 218
Berkeley Heights, NJ  07922-0218
Ph:  908-464-8200
Fax:  908-464-7818
Internet:  www.gamanet.org

IBM CORPORATION (IBM)

Publications
P.O. Box 29570
Raleigh, NC  27626-0570
Ph:  800-879-2755, Option 1
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Fax: 800-445-9269
Internet:  www.ibmink.ibm.com

ILLUMINATING ENGINEERING SOCIETY OF NORTH AMERICA (IESNA)

120 Wall St., 17th Floor
New York, NY  10005-4001
Ph:  212-248-5000
Fax:  212-248-5017
Internet:  www.iesna.org

INDUSTRIAL FASTENERS INSTITUTE (IFI)

1717 East 9th St., Suite 1105
Cleveland, OH  44114-2879
Ph:  216-241-1482
Fax:  216-241-5901
Internet:  http://www.industrial-fasteners.org
e-mail:  indfast@aol.com

INSECT SCREENING WEAVERS ASSOCIATION (ISWA)

P.O. Box 1018
Ossining, NY  10562
Ph:  914-962-9052
Fax: 914-923-3031

INSTITUTE FOR INTERCONNECTING AND PACKAGING ELECTRONIC CIRCUITS 
(IPC)

2215 Sanders Rd.
Northbrook, IL  60062-6135
Ph:  847-509-9700
Fax: 847-509-9798
Internet:  www.ipc.org
e-mail: orderipc@ipc.org

INSTITUTE OF CLEAN AIR COMPANIES (ICAC)

1660 L St., NW, Suite 1100
Washington, DC  20036-5603
Ph:  202-457-0911
Fax:  202-331-1388
E-mail:  sjenkins@icac.com
Internet:  icac.com

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

445 Hoes Ln, P. O. Box 1331
Piscataway, NJ  08855-1331
Ph:  732-981-0060 OR 800-701-4333
Fax:  732-981-9667
Internet:  http//www.standards.ieee.org
E-mail: customer.service@ieee.org
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INSTITUTE OF ENVIRONMENTAL SCIENCES (IES)

940 East Northwest Highway
Mount Prospect, IL  60056
Ph:  847-255-1561
Fax: 847-255-1699

INSULATED CABLE ENGINEERS ASSOCIATION (ICEA)

P.O. Box 440
South Yarmouth, MA  02664
Ph:  508-394-4424
Fax:  508-394-1194
E-mail:  www.electricnet.com/orgs/insucbl.htm

INTERNATIONAL APPROVAL SERVICES (IAS)

8501 East Pleasant Valley Rd.
Cleveland, OH  44131
Ph:  216-524-4990
Fax:  216-642-3463
Internet:  www.iasapprovals.org

INTERNATIONAL ASSOCIATION OF PLUMBING AND MECHANICAL OFFICIALS 
(IAPMO)

20001 Walnut Dr., So.
Walnut, CA  91789-2825
Ph:  909-595-8449
Fax:  909-594-3690
Fax for Stds:  909-594-5265
Internet:  www.iapmo.org

INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS (ICBO)

5360 Workman Mill Rd.
Whittier, CA  90601-2298
Ph:  310-699-0541
Fax:  310-692-3853

INTERNATIONAL ELECTROTECHNICAL COMMISSION (IEC)

3, rue de Varembe, Case Postale 131
CH-1211  Geneva 20, Switzerland
Ph:  41-22-919-0211
Fax:  41-22-919-0300
Internet:  http://www.iec.ch
e-mail:  custserv@iec.ch

INTERNATIONAL INSTITUTE OF AMMONIA REFRIGERATION (IIAR)

1200 Nineteenth St., NW, Suite 300
Washington, DC 20036-2912
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Ph:  202-857-1110
Fax:  202-223-4579

INTERNATIONAL MUNICIPAL SIGNAL ASSOCIATION (IMSA)

165 East Union St.  P.O. Box 539
Newark, NY  14513
Ph:  315-331-2182
Fax:  315-331-8505

INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO)

1, rue de Varembe'
Case Postale 56
CH-1211 Geneve 20
Switzerland
Internet:  www.iso.ch

INTERNATIONAL SLURRY SURFACING ASSOCIATION (ISSA)

1200 Nineteenth St., NW, Suite 300
Washington, DC  20036-2401
Ph:  202-857-1160
Fax:  202-223-4579
Internet:  http://www.rochester.edu/issa/

INTERNATIONAL TELECOMMUNICATION UNION (ITU)

Order from:
U.S. Dept of Commerce
National Technical Information Service
585 Port Royal Road.
Springfield, VA  22161
Ph:  703-487-4660
FAX:  703-321-8547
For documents not avail from Dept of Commerce:
E-Mail:  sales@itu.ch
Fax:  41.22.730.5194

IRON & STEEL SOCIETY (ISS)

186 Thornhill Rd
Warrendale, PA  15086-7528
Ph:  724-776-1353 Ext 1
Fax: 724-776-0430
E-Mail:  custserv @ issource.org
Internet:  www.issource.org

ISA (ISA)

67 Alexander Drive
P.O. Box 12277
Research Triangle Park, NC  27709
Ph:  919-549-8411
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Fax:  919-549-8288
e-mail:  ISA@isa.org
Internet:  http://www.isa.org

KITCHEN CABINET MANUFACTURERS ASSOCIATION (KCMA)

1899 Preston White Dr.
Reston, VA  20191-5435
Ph:  703-264-1690
Fax:  703-620-6530
Internet:  www.kcma.org

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS)

127 Park St., NE
Vienna, VA  22180-4602
Ph:  703-281-6613
Fax:  703-281-6671
Internet:  //cssinfo.com/info/mss/html

MAPLE FLOORING MANUFACTURERS ASSOCIATION (MFMA)

60 Revere Dr., Suite 500
Northbrook, IL  60062
Ph:  847-480-9138
Fax:  847-480-9282
e-mail:  mfma@maplefloor.com

MARBLE INSTITUTE OF AMERICA (MIA)

33505 State St.
Farmington, MI  48335
Ph:  810-476-5558
Fax:  810-476-1630

MATERIAL HANDLING INDUSTRY (MHI)

8720 Red Oak Blvd., Suite 201
Charlotte, NC  28217-3992
Ph:  800-345-1815 or 704-676-1190
Fax: 704-676-1199

METAL BUILDING MANUFACTURERS ASSOCIATION (MBMA)

1300 Sumner Ave.
Cleveland, OH  44115-2851
Ph:  216-241-7333
Fax:  216-241-0105

MIDWEST INSULATION CONTRACTORS ASSOCIATION (MICA)

2017 So. 139th Cir.
Omaha, NE  68144

SECTION 01090  Page 23 DACW37-03-B-0001



Ph:  402-342-3463
Fax:  402-330-9702

MILITARY HANDBOOKS (MIL-HDBK)

Order from:
Standardization Documents Order Desk
Bldg 4D
700 Robbins AV
Philadelphia, PA 19111-5094
Ph:  215-697-5147
Fax:  215-697-5148
Internet:  www.dodssp.daps.mil

MILITARY SPECIFICATIONS (MS)

Order from:
Standardization Documents Order Desk
Building 4, Section D
700 Robbins Ave.
Philadelphia, PA 19111-5094
Ph:  215-697-5147
Fax:  215-697-5148
Internet:  www.dodssp.daps.mil

MILITARY STANDARDS (MIL-STD)

Order from:
Standardization Documents Order Desk
Building 4, Section D
700 Robbins Ave.
Philadelphia, PA 19111-5094
Ph:  215-697-2179
Fax:  215-697-2978
Internet:  www.dodssp.daps.mil

NACE INTERNATIONAL (NACE)

1440 South Creek Drive
Houston, TX  77084-4906
Ph:  281-228-6200
Fax:  281-228-6300
Internet:  www.nace.org

NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM)

8 So. Michigan Ave, Suite 100
Chicago, IL  60603
Ph:  312-782-4951
Internet:  www.naamm.org
Fax:  312-332-0706

NATIONAL ASSOCIATION OF PLUMBING-HEATING-COOLING CONTRACTORS 
(NAPHCC)
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180 S. Washington Street
P.O. Box 6808
Falls Church, VA  22046
Ph:  800-533-7694
Fax:  703-237-7442

NATIONAL BOARD OF BOILER AND PRESSURE VESSEL INSPECTORS (NBBPVI)

1055 Crupper Ave.
Columbus, OH  43229-1183
Ph:  614-888-2463
Fax:  614-847-1147
e-mail: orders @ nationalboard.org

NATIONAL CABLE TELEVISION ASSOCIATION (NCTA)

1724 Massachusetts Ave. NW
Washington, DC  20036-1969
Ph:  202-775-3550
Fax:  202-775-3698

NATIONAL COUNCIL ON RADIATION PROTECTION AND MEASUREMENTS (NCRP)

7910 Woodmont Ave., Suite 800
Bethesda, MD  20814-3095
Ph:  800-229-2652
Fax:  301-907-8768

NATIONAL DRILLING ASSOCIATION (NDA)

3008 Millwood Avenue
Columbia, SC  29205
Ph:  800-445-8629 or 803-252-5646
Fax:  803-765-0860
email:  info@nda4U.com
Internet:  http://www.nda4U.com

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

1300 N. 17th St., Suite 1847
Rosslyn, VA  22209
Ph: 703-841-3200
Fax:  703-841-3300
Internet:  http//www.nema.org/

NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB)

8575 Grovemont Circle
Gaithersburg, MD  20877-4121
Ph:  301-977-3698
Fax:  301-977-9589

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
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One Batterymarch Park P.O. Box 9101
Quincy, MA  02269-9101
Ph:  800-344-3555
Fax:  800-593-6372
Internet:  http://www.nfpa.org
NOTE:  The complete set of 1997 NFPA National Fire Codes (13 Vol.) 
is available for $835.00.

NATIONAL FLUID POWER ASSOCIATION (NFLPA)

3333 No. Mayfair Rd.
Milwaukee, WI  53222-3219
Ph:  414-778-3344
Fax:  414-778-3361
Internet:  www.nfpa.com
E-mail:  nfpa@nfpa.com

NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA)

P.O. Box 34518
Memphis, TN  38184-0518
Ph:  901-377-1818
Fax:  901-382-6419
e-mail:  nhla@natlhardwood.org

NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES 
(NICET)

1420 King Street
Alexandria, VA  22314-2794
Ph:  888-476-4238
Internet:  www.nicet.org

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

Mail Stop C-13
4676 Columbia Parkway
Cincinnati, OH  45226-1998
Ph:  800-356-4676
Internet:  http://www.cdc.gov/niosh/homepage.html
To order pubs for which a fee is charged, order from:
Superintendent of Documents
Government Printing Office
Washington, DC  20402-9325
Ph:  202-512-1800
Fax:  202-512-2250

NATIONAL INSTITUTE OF JUSTICE (NIJ)

National Law Enforcement and Corrections Technology Center
2277 Research Blvd. - Mailstop 1E
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Rockville, MD 20850
Ph:  800-248-2742 or 301-519-5060
Fax:  301-519-5179
Internet: http://www.nlectc.org
e-mail:  nlectc@aspensys.com

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

Department of Commerce
Gaithersburg, MD  20899-0001
Ph:  301-975-4025
Fax:  301-926-1630
Order Publications From:
Superintendent of Documents
U.S. Government Printing Office (GPO)
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-512-2250
or
National Technical Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  800-553-6847
Fax:  703-321-8547
Internet:  http://ww.gov/ntis.gov

NATIONAL OAK FLOORING MANUFACTURERS ASSOCIATION (NOFMA)

P.O. Box 3009
Memphis, TN  38173-0009
Ph:  901-526-5016
Fax: 901-526-7022

NATIONAL READY-MIXED CONCRETE ASSOCIATION (NRMCA)

900 Spring St.
Silver Spring, MD  20910
Ph:  301-587-1400
Fax:  301-585-4219

NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)

P.O. Box 809261
Chicago, IL  60680-9261
Ph:  800-323-9545
Fax:  708-299-1183

NATIONAL TERRAZZO & MOSAIC ASSOCIATION (NTMA)

3166 DesPlaines Ave., Suite 132
DesPlaines, IL  60018

SECTION 01090  Page 27 DACW37-03-B-0001



Ph:  708-635-7744
Fax:  708-635-9127

NATIONAL WOOD WINDOW & DOOR ASSOCIATION (NWWDA)

1400 East Touhy Ave., Suite 470
Des Plaines, IL  60018
Ph:  847-299-5200800-223-2301
Fax:  708-299-1286

NAVAL FACILITIES ENGINEERING COMMAND (NAVFAC)

1510 Gilbert St.
Norfolk, VA  23511-2699
Ph:  757-322-4200
Fax:  757-322-4416

NAVAL FACILITIES ENGINEERING SERVICE CENTER (NFESC)

560 Center Drive
Port Hueneme, CA  93043-4328
Ph:  805-982-5661

NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION (NAIMA)

44 Canal Center Plaza, Suite 310
Alexandria, VA  22314
Ph:  703-684-0084
Fax:  703-684-0427

NORTHEASTERN LUMBER MANUFACTURERS ASSOCIATION (NELMA)

272 Tuttle Road
P.O. Box 87A
Cumberland Center, ME  04021
Ph:  207-829-6901
Fax:  207-829-4293

NORTHEAST REGIONAL AGRICULTURAL ENGINEERING SERVICE (NRAES)

Cooperative Extension
152 Riley-Robb Hall
Ithaca, NY  14853-5701
Ph:  607-255-7654
Fax:  607-254-8770
Internet:  http://rcwpsun.cas.psu.edu/nraes
E-mail:  nraes@cornell.edu
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NSF INTERNATIONAL (NSF)

ATTN:  Publications
789 Dixboro Rd.
P.O. Box 130140
789 Dixboro Rd.
Ann Arbor, MI  48113-0140
Ph:  734-769-8010
Fax:  734-769-0109
Toll Free:  800-NSF-MARK
Internet: www.nsf.org

PIPE FABRICATION INSTITUTE (PFI)

3211 Jermantown Rd, Ste. 100, Fairfax, VA  22030
Ph:  514-634-3434
Fax:  514-634-9736

PLASTIC PIPE AND FITTINGS ASSOCIATION (PPFA)

800 Roosevelt Rd., Bldg C, Suite 20
Glen Ellyn, IL  60137
Ph:   630-858-6540
Fax:  630-790-3095

PLASTICS PIPE INSTITUTE (PPI)

1801 L St. NW, Suite 600K
Washington, D. C.  20006-1301
Ph:  202-462-9607
Fax:  202-293-0048
Internet:  http://www.plasticpipe.org
Order Publications from:
SPI
P. O. Box 753
Waldorf, MD  20604
Ph:  202-974-5332
Fax:  800-541-0736 or 202-296-7359

PLUMBING AND DRAINAGE INSTITUTE (PDI)

45 Bristol Dr., Suite 101.
South Easton, MA  02375
Ph:  508-230-3516
Fax:  508-230-3529
E-Mail: pdhw@tiac.net

PLUMBING AND PIPING INDUSTRY COUNCIL (PPIC)

501 Shatto Place, Suite 402
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Los Angeles, CA  90020
Ph:  310-381-3040
Fax:  213-487-3880

PORCELAIN ENAMEL INSTITUTE (PEI)

4004 Hillsboro Pike, Suite 224B
Nashville, TN  37215
Ph:  615-385-5357
Fax: 615-385-5463
Internet:  www.porcelainenamel.com

PRECAST/PRESTRESSED CONCRETE INSTITUTE (PCI)

175 West Jackson Blvd., Suite 1859
Chicago, IL  60604
Ph:  312-786-0300
Fax:  312-786-0353
Internet:  www.pci.org
e-mail:  info@pci.org

RUBBER MANUFACTURERS ASSOCIATION (RMA)

1400 K St., NW
Washington, DC  20005
Ph:  202-682-4800
Fax:  202-682-4854
Order Publications from:
The Mail Room
P. O. Box 3147
Medina, OH  44258
Ph:  800-325-5095 EXT 242 or 330-723-2987
Fax:  330-725-0576

RURAL UTILITIES SERVICE (RUS)

ATTN:  Publications
14th and Independence Ave., SW, Room 4028-S
Washington, DC  20250
Ph:  202-720-8674 OR 202-720-8679
Fax:  202-205-3654
Internet:  www.usda.gov/rus

SCREEN MANUFACTURERS ASSOCIATION (SMA)

2850 South Ocean Boulevard, Suite 114
Palm Beach, FL  33480-5535
Ph:  561-533-0991
Fax:  561-533-7466
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e-mail:  fscottfitzgerald@compuserve.com

SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA)

4201 Lafayette Center Dr.,
Chantilly, VA  20151-1209
Ph:  703-803-2980
Fax:  703-803-3732
Internet:  http://www.smacna.org

SINGLE PLY ROOFING INSTITUTE (SPRI)

200 Reservoir St., Suite 309A
Needham, MA 02494
Ph:  781-444-0242
Fax: 781-444-6111
Internet:  www.spri.org

SOCIETY OF AUTOMOTIVE ENGINEERS (SAE)

400 Commonwealth Dr.
Warrendale, PA  15096-0001
Ph:  724-776-4841
Fax:  724-776-5760
Internet:  http://www.sae.org
e-mail:  publications@sae.org

SOUTHERN BUILDING CODE CONGRESS INTERNATIONAL (SBCCI)

900 Montclair Road
Birmingham, AL  35213-1206
Ph:  205-591-1853
Fax:  205-591-0775

SOUTHERN CYPRESS MANUFACTURERS ASSOCIATION (SCMA)

400 Penn Center Boulevard, Suite 530
Pittsburgh, PA  15235
Ph:  412-829-0770
Fax: 412-829-0844

SOUTHERN PINE INSPECTION BUREAU (SPIB)

4709 Scenic Highway
Pensacola, FL  32504-9094
Ph:  850-434-2611
Fax:  850-433-5594
e-mail:  spib@spib.org
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THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

40 24th Street, 6th Floor
Pittsburgh, PA  15222-4656
Ph:  412-281-2331
Fax: 412-281-9992
Internet: www.sspc.org
NOTE:  SSPC documents, except as noted otherwise, are available 
only as a part of the 1995 Steel Structures Painting Manual, 7th 
Edition @ $115.00. 

STEEL DECK INSTITUTE (SDI)

P.O. Box 25
Fox River Grove, IL  60021-0025
Ph:  847-462-1930
Fax:  847-462-1940
Internet:  http://www.sdi.org
e-mail:  janet@sdi.org

STEEL DOOR INSTITUTE (SDOI)

30200 Detroit Rd.
Cleveland, OH  44145-1967
Ph:  216-899-0010
Fax:  216-892-1404

STEEL JOIST INSTITUTE (SJI)

3127 Tenth Ave., North Ext.
Myrtle Beach, SC  29577-6760
Ph:  843-626-1995
Fax:  843-626-5565

STEEL TANK INSTITUTE (STI)

570 Oakwood Rd.
Lake Zurich, IL  60047
Ph:  847-438-8265
Fax:  847-438-8766
Internet:  www.steeltank.com
e-mail:  technic@interaccess.com

STEEL WINDOW INSTITUTE (SWI)

1300 Sumner Ave.
Cleveland, OH  44115-2851
Ph:  216-241-7333
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Fax:  216-241-0105

TILE COUNCIL OF AMERICA (TCA)

P.O. Box 1787
Clemson, SC  29633-1787
Ph:  864-646-8453
FAX: 864-646-2821

TRUSS PLATE INSTITUTE (TPI)

583 D'Onofrio Dr., Suite 200
Madison, WI  53719
Ph:  608-833-5900
Fax:  608-833-4360

TUBULAR EXCHANGE MANUFACTURERS ASSOCIATION (TEMA)

25 N. Broadway
Tarrytown, NY  10591
Ph:  914-332-0040
Fax: 914-332-1541

UNDERWRITERS LABORATORIES (UL)

333 Pfingsten Rd.
Northbrook,  IL  60062-2096
Ph:  847-272-8800
Fax: 847-272-8129
Internet:  http://www.ul.com/

Note: First price is for the standard only. Second price is for 
the standard including the Revision Subscription Service.

UNI-BELL PVC PIPE ASSOCIATION (UBPPA)

2655 Villa Creek Dr., Suite 155
Dallas, TX  75234
Ph:  214-243-3902
Fax:  214-243-3907

U. S. ARMY CORPS OF ENGINEERS TECHNICAL REPORT

USACE Publications Depot
ATTN:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081

U. S. ARMY ENVIORNMENTAL HYGIENE AGENCY (USAEHA)
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Waste Disposal Engineering Division
Aberdeen Proving Ground, MD  21010-5422
Ph:  410-436-3652

WATER ENVIRONMENT FEDERATION (WEF)

601 Wythe St.
Alexandria, VA  22314-1994
Ph:  703-684-2452
Fax:  703-684-2492
Internet:  www.wef.org

WATER QUALITY ASSOCIATION (WQA)

4151 Naperville Rd.
Lisle, IL  60532
Ph:  630-505-0160
Fax:  630-505-9637

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)

P.O. Box 23145
Portland, OR  97281
Ph:  503-639-0651
Fax:  503-684-8928

WESTERN WOOD PRESERVERS INSTITUTE (WWPI)

7017 N.E. Highway 99 # 108
Vancover, WA  98666
Ph:  360-693-9958
Fax:  360-693-9967

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

Yeon Bldg.
522 SW 5th Ave.
Suite 500
Portland, OR  97204-2122
Ph:  503-224-3930
Fax:  503-224-3934

WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA)

507 First Street
Woodland, CA 95695
Ph:  916-661-9591
Fax:  916-661-9586
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   SUBMITTALS

None.  

1.2   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.2.1   Steel Walkway Support Repair Work

1.2.1.1   Payment

Payment will be made for costs associated with repair of the steel walkway 
support.  Work includes, but is not limited to, furnishing and installing 
steel clips on underside of walkway support beam.  

1.2.1.2   Unit of Measure

Unit of measure:  lump sum.

1.2.2   Electrical Work

1.2.2.1   Payment

Payment will be made for costs associated with demolition of existing 
electrical components in accordance with Section 02220 and the electrical 
work as specified in Division 16 of the Specifications.  Electrical work 
includes, but are not limited to, installing new lighting and electrical 
system and internal dam communication system.  

1.2.2.2   Unit of Measure

Unit of measure:  lump sum.  
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1.2.3   Dewatering

1.2.3.1   Payment

Payment will be made for costs associated with dewatering of upstream and 
downstream portions of the structure in order to perform exterior concrete 
surface and joint repairs on crest and apron areas.  Dewatering required 
for plugging of sluiceways is not part of this item.  

1.2.3.2   Unit of Measure

Unit of measure:  lump sum.

1.2.4   Bonds

1.2.4.1   Payment

Payment will be made for the costs associated with providing performance 
and payment bonds for this contract.  

1.2.4.2   Unit of Measurement

Unit of measure:  lump sum.  

1.3   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.

1.3.1   Type A, B, E, and F Joint Repair, Sawcutting

1.3.1.1   Payment

Payment will be made for costs associated with sawcutting concrete prior to 
the various types of joint repair.  

1.3.1.2   Measurement

Measurement will be the number of linear feet of sawcutting acceptably 
performed along the removal limits approved by the Contracting Officer.

1.3.1.3   Unit of Measure

Unit of measure:  linear foot

1.3.2   Type A, B, E, and F Joint Repair, Concrete Removal and Replacement

1.3.2.1   Payment
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Payment will be made for costs associated with removing existing concrete 
and placing new concrete for the various types of joint repair.  Work 
includes, but is not limited to, removing and disposing of existing 
concrete and joint materials, cleaning and preparing surfaces as specified, 
and furnishing and placing new silica fume concrete.  

1.3.2.2   Measurement

Measurement will be the number of cubic feet of concrete acceptably 
repaired.  Volume will be determined by counting the number of product 
containers used for the accepted repairs and multiplying by the established 
yield for the product.  The "established yield" shall be the conversion 
factor approved by the Contracting Officer's Representative (COR) based on 
a yield test of the product conducted by the Contractor in the field.  If 
acceptable to COR, the conversion factor may be based on the yield rate 
stated in manufacturer's product literature.  

1.3.2.3   Unit of Measure

Unit of measure:  cubic foot

1.3.3   Type A, B, E, and F Joint Repair, Joint Construction

1.3.3.1   Payment

Payment will be made for costs associated with furnishing and installing 
materials (except silica fume concrete and dowels) to construct new joints 
of the types shown on the drawings.

1.3.3.2   Measurement

Measurement will be the number of linear feet of each type of joint 
acceptably constructed.

1.3.3.3   Unit of Measure

Unit of measure:  linear foot

1.3.4   Type B, E, and F Joint Repair, Dowels

1.3.4.1   Payment

Payment will be made for costs associated with anchoring dowels into 
existing concrete for the various types of joint repair.  Work includes, 
but is not limited to, drilling holes in existing concrete and furnishing 
and anchoring dowels.

1.3.4.2   Measurement

Measurement will be the number of dowels acceptably installed.

1.3.4.3   Unit of Measure
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Unit of measure:  each

1.3.5   Type C and D Joint Repair, Joint Preparation and Construction

1.3.5.1   Payment

Payment will be made for costs associated with preparing for and 
constructing the various types of joint repair.  Work includes, but is not 
limited to, removing and disposing of existing concrete and/or joint 
materials, cleaning and preparing surfaces as specified, and furnishing and 
placing new joint materials.

1.3.5.2   Measurement

Measurement will be the number of linear feet of joint acceptably prepared.

1.3.5.3   Unit of Measure

Unit of measure:  linear foot

1.3.6   Apron Spall Repair, Sawcutting

1.3.6.1   Payment

Payment will be made for costs associated with sawcutting concrete prior to 
apron spall repair.  

1.3.6.2   Measurement

Measurement will be the number of linear feet of sawcutting acceptably 
performed along the removal limits approved by the Contracting Officer.

1.3.6.3   Unit of Measure

Unit of measure:  linear foot

1.3.7   Apron Spall Repair, Dowels

1.3.7.1   Payment

Payment will be made for costs associated with anchoring dowels into 
existing concrete for apron spall repair.  Work includes, but is not 
limited to, drilling holes in existing concrete and furnishing and 
anchoring dowels.

1.3.7.2   Measurement

Measurement will be the number of dowels acceptably installed.

1.3.7.3   Unit of Measure

Unit of measure:  each

1.3.8   Apron Spall Repair, Concrete Repair
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1.3.8.1   Payment

Payment will be made for costs associated with removing and disposing of 
loose and deteriorated concrete, cleaning and preparing surfaces as 
specified, and furnishing and placing silica fume concrete to repair apron 
spall areas.

1.3.8.2   Measurement

Measurement will be the number of cubic feet of spalled concrete acceptably 
repaired.  Volume will be determined by counting the number of product 
containers used for the accepted repairs and multiplying by the established 
yield for the product.  The "established yield" shall be the conversion 
factor approved by the Contracting Officer's Representative (COR) based on 
a yield test of the product conducted by the Contractor in the field.  If 
acceptable to COR, the conversion factor may be based on the yield rate 
stated in manufacturer's product literature.  

1.3.8.3   Unit of Measure

Unit of measure:  cubic foot

1.3.9   Concrete Surface Repair, Sawcutting

1.3.9.1   Payment

Payment will be made for costs associated with sawcutting concrete prior to 
vertical, overhead, underside of beam, and corner patching concrete surface 
repair work.  (See contract drawings M-L1-40/053 through 059 for 
information on how each type of surface repair is designated on drawings.)

1.3.9.2   Measurement

Measurement will be the number of linear feet of sawcutting acceptably 
performed along the removal limits approved by the Contracting Officer.

1.3.9.3   Unit of Measure

Unit of measure:  linear foot

1.3.10   Concrete Surface Repair, Existing Rebar Preparation

1.3.10.1   Payment

Payment will be made for costs associated with preparing existing exposed 
rebar prior to vertical, overhead, underside of beam, and corner patching 
concrete surface repair work.  

1.3.10.2   Measurement

Measurement will be the number of linear feet of existing rebar acceptably 
prepared.
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1.3.10.3   Unit of Measure

Unit of measure:  linear foot

1.3.11   Concrete Surface Repair, Surface Preparation and Spall Repair

1.3.11.1   Payment

Payment will be made for costs associated with removing and disposing of 
loose and deteriorated concrete, cleaning and preparing surfaces as 
specified, and furnishing and placing polymer modified mortar to repair 
vertical, horizontal, underside of beam, and corner patching concrete 
surfaces.  

1.3.11.2   Measurement

Measurement will be the number of cubic feet of polymer modified mortar 
acceptably placed, determined by counting the number of polymer modified 
mortar product containers used for the accepted repairs and multiplying by 
the established yield for the product.  The "established yield" shall be 
the conversion factor approved by the Contracting Officer's Representative 
(COR) based on a yield test of the product conducted by the Contractor in 
the field.  If acceptable to COR, the conversion factor may be based on the 
yield rate stated in manufacturer's product literature.  

1.3.11.3   Unit of Measure

Unit of measure:  cubic foot

1.3.12   Concrete Surface Repair, Anchor Dowels

1.3.12.1   Payment

Payment will be made for costs associated with anchoring dowels into 
existing concrete for vertical, horizontal, underside of beam, and corner 
patching concrete surface repair work.  Work includes, but is not limited 
to, drilling holes in existing concrete and furnishing and anchoring dowels.

1.3.12.2   Measurement

Measurement will be the number of dowels acceptably installed.

1.3.12.3   Unit of Measure

Unit of measure:  each

1.3.13   Structural Crack Sealing, Joint Preparation

1.3.13.1   Payment

Payment will be made for costs associated with preparing structural cracks 
for sealing.  Work includes, but is not limited to, cleaning cracks, 
drilling injection posts, applying surface seal, performing other 
preparation work as required, and finishing repair.  

SECTION 01270  Page 9 DACW37-03-B-0001



1.3.13.2   Measurement

Measurement will be the number of linear feet of crack acceptably prepared.

1.3.13.3   Unit of Measure

Unit of measure:  linear foot

1.3.14   Structural Crack Sealing, Joint Sealing

1.3.14.1   Payment

Payment will be made for costs associated with furnishing and injecting 
epoxy injection material to seal structural cracks.  

1.3.14.2   Measurement

Measurement will be the number of gallons of epoxy injection material 
acceptably placed, determined by counting the number of product containers 
used for the accepted sealing work.  

1.3.14.3   Unit of Measure

Unit of measure:  gallon

1.3.15   Leak Sealing Work, Joint Preparation

1.3.15.1   Payment

Payment will be made for costs associated with preparing leaking cracks and 
joints for sealing.  Work includes, but is not limited to, cleaning leaking 
cracks or joints, drilling injection ports, applying surface seal, 
performing other preparation work as required, and finishing repair.  

1.3.15.2   Measurement

Measurement will be the number of linear feet of sealing work acceptably 
prepared.

1.3.15.3   Unit of Measure

Unit of measure:  linear foot

1.3.16   Leak Sealing Work, Joint Sealing

1.3.16.1   Payment

Payment will be made for costs associated with furnishing and injecting 
hydrophilic sealant to seal leaking cracks and joints.  

1.3.16.2   Measurement

Measurement will be the number of gallons of hydrophilic sealant (in the 
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pre-expanded condition) acceptably placed, determined by counting the 
number of product containers used for the accepted sealing work.  

1.3.16.3   Unit of Measure

Unit of measure:  gallon

1.3.17   Ogee Spall Repair, Sawcutting

1.3.17.1   Payment

Payment will be made for costs associated with sawcutting concrete prior to 
ogee spall repair.  

1.3.17.2   Measurement

Measurement will be the number of linear feet of sawcutting acceptably 
performed along the removal limits approved by the Contracting Officer.

1.3.17.3   Unit of Measure

Unit of measure:  linear foot

1.3.18   Ogee Spall Repair, Existing Rebar Preparation

1.3.18.1   Payment

Payment will be made for costs associated with preparing existing exposed 
rebar prior to ogee spall repair.  

1.3.18.2   Measurement

Measurement will be the number of linear feet of existing rebar acceptably 
prepared.

1.3.18.3   Unit of Measure

Unit of measure:  linear foot

1.3.19   Ogee Spall Repair, Surface Preparation and Spall Repair

1.3.19.1   Payment

Payment will be made for costs associated with removing and disposing of 
loose and deteriorated concrete, cleaning and preparing surfaces as 
specified, and furnishing and placing polymer modified mortar to repair 
ogee spalls.

1.3.19.2   Measurement

Measurement will be the number of cubic feet of polymer modified mortar 
acceptably placed, determined by counting the number of polymer modified 
mortar product containers used for the accepted repairs and multiplying by 
the established yield for the product.  The "established yield" shall be 
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the conversion factor approved by the Contracting Officer's Representative 
(COR) based on a yield test of the product conducted by the Contractor in 
the field.  If acceptable to COR, the conversion factor may be based on the 
yield rate stated in manufacturer's product literature.  

1.3.19.3   Unit of Measure

Unit of measure:  cubic foot

1.3.20   Ogee Spall Repair, Anchor Dowels

1.3.20.1   Payment

Payment will be made for costs associated with anchoring dowels into 
existing concrete for ogee spall repair.  Work includes, but is not limited 
to, drilling holes in existing concrete and furnishing and anchoring dowels.

1.3.20.2   Measurement

Measurement will be the number of dowels acceptably installed.

1.3.20.3   Unit of Measure

Unit of measure:  each

1.3.21   Sluiceway Plugging

1.3.21.1   Payment

Payment will be made for costs associated with plugging sluiceways.  Work 
includes, but is not limited to, dewatering, forming, and furnishing and 
installing concrete sluiceway plug.  

1.3.21.2   Measurement

Measurement will be the number of sluiceways acceptably plugged.  

1.3.21.3   Unit of Measure

Unit of measure:  each

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01312

QUALITY CONTROL SYSTEM (QCS)

PART 1   GENERAL

1.1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  

Correspondence, pay requests and other documents comprising the official 
contract record shall also be provided in paper format, with signatures and 
dates where necessary.  Paper documents will govern, in the event of 
discrepancy with the electronic version.

Particular attention is directed to other clauses which have a direct 
relationship to the reporting to be accomplished through QCS:

52.236-15 Schedules for Construction Contracts, 
52.232-5 Payments Under Firm Fixed Price Construction Contracts, 
Section 01330, SUBMITTAL PROCEDURES,
Section 01451, CONTRACTOR QUALITY CONTROL

There is no separate payment for establishing and maintaining the QCS 
database; all costs associated therewith shall be included in the contract 
pricing for the work.

1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
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computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.

1.3   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 200 MHz Pentium or higher processor

32+ MB RAM

4 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader

Color monitor

Laser printer compatible with HP LaserJet III or better, with 
minimum 4 MB installed memory.

Connection to the Internet, minimum 28 BPS

Software

MS Windows 95 or newer version operating system (MS Windows NT 4.0 
or newer is recommended)

Word Processing software compatible with MS Word 97 or newer

Internet browser

The Contractor's computer system shall be protected by virus 
protection software that is regularly upgraded with all issued 
manufacturer's updates throughout the life of the contract.

Electronic mail (E-mail) compatible with MS Outlook 

1.4   RELATED INFORMATION

1.4.1   QCS User Guide
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After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training 

The use of QCS will be discussed at the Contractor's QC System Manager 
Training classes.

1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed.  These updates will 
generally consist of submittal reviews, correspondence status, QA comments, 
and other administrative and QA data.

1.6   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted with file attachments, e.g., daily reports, schedule updates, 
payment requests.  The QCS database typically shall include current data on 
the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, and management staff.  The Contractor shall deliver Contractor 
administrative data in electronic format prior to the preconstruction 
conference.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  The 
Contractor shall deliver subcontractor administrative data in electronic 
format prior to the preconstruction conference.

1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
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the Contractor will be prefixed with "C".

1.6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 

1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data with file attachment(s).  A signed paper copy of the 
approved payment request is also required, which shall govern in the event 
of discrepancy with the electronic version.

1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC System, 
prepare daily reports, identify and track deficiencies, document progress 
of work, and support other contractor QC requirements.  The Contractor 
shall maintain this data on a daily basis.  Entered data will automatically 
output to the QCS generated daily report.  The Contractor shall provide the 
Government a Contractor Quality Control (CQC) Plan within the time required 
in Section 01451, CONTRACTOR QUALITY CONTROL.  Within seven calendar days 
of Government acceptance, the Contractor shall submit a data diskette or 
CD-ROM reflecting the information contained in the accepted CQC Plan:  
schedule, pay activities, features of work, submittal register, QC 
requirements, and equipment list.

1.6.3.1   Daily Contractor Quality Control (CQC) Reports.
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QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 

SECTION 01312  Page 6 DACW37-03-B-0001



via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts".  This schedule shall be input and maintained in the RMS-QC 
database.  The updated schedule data shall be included with each pay 
request submitted by the Contractor.

1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.8   DATA SUBMISSION

The Contractor shall submit updates, payment requests, correspondence and 
other data in the format directed by the Contracting Officer.  Submission 
formats available include diskettes, CD-ROM, or E-mail.  Generally, E-mail 
is preferred for submissions from the Contractor's home office, and 
diskette or CD-ROM is preferred for submissions from the contractor's field 
office.

Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following:

1.8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
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running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification. 

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-09 Manufacturer's Field Reports

SD-10 Operation and Maintenance Data

SD-11 Closeout Submittals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS
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The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for dimensions, the design of adequate connections 
and details, and the satisfactory construction of all work.  After 
submittals have been approved by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered 
unless accompanied by an explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.6   MEASUREMENT AND PAYMENT

The work of this section will not be measured for payment.  The Contractor 
shall be responsible for the work of this section, without any direct 
compensation being made other than the payment received for contract items.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
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requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is a submittal register (ENG Form 4288) showing 
items of equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor shall maintain a submittal 
register for the project in accordance with Section 01312 QUALITY CONTROL 
SYSTEM (QCS).

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  The submittal register shall provide for 
a reasonable timely distribution of shop drawings as they are prepared 
(particularly within a specific discipline, i.e.: structural, mechanical).

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

3.5.1   Submittal Copies
  
The Contractor shall submit 6 copies of each submittal (both government 
approved and for information only), or 1 hard copy and 1 electronic copy, 
unless otherwise indicated.  Each transmittal shall address only one 
submittal item.  Transmittals returned for resubmission shall be 
resubmitted in their entirety.  When approved by the Contracting Officer, 
routine test reports and delivery tickets may be submitted with daily 
quality control reports in place of following submittal procedures under 
this section.

3.5.2   Schedule

Shop drawings shall be submitted with ample time to secure Government 
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approval prior to the time the items covered thereby are to be delivered to 
the site.  Additional time should be allowed for possible resubmittal.  
Materials fabricated or delivered without Government approval of the shop 
drawing will be subject to rejection.  All submittals shall be made prior 
to commencement of applicable work, and allow adequate time for government 
review acceptable to the Contracting Officer. 

3.5.3   Shop Drawings 

Shop drawings shall be reproductions on high quality paper with clear 
legible print.  Drawings shall generally be bordered a minimum of one inch 
and trimmed to neat lines.  Shop drawing quality will be subject to 
approval.  Each shop drawing, including catalog data, shall be identified 
with a title block including the name of the Contractor, contract number, 
name and location of project, and name of the item of work or structure to 
which the shop drawing applies.  Catalog data, including specifications and 
full descriptive matter, may be submitted as shop drawings.  Catalog data 
must be supplemented as necessary to include all pertinent data to verify 
conformance to the contract documents.  When catalog data includes non 
applicable data, the applicable data shall be clearly indicated.

3.5.4   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Five copies of the submittal will be retained by the 
Contracting Officer and 1 copy of the submittal will be returned to the 
Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
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for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

3.10   CONTRACTOR RECORD DRAWINGS

The Contractor shall maintain a separate set of marked-up full-scale 
contract drawings indicating as-built conditions.  These drawings shall be 
maintained in a current condition at all times until completion of the work 
and shall be available for review by Government personnel at all times.  
All variations from the contract drawings, for whatever reason, including 
those occasioned by modifications, optional materials, and the required 
coordination between trades, shall be indicated.  These variations shall be 
shown in the same general detail utilized in the contract drawings.  
Revisions shall be shown on all drawings and details related to the changed 
feature.  These drawings shall be neatly prepared with clear legible print. 
 Deleted items shall be indicated in red and added items or changed 
locations shall be shown in green.  These drawings shall be furnished to 
the Contracting Officer within 30 days after the required contract 
completion date.

3.10.1   As-Built Shop Drawings

The Contractor shall record changes to shop drawings to indicate as-built 
conditions.  These drawings shall show all changes and revisions made up to 
the time the equipment is completed and accepted.

        -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and 
Notification

40 CFR 355 Emergency Planning and Notification

49 CFR 171 - 178 Hazardous Materials Regulations

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps on Engineers Safety 
and Health Requirements Manual

US ARMY CORPS OF ENGINEERS TECHNICAL REPORT

WETLAND MANUAL Corps of Engineers Wetlands Delineation 
Manual Technical Report Y-87-1

1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
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or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess 
paints, excess solvents, waste solvents, and excess pesticides, and 
contaminated pesticide equipment rinse water.

1.2.4   Land Application for Discharge Water

The term "Land Application" for discharge water implies that the Contractor 
shall discharge water at a rate which allows the water to percolate into 
the soil.  No sheeting action, soil erosion, discharge into storm sewers, 
discharge into defined drainage areas, or discharge into the "waters of the 
United States" shall occur.  Land Application shall be in compliance with 
all applicable Federal, State, and local laws and regulations.

1.2.5   Pesticide

Pesticide is defined as any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, or intended for 
use as a plant regulator, defoliant or desiccant.

1.2.6   Pests

The term "pests" means arthropods, birds, rodents, nematodes, fungi, 
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other 
organisms (except for human or animal disease-causing organisms) that 
adversely affect readiness, military operations, or the well-being of 
personnel and animals; attack or damage real property, supplies, equipment, 
or vegetation; or are otherwise undesirable.

1.2.7   Surface Discharge

The term "Surface Discharge" implies that the water is discharged with 
possible sheeting action and subsequent soil erosion may occur.  Waters 
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that are surface discharged may terminate in drainage ditches, storm 
sewers,creeks, and/or "waters of the United States" and would require a 
permit to discharge water from the governing agency.

1.2.8   Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328.

1.2.9   Wetlands

Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an 
area is classified as a wetland must be done in accordance with WETLAND 
MANUAL.

1.3   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental 
resources within the project boundaries and those affected outside the 
limits of permanent work shall be protected during the entire duration of 
this contract.  The Contractor shall comply with all applicable 
environmental Federal, State, and local laws and regulations.  The 
Contractor shall be responsible for any delays resulting from failure to 
comply with environmental laws and regulations.

1.4   SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.5   PAYMENT

No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in 
the contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional 
and local laws and regulations.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

SECTION 01355  Page 5 DACW37-03-B-0001



Environmental Protection Plan; G,ENV

The environmental protection plan.

1.7   ENVIRONMENTAL PROTECTION PLAN

Prior to commencing construction activities or delivery of materials to the 
site, the Contractor shall submit an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor 
considers necessary, shall be identified and discussed after those items 
formally identified in this section.  Prior to submittal of the 
Environmental Protection Plan, the Contractor shall meet with the 
Contracting Officer for the purpose of discussing the implementation of the 
initial Environmental Protection Plan; possible subsequent additions and 
revisions to the plan including any reporting requirements; and methods for 
administration of the Contractor's Environmental Plans.  The Environmental 
Protection Plan shall be current and maintained onsite by the Contractor.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The environmental protection plan shall include, but shall not be limited 
to, the following:

a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan.

b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable.

c.  Name(s) and qualifications of person(s) responsible for training 
the Contractor's environmental protection personnel.

d.  Description of the Contractor's environmental protection personnel 
training program.

e.  An erosion and sediment control plan which identifies the type and 
location of the erosion and sediment controls to be provided.  The plan 
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shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment 
control plan, Federal, State, and local laws and regulations.  A Storm 
Water Pollution Prevention Plan (SWPPP) may be substituted for this 
plan.

f.  Drawings showing locations of proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, 
structures, sanitary facilities, and stockpiles of excess or spoil 
materials including methods to control runoff and to contain materials 
on the site.

g.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during wet 
weather.  Plan shall include measures to minimize  the amount of mud 
transported onto paved public roads by vehicles or runoff.

h.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas.

i.  Drawing showing the location of borrow areas.

j.  The Spill Control plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or Local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan shall 
include as a minimum:

1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the 
Contracting Officer, and the local Fire Department for flamable 
materials, in addition to the legally required Federal, State, and 
local reporting channels (including the National Response Center 
1-800-424-8802) if a reportable quantity is released to the 
environment.  The plan shall contain a list of the required 
reporting channels and telephone numbers.

2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup.

3.  Training requirements for Contractor's personnel and methods 
of accomplishing the training.

4.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential 
hazard(s) identified.

5.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, 
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restoration, and material-placement equipment available in case of 
an unforeseen spill emergency.

6.  The methods and procedures to be used for expeditious 
contaminant cleanup.

k.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify 
any subcontractors responsible for the transportation and disposal of 
solid waste.  Licenses or permits shall be submitted for solid waste 
disposal sites that are not a commercial operating facility.  Evidence 
of the disposal facility's acceptance of the solid waste shall be 
attached to this plan during the construction.

l.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

m.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become air borne and 
travel off the project site.

n.  A contaminant prevention plan that: identifies potentially 
hazardous substances to be used on the job site; identifies the 
intended actions to prevent introduction of such materials into the 
air, water, or ground; and details provisions for compliance with 
Federal, State, and local laws and regulations for storage and handling 
of these materials.  In accordance with EM 385-1-1, a copy of the 
Material Safety Data Sheets (MSDS) and the maximum quantity of each 
hazardous material to be on site at any given time shall be included in 
the contaminant prevention plan.  As new hazardous materials are 
brought on site or removed from the site, the plan shall be updated.

o.  A waste water management plan that identifies the methods and 
procedures for management and/or discharge of waste waters which are 
directly derived from construction activities, such as concrete curing 
water, clean-up water, dewatering of ground water, disinfection water, 
hydrostatic test water, and water used in flushing of lines.  If a 
settling/retention pond is required, the plan shall include the design 
of the pond including drawings, removal plan, and testing requirements 
for possible pollutants.  If land application will be the method of 
disposal for the waste water, the plan shall include a sketch showing 
the location for land application along with a description of the 
pretreatment methods to be implemented.  If surface discharge will be 
the method of disposal, a copy of the permit and associated documents 
shall be included as an attachment prior to discharging the waste 
water.  If disposal is to a sanitary sewer, the plan shall include 
documentation that the Waste Water Treatment Plant Operator has 
approved the flow rate, volume, and type of discharge.

p.  A historical, archaeological, cultural resources biological 
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resources and wetlands plan that defines procedures for identifying and 
protecting historical, archaeological, cultural resources, biological 
resources and wetlands known to be on the project site: and/or 
identifies procedures to be followed if historical archaeological, 
cultural resources, biological resources and wetlands not previously 
known to be onsite or in the area are discovered during construction.  
The plan shall include methods to assure the protection of known or 
discovered resources and shall identify lines of communication between 
Contractor personnel and the Contracting Officer.

q.  A pesticide treatment plan shall be included and updated, as 
information becomes available.  The plan shall include: sequence of 
treatment, dates, times, locations, pesticide trade name, EPA 
registration numbers, authorized uses, chemical composition, 
formulation, original and applied concentration, application rates of 
active ingredient (i.e. pounds of active ingredient applied), equipment 
used for application and calibration of equipment.  The Contractor is 
responsible for Federal, State, Regional and Local pest management 
record keeping and reporting requirements.

1.7.3   Appendix

Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached,as an appendix, to the Environmental Protection 
Plan.

1.8   PROTECTION FEATURES

This paragraph supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  Prior to 
start of any onsite construction activities, the Contractor and the 
Contracting Officer shall make a joint condition survey.  Immediately 
following the survey, the Contractor shall prepare a brief report including 
a plan describing the features requiring protection under the provisions of 
the Contract Clauses, which are not specifically identified on the drawings 
as environmental features requiring protection along with the condition of 
trees, shrubs and grassed areas immediately adjacent to the site of work 
and adjacent to the Contractor's assigned storage area and access route(s), 
as applicable.  This survey report shall be signed by both the the 
Contractor and the Contracting Officer upon mutual agreement as to its 
accuracy and completeness.  The Contractor shall protect those 
environmental features included in the survey report and any indicated on 
the drawings, regardless of interference which their preservation may cause 
to the Contractor's work under the contract.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 

SECTION 01355  Page 9 DACW37-03-B-0001



have an adverse environmental impact.

1.10   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
Officer may issue an order stopping (suspending) all or part of the work 
until satisfactory corrective action has been taken.  No time extensions 
shall be granted or equitable adjustments allowed to the Contractor for any 
such suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   PERMITS

Permits obtained by the Government related to the work of this contract are 
attached in SECTION 00830: ATTACHMENTS, or referenced in SECTION 01000: 
GENERAL.  The Contractor is responsible for obtaining all applicable 
permits or licenses(those not obtained by the Government).  The Contractor 
shall be responsible for implementing the terms and requirements of the 
permits held by the Contractor or the Government.  A copy of permits 
referenced in SECTION 01000: GENERAL are available for inspection in the 
Office of the District Engineer, Army Corps of Engineers Centre, 190 Fifth 
Street East, St. Paul, Minnesota  55101-1638.

3.2   LAND RESOURCES

The Contractor shall confine all activities to areas defined by the 
drawings and specifications.  Prior to the beginning of any construction, 
the Contractor shall identify any land resources to be preserved within the 
work area.  Except in areas indicated on the drawings or specified to be 
cleared, the Contractor shall not remove, cut, deface, injure, or destroy 
land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms without approval.  No ropes, cables, or guys shall be fastened to or 
attached to any trees for anchorage unless specifically authorized.  The 
Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.  Stone, 
soil, or other materials displaced into uncleared areas shall be removed by 
the Contractor.

3.2.1   Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the 
areas that need not be disturbed under this contract.  Isolated areas 
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within the general work area which are not to be disturbed shall be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The 
Contractor's personnel shall be knowledgeable of the purpose for marking 
and/or protecting particular objects.

3.2.2   Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area.

3.2.3   Erosion and Sediment Controls

The Contractor shall be responsible for providing erosion and sediment 
control measures in accordance with Federal, State, and local laws and 
regulations.  The erosion and sediment controls selected and maintained by 
the Contractor shall be such that water quality standards are not violated 
as a result of the Contractor's construction activities.  The area of bare 
soil exposed at any one time by construction operations should be kept to a 
minimum.  The Contractor shall construct or install temporary and permanent 
erosion and sediment control best management practices (BMPs).  BMPs may 
include, but not be limited to, vegetation cover, stream bank 
stabilization, slope stabilization, silt fences, construction of terraces, 
interceptor channels, sediment traps, inlet and outfall protection, 
diversion channels, and sedimentation basins.  Any temporary measures shall 
be removed after the area has been stabilized.

3.2.4   Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings shall be placed in areas designated on the drawings or 
as directed by the Contracting Officer.  Temporary movement or relocation 
of Contractor facilities shall be made only when approved.  Erosion and 
sediment controls shall be provided for on-site borrow and spoil areas to 
prevent sediment from entering nearby waters.  Temporary excavation and 
embankments for plant and/or work areas shall be controlled to protect 
adjacent areas.

3.3   WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution 
of surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface 
waters, the Contractor shall be capable of quantifying sediment or 
pollutant loading to that surface water when required by State or Federally 
issued Clean Water Act permits.
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3.3.1   Cofferdams, Diversions, and Dewatering Operations

Construction operations for dewatering, water return for hydraulic 
dredging, removal of cofferdams, tailrace excavation, and tunnel closure 
shall be controlled at all times to maintain compliance with existing State 
water quality standards and designated uses of the surface water body.  The 
Contractor shall plan its operations and perform all work necessary to 
minimize adverse impact, such as water turbidity, on the habitat for 
wildlife and on water quality for downstream use.

3.3.2   Stream Crossings

Stream crossings shall allow movement of materials or equipment without 
violating water pollution control standards of the Federal, State, and 
local governments.

3.3.3   Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of 
contaminants into any wetlands, unless authorized herein.  The Contractor 
shall be responsible for the protection of wetlands shown on the drawings 
in accordance with paragraph ENVIRONMENTAL PERMITS, REVIEWS, AND APPROVALS. 
 Authorization to enter specific wetlands identified shall not relieve the 
Contractor from any obligation to protect other wetlands within, adjacent 
to, or in the vicinity of the construction site and associated boundaries.

3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.

3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, baghouse, scrubbers, electrostatic 
precipitators or other methods will be permitted to control particulates in 
the work area.  Sprinkling, to be efficient, must be repeated to keep the 
disturbed area damp at all times.  The Contractor must have sufficient, 
competent equipment available to accomplish these tasks.  Particulate 
control shall be performed as the work proceeds and whenever a particulate 
nuisance or hazard occurs.  The Contractor shall comply with all State and 
local visibility regulations.

3.4.2   Odors
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Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with state rules.

3.5   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Disposal of wastes shall be as directed below, unless otherwise specified 
in other sections and/or shown on the drawings.

3.5.1   Solid Wastes

Solid wastes (excluding dredge material and clearing debris) shall be 
placed in containers which are emptied on a regular schedule.  Handling, 
storage, and disposal shall be conducted to prevent contamination.  
Segregation measures shall be employed so that no hazardous or toxic waste 
will become co-mingled with solid waste.  The Contractor shall transport 
solid waste off Government property and dispose of it in compliance with 
Federal, State, and local requirements for solid waste disposal. A Subtitle 
D RCRA permitted landfill shall be the minimum acceptable off-site solid 
waste disposal option.  The Contractor shall verify that the selected 
transporters and disposal facilities have the necessary permits and 
licenses to operate.

3.5.2   Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.  
Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed.  Chemical waste shall be collected in 
corrosion resistant, compatible containers.  Collection drums shall be 
monitored and removed to a staging or storage area when contents are within 
6 inches of the top.  Wastes shall be classified, managed, stored, and 
disposed of in accordance with Federal, State, and local laws and 
regulations.

3.5.3   Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are  defined in 40 CFR 261, or are as defined by 
applicable State and local regulations.  Hazardous materials are defined in 
49 CFR 171 - 178.  The Contractor shall, at a minimum, manage and store 
hazardous waste in compliance with 40 CFR 262.  The Contractor shall take 
sufficient measures to prevent spillage of hazardous and toxic materials 
during dispensing.  The Contractor shall segregate hazardous waste from 
other materials and wastes, shall protect it from the weather by placing it 
in a safe covered location, and shall take precautionary measures such as 
berming or other appropriate measures against accidental spillage.  The 
Contractor shall be responsible for storage, describing, packaging, 
labeling, marking, and placarding of hazardous waste and hazardous material 
in accordance with 49 CFR 171 - 178, State, and local laws and regulations. 
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 The Contractor shall transport Contractor generated hazardous waste off 
Government property in accordance with the Environmental Protection Agency 
and the Department of Transportation laws and regulations.  The Contractor 
shall dispose of hazardous waste in compliance with Federal, State and 
local laws and regulations.  Spills of hazardous or toxic materials shall 
be immediately reported to the Contracting Officer.  Cleanup and cleanup 
costs due to spills shall be the Contractor's responsibility.  The 
disposition of Contractor generated hazardous waste and excess hazardous 
materials are the Contractor's responsibility.

3.5.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
accordance with 40 CFR 279, State, and local laws and regulations.

3.5.5   Waste Water

Waste water from construction activities, such as onsite material 
processing, concrete curing, foundation and concrete clean-up, water used 
in concrete trucks, forms, etc. shall not be allowed to enter water ways.

3.6   RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored 
recycling programs.

3.7   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the 
Contractor's work area are shown on the drawings, or will be designated by 
the Contracting Officer, if any have been identified.  The Contractor shall 
protect these resources and shall be responsible for their preservation 
during the life of the Contract.  If during excavation or other 
construction activities any previously unidentified or unanticipated 
historical, archaeological, and cultural resources are discovered or found, 
all activities that may damage or alter such resources shall be temporarily 
suspended.  Resources covered by this paragraph include but are not limited 
to: any human skeletal remains or burials; artifacts; shell, midden, bone, 
charcoal, or other deposits; rock or coral alignments, pavings, wall, or 
other constructed features; and any indication of agricultural or other 
human activities.  Upon such discovery or find, the Contractor shall 
immediately notify the Contracting Officer so that the appropriate 
authorities may be notified and a determination made as to their 
significance and what, if any, special disposition of the finds should be 
made.  The Contractor shall cease all activities that may result in impact 
to or the destruction of these resources.  The Contractor shall secure the 
area and prevent employees or other persons from trespassing on, removing, 
or otherwise disturbing such resources.
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3.8   BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.  The Contractor 
shall be responsible for the protection of threatened and endangered animal 
and plant species including their habitat in accordance with Federal, 
State, Regional, and local laws and regulations.

3.9   PESTICIDES

3.9.1   Pesticide Delivery and Storage

Pesticides shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.  Pesticides shall be stored 
according to manufacturer's instructions and under lock and key when 
unattended.

3.9.2   Qualifications

For the application of pesticides, the Contractor shall use the services of 
a subcontractor whose principal business is pest control.  The 
subcontractor shall be licensed and certified in the state where the work 
is to be performed.

3.9.3   Pesticide Handling Requirements

The Contractor shall formulate, treat with, and dispose of pesticides and 
associated containers in accordance with label directions and shall use the 
clothing and personal protective equipment specified on the labeling for 
use during all phases of the application.  Material Safety Data Sheets 
(MSDS)shall be available for all pesticide products.

3.9.4   Application

Pesticides shall be applied by a State Certified Pesticide Applicator in 
accordance with EPA label restrictions and recommendation.  The Certified 
Applicator shall wear clothing and personal protective equipment as 
specified on the pesticide label.  Water used for formulating shall only 
come from locations designated by the Contracting Officer.  The Contractor 
shall not allow the equipment to overflow.  Prior to application of 
pesticide, all equipment shall be inspected for leaks, clogging, wear, or 
damage and shall be repaired prior to being used.

3.10   PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements.

3.11   MAINTENANCE OF POLLUTION FACILITIES
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The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant.

3.12   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 
avoiding pollution; familiarization with statutory and contractual 
pollution standards; installation and care of devices, vegetative covers, 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants;  
recognition and protection of archaeological sites, artifacts, wetlands, 
and endangered species and their habitat that are known to be in the area.

3.13   POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance 
with Contract Clause: "Cleaning Up".  The Contractor shall, unless 
otherwise instructed in writing by the Contracting Officer, obliterate all 
signs of temporary construction facilities such as haul roads, work area, 
structures, foundations of temporary structures, stockpiles of excess or 
waste materials, and other vestiges of construction prior to final 
acceptance of the work.  The disturbed area shall be graded, filled and the 
entire area seeded unless otherwise indicated.

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1999) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1998) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

The Contractor shall be responsible for the work for the work of this 
section, without any direct compensation being made other than the payment 
received for contract items.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
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and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
15 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent or 
someone higher in the Contractor's organization.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
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person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 10 calendar days prior to the Coordination Meeting. 
 During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
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either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  The Contractor's CQC staff shall maintain a presence at the 
site at all times during progress of the work and have complete authority 
and responsibility to take any action necessary to ensure contract 
compliance.  The CQC staff  shall be subject to acceptance by the 
Contracting Officer.  The Contractor shall provide adequate office space, 
filing systems and other resources as necessary to maintain an effective 
and fully functional CQC organization.  Complete records of all letters, 
material submittals, shop drawing submittals, schedules and all other 
project documentation shall be maintained at the site at all times, except 
as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a person with a minimum of 5 
years experience in related duties on construction work.   This CQC System 
Manager shall be on the site at all times during construction and shall be 
employed by the prime Contractor.  The CQC System Manager shall be assigned 
as System Manager but may have duties as project superintendent in addition 
to quality control.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   Additional Requirement

In addition to the above qualifications, the CQC System Manager shall have 
completed the course entitled "Construction Quality Management For 
Contractors".  This course is periodically offered through the Government 
in the Minneapolis - St. Paul, Minnesota metropolitan area.

3.4.4   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES
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Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that protion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.
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j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.
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3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a testing 
laboratory meeting the requirements listed under PARAGRAPH: CAPABILITY 
CHECK, or establish a testing laboratory at the project site meeting those 
requirements.  The Contractor shall perform the following activities and 
record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
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contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.  The Contractor shall submit a Quality Management Manual 
meeting the requirements of ASTM D 3740 and ASTM E 329 for each laboratory 
to be used, including on-site project laboratories.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1000.00 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Contracting 
Officer.  Coordination for each specific test, exact delivery location, and 
dates will be made with the Contracting Officer.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection
Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
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inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.
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g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

The following sample forms are enclosed at the end of this section:

a.  Construction Quality Control Management Report

b.  CQC Report

c.  Preparatory Phase Checklist

d.  Initial Phase Checklist

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.12   IMPLEMENTATION OF GOVERNMENT RESIDENT MANAGEMENT SYSTEM FOR CONTRACTOR 
QUALITY CONTROL OF CONTRACT
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The Contractor shall utilize the Construction Contractor Quality module of 
the Resident Management System (RMS) to implement contractor quality 
control.  See Section 01312 QUALITY CONTROL SYSTEM (QCS).  

        -- End of Section --
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CONSTRUCTION QUALITY CONTROL MANAGEMENT REPORT

Contractor Production

Contractor's Name
                        
                        

Daily Report No:                                 Date:           
Contract No.:                   

Project Title & Location:                                                     

Weather:               Precipitation:       in.   Temp.:      Min.      Max.

1.  Contract/Subcontractors and Area of Responsibility:

NUMBER:  TRADE  :   HOURS  :   EMPLOYER   :   LOCATION/DESCRIPTION OF WORK 
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                
      :         :          :              :                                

2.  Operating Plant or Equipment.  (Not hand tools)

                        Date of          Date of     Hours   Hours   Hours
Plant/Equipment   Arrival/Departure   Safety Check   Used    Idle    Repair
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CQC Report

1.  Work performed today:  (Indicate location and description of work
performed by prime and/or subcontractors by letter in table above).
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            

2.  Results of control activities:  (Indicate whether P - Preparatory,
I - Initial, or F - Follow-up Phase.  When a P or I meeting is conducted,
complete attachment 1-A or 1-B, respectively.  When network analysis system 
is used, identify work by use of I-J numbers)
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                              
3.  Test performed as required by plans and/or specifications:
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            

4.  Material received:
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CQC Report (Cont'd)

5.  Submittals Reviewed:

(a)  Submittal No.  (b) Spec/Plan Reference   (c) By Whom   (d) Action     
                                                                     
                                                                     
                                                                     
                                                                     
                                                                     

6.  Off-site surveillance activities, including action taken:
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             
 
7.  Job safety:  (Report violations;  Corrective instructions given; 
Corrective actions taken).
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

8.  Remarks:  (Instructions received or given.  Conflict(s) in Plans and/or 
Specifications)
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

Contractor's Verification:  On behalf of the Contractor, I certify this 
report is complete and correct, and all materials and equipment used and work 
performed during this reporting period are in compliance with the contract 
plans and specifications, to the best of my knowledge, except as noted above.

                                             __________________
                                             CQC System Manager
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PREPARATORY PHASE CHECKLIST

Contract No.:                                              Date:            
Definable Feature:                                 Spec Section:
           
Government Rep Notified         Hours in Advance  Yes       No     

I.  Personnel Present.

    Name                    Position               Company/Government
1.                                                                         
2.                                                                         
3.                                                                         
4.                                                                         
5.                                                                         
6.                                                                      
7.                                                                          
    (List additional personnel on reverse side)

II.  Submittals.

   1.  Review submittals and/or submittal log 4288.  Have all submittals been
approved?  Yes         No       

     If No, what items have not been submitted?
     a.                                                                 
     b.                                                                     
     c.                                                                       
   2.  Are all materials on hand?  Yes         No       
     a.                                                                      
b.                                                                     
     c.                                                                       
   3.  Check approved submittals against delivered material.  (This should be 
done as material arrives).

Comments:                                                                 
                                                                            

III.  Material Storage.
      Are materials stored properly?  Yes         No       
      If No, what action is taken? 
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Preparatory Phase Checklist (Cont'd)

IV.  Specifications.

     1.  Review each paragraph of specifications.
                                                                            
                                                                            
                                                                             

     2.  Discuss procedure for accomplishing the work. 
                                                                            
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

     3.  Clarify any differences. 
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             

V.   Preliminary Work.
     Ensure preliminary work is correct.
     If not, what action is taken?                                         
                                                                            

VI.  Testing.

     1.  Identify test to be performed, frequency, and by whom.               
                                                                            
     2.  When required?                                                     
     3.  Where required?                                                    
     4.  Review Testing Plan.                                               
     5.  Has test facilities been approved?                                 
                                                                            
VII.  Safety.
     1.  Review applicable portion of EM 385-1-1.                       
                                                                             
     2.  Activity Hazard Analysis approved?  Yes         No       

VIII.  Corps of Engineers comments during meeting.
                                                                            
                                                                            
                                                                            

                                               
                                 CQC System Manager
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INITIAL PHASE CHECKLIST

Contract No.:                                           Date:          
        
Definable Feature:                                 

Government Rep Notified:          Hours in Advance  Yes         No       

I.  Personnel Present:
     Name                    Position                 Company/Government
1.                                                                     
2.                                                                    
3.                                                                    
4.                                                                    
5.                                                                    
6.                                                                    
    (List additional personnel on reverse side)

II.  Identify full compliance with procedures identified at preparatory.  
     Coordinate plans, specifications, and submittals.
     Comments:                                                              
                                                                            
                                                                            
                                                                            
                                                                             
III.  Preliminary Work.  Ensure preliminary work is complete and correct.
      If not, what action is taken?                                         
                                                                            
                                                                            
                                                                            
                                                                            
                                                                             
IV.  Establish Level of Workmanship.
     1.  Where is work located?                                            
     2.  Is a sample panel required?  Yes         No       
     3.  Will the initial work be considered as a sample? Yes       No      
         (If yes, maintain in present condition as long as possible).

V.  Resolve any Differences.
    Comments:                                                              
                                                                            
                                                                            
                                                                            
                                                                             

Review job conditions using EM 385-1-1 and job hazard analysis.
Comments:                                                                   
                                                                            
                                                                            
                                                                             
                              
                                                               
                                             CQC System Manager
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Site Plan; 

The Contractor shall prepare a site plan indicating the proposed 
location and dimensions of any area to be fenced and used by the 
Contractor, the number of trailers to be used, avenues of 
ingress/egress to the fenced area and details of the fence 
installation.  Any areas which may have to be graveled to prevent 
the tracking of mud shall also be identified.  The Contractor 
shall also indicate if the use of a supplemental or other staging 
area is desired.

1.2   AVAILABILITY AND USE OF UTILITY SERVICES

1.2.1   Temporary Electrical Facilities

The Contractor shall be responsible for coordination and costs for 
electrical power required for the Contractor's operations, including all 
costs for utility company hookup, installation/dismantling of transformers 
and distribution lines.  In general, the Contractor shall establish it's 
own service connection with the utility company.  If the Contractor 
proposes to use an existing Government service connection, a request shall 
be submitted for approval to verify the Contractor's use will not interfere 
with operation of the facilities, and the monthly service fees will be  
paid for in whole (including Government power consumption) by the 
Contractor.

1.2.2   Sanitation

The Contractor shall provide and maintain within the construction area 
field-type sanitary facilities in accordance with EM 385-1-1.  These 
facilities shall include but not be limited to toilet, washing, and 
drinking water facilities.  

1.2.3   Telephone
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The Contractor shall make arrangements and pay all costs for their 
telephone facilities desired.  Government personnel will not take or 
deliver messages for the Contractor.

1.3   PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary 
relocated roads as necessary to maintain traffic.  The Contractor shall 
maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.

1.3.1   Haul Roads

The Contractor shall, at its own expense, construct access and haul roads 
necessary for proper prosecution of the work under this contract.  Haul 
roads shall be constructed with suitable grades and widths; sharp curves, 
blind corners, and dangerous cross traffic shall be avoided.  The 
Contractor shall provide necessary lighting, signs, barricades, and 
distinctive markings for the safe movement of traffic.  The method of dust 
control, although optional, shall be adequate to ensure safe operation at 
all times.  Location, grade, width, and alignment of construction and 
hauling roads shall be subject to approval by the Contracting Officer.  
Lighting shall be adequate to assure full and clear visibility for full 
width of haul road and work areas during any night work operations.  Upon 
completion of the work, haul roads designated by the Contracting Officer 
shall be removed.

1.3.2   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas.  Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.

1.4   CONTRACTOR'S TEMPORARY FACILITIES

1.4.1   Administrative Field Offices

The Contractor shall provide and maintain administrative field office 
facilities within the construction area at the designated staging area.  
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Government office and warehouse facilities will not be available to the 
Contractor's personnel.

1.4.2   Staging Area

The boundary limits of the grounds made available for the Contractor's use 
during the life of the contract are shown on the drawings as Work Limits. 
Trailers, materials, or equipment shall not be placed or stored outside the 
work limits.

1.5   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.6   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the work site.  The safety 
fencing shall be a high visibility orange colored, high density 
polyethylene grid or approved equal, a minimum of 42 inches high, supported 
and tightly secured to steel posts located on maximum 10 foot centers, 
generally located to encompass the active construction areas.  The safety 
fencing shall be maintained by the Contractor during the life of the 
contract and, upon completion and acceptance of the work, shall become the 
property of the Contractor and shall be removed from the work site.

  

PART 2   PRODUCTS

2.1   BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

2.1.1   Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 36 by 48 inches in 
size for displaying the Equal Employment Opportunity poster, a copy of the 
wage decision contained in the contract, Wage Rate Information poster, and 
other information approved by the Contracting Officer.  The bulletin board 
shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work is 
completed.  Upon completion of work the bulletin board shall be removed by 
and remain the property of the Contractor.

2.1.2   Project and Safety Signs

The Contractor shall furnish and erect a Project sign and a Safety sign in 
a location selected by the Contracting Officer at the project site within 
15 days after receipt of the notice to proceed.  The requirements for the 
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signs and their content shall be as shown on the drawings at the end of 
this section.   The data required by the safety sign shall be corrected 
daily.  Signs shall be maintained throughout the construction period, and 
upon completion of the project, the signs shall be removed from the site. 
The PROJECT DESCRIPTION and PROJECT NAME shall be as follows:

   PROJECT DESCRIPTION: MAINTENANCE, MISSISSIPPI RIVER LOCK AND DAM 
NO. 1

   PROJECT NAME:  CONCRETE REHABILITATION OF AMBURSEN DAM

2.2   GOVERNMENT OFFICE EQUIPMENT

No Government field office is required for this project.  However, 
Contractor shall provide and maintain for the life of the contract office 
equipment as listed below for the Government's use.  The equipment shall be 
delivered to the project site and setup where designated by the Contracting 
Officer within 30 calendar days after notice to proceed.  

2.2.1   Office Equipment

The following equipment shall be provided:

   a.   One desk top facsimile (FAX) machine with modem BPS speeds of 
9600,7200,4800, and 2400; an effective scanning width of 11.7 inches 
and line scanning density of 8 pels/mm horizontal and an effective 
scanning width of 7.7 inches and line scanning density of 3.85 lines/mm 
vertical. Initially supply four reams of paper(500 sheets per ream).

    b.   One desk top copying machine with an indirect dual component dry 
tone process. Paper copy sizes shall be a maximum of 11 inches by 17 
inches and a minimum of 4.25 inches by 5.5 inches. The machine shall 
have a halogen lamp light source and an automatic sheet feed (single 
cassette). Initially supply four reams (500 sheets per ream) of white 
copying paper and furnish a complete maintenance service  
contract/agreement for the machine.

c.   One personal computer, minimum 433 megahertz, 4 gigabyte hard 
drive, 64 megabyte of RAM, CD ROM Reader; 17" monitor (26 dot pitch 
maximum), mouse and keyboard.  The software provided with the computer 
will be Microsoft "Windows 98" or better and Microsoft "Office 
Professional" or approved equivalent.  

d.   One laser printer, HP 4000N or approved equivalent.  

e.   One lockable, legal size, four-drawer file cabinet.  

2.2.2   Maintenance.

 The Contractor shall maintain the office equipment for the life of the 
contract.  The Contractor shall be responsible for maintaining and paying 
for all costs associated with the following services:

a.  Supplies.   Paper and supplies for the FAX machine, copy machine, 
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and printer shall be provided.     
b.  Maintenance of office equipment.  Include a maintenance service 
contract/agreement for operation of the Fax and Copy machines. 

PART 3   EXECUTION

3.1   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site.  Any dirt or mud which is tracked onto paved 
or surfaced roadways shall be cleaned away.  Materials resulting from 
demolition activities which are salvageable shall be stored within the 
fenced area described above or at the supplemental storage area.  Stored 
material not in trailers, whether new or salvaged, shall be neatly stacked 
when stored.

3.2   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, the fence shall be removed and 
will become the property of the Contractor.  Areas used by the Contractor 
for the storage of equipment or material, or other use, shall be restored 
to the original or better condition.  Gravel used to traverse grassed areas 
shall be removed and the area restored to its original condition, including 
top soil and seeding as necessary.

      -- End of Section --
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Design and Construction
Supervised by: Project

Description
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PROJECT SIGN

The graphic format tor this 4' x 6' sign panel follows the legend guidelines and layout as specified below.  The
large 4' x 4' section of the panel on the right is to be white with black legend.  A 2' x 4' decal provided by the
Corps shall be placed on the left side of the sign panel.

Project Description:
One to three line project title legend describes the work being done under this contract.
Color:  Black;  Typeface: 3" Helvetica Bold;  Maximum line length:  42".

Project Name:
One to three line identification of project or facility.
Color:  Black;  Typeface: 1.5" Helvetica Bold;  Maximum line length:  42".
Cross-align the first line of PROJECT NAME with the first line of the Corps Signature as shown.

Contractor:
One to five line identification of prim e contractors including: type (architect, general contractor, etc.), corporate
or firm name, city, state.
Color: Black;  Typeface: 1.25" Helvetica Bold;  Maximum line length:  21".

All typography is flush left and ragged right, upper and lower case with initial capitals only as shown.  Letter and
word spacing to follow Corps Standards (EP 310-1-6a and 6b).      
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right, upper and lower case with initial capitals only as shown.  Letter and word spacing to follow Corps
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Legend Group 1:  Standard two-line title "Safety is a Job Requirement" with (8" od.) Safety Green First Aid logo.
Typeface: 3" Helvetica Bold; Color: Black.

Legend Group 2:  One- to two-line project title legend describes the work being done under this contract and
name of host project.  Typeface: 1.5" Helvetica Regular; Color: Black; Maximum line length: 42".

Legend Group 3:  One- to two-line identification: name of prime contractor and city, state address.   Typeface:
1.5" Helvetica Regular; Color: Black; Maximum line length: 42".

Legend Group 4: Standard safety record captions as shown.   Typeface: 1.25" Helvetica Regular; Color: Black.
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SECTION 01780

CLOSEOUT SUBMITTALS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-11 Closeout Submittals

As-Built Drawings; G,GEN

Contractor record drawings showing final as-built conditions of 
the project.

1.2   As-Built Drawings

Paper prints and reproducible drawings will become the property of the 
Government upon final approval.  Failure to submit final as-built drawings 
and marked prints, as required herein, will be cause for withholding 
payment due the Contractor under this contract.  These drawings shall be 
furnished to the Contracting Officer within 30 days after the required 
contract completion date.  Approval and acceptance of final as-built 
drawings shall be accomplished before final payment is made to the 
Contractor.

1.3   CONTRACTOR RECORD DRAWINGS

The Contractor shall maintain a separate set of marked-up full-scale 
contract drawings indicating as-built conditions.  These drawings shall 
show all changes and revisions made up to the time the work is completed 
and accepted.  These drawings shall be maintained in a current condition at 
all times until completion of the work and shall be available for review by 
Government personnel at all times.  All variations from the contract 
drawings, for whatever reason, including those occasioned by modifications, 
optional materials, and the required coordination between trades, shall be 
indicated.

1.3.1   Changes and Corrections

  The working and final as-built drawings shall show, but shall not be 
limited to, the following information: 
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a.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from 
contract plans.
b.  Surveyed elevations shall be listed for all sewer inverts and 
castings.
c.  The location and dimensions of any changes within buildings or 
structures.
d.  Changes in details of design.
e.  The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction.
f.  Systems designed or enhanced by the Contractor, such as HVAC 
controls, fire alarm, fire sprinkler, and irrigation systems.

1.2.6   Drawing Standards

a.  Deleted items shall be indicated in red.
b.  Added items or changed locations shall be shown in green.
c.  Variations shall be shown in the same general detail utilized in 
the contract drawings.
d.  Revisions shall be shown on all drawings and details related to the 
changed feature.
e.  All markups shall be neat, clean and legible.
f.  Where contract drawings or specifications present options, only the 
option selected for construction shall be shown.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

        -- End of Section --
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SECTION 02220

DEMOLITION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

1.2   GENERAL REQUIREMENTS

The work includes demolition and removal of resulting waste and debris 
(except certain concrete waste as defined in paragraph CLEAN UP).  Waste 
and debris shall be removed from Government property daily, unless 
otherwise directed, to avoid accumulation at the demolition site.  
Materials that cannot be removed daily shall be stored in areas specified 
by the Contracting Officer.  In the interest of occupational safety and 
health, the work shall be performed in accordance with EM 385-1-1, Section 
23, Demolition, and other applicable Sections.  

1.3   DUST CONTROL

The amount of dust resulting from demolition shall be controlled to prevent 
the spread of dust to occupied portions of the construction site and to 
avoid creation of a nuisance in the surrounding area.  Use of water will 
not be permitted when it will result in, or create, hazardous or 
objectionable conditions such as ice, flooding and pollution.

1.4   PROTECTION

1.4.1   Protection of Personnel

During the demolition work the Contractor shall continuously evaluate the 
condition of the structure being demolished and take immediate action to 
protect all personnel working in and around the demolition site.  No area, 
section, or component of floors, roofs, walls, columns, pilasters, or other 
structural element will be allowed to be left standing without sufficient 
bracing, shoring, or lateral support to prevent collapse or failure while 
workmen remove debris or perform other work in the immediate area.

1.4.2   Protection of Structures
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Floors, roofs, walls, columns, pilasters, and other structural components 
that are designed and constructed to stand without lateral support or 
shoring, and are determined to be in stable condition, shall remain 
standing without additional bracing, shoring, of lateral support until 
demolished, unless directed otherwise by the Contracting Officer.  The 
Contractor shall ensure that no elements determined to be unstable are left 
unsupported and shall be responsible for placing and securing bracing, 
shoring, or lateral supports as may be required as a result of any cutting, 
removal, or demolition work performed under this contract.

1.4.3   Protection of Existing Property

Before beginning any demolition work, the Contractor shall survey the site 
and examine the drawings and specifications to determine the extent of the 
work.  The Contractor shall take necessary precautions to avoid damage to 
existing items to remain in place, to be reused, or to remain the property 
of the Government; any damaged items shall be repaired or replaced as 
approved by the Contracting Officer.  The Contractor shall coordinate the 
work of this section with all other work and shall construct and maintain 
shoring, bracing, and supports as required.  The Contractor shall ensure 
that structural elements are not overloaded and shall be responsible for 
increasing structural supports or adding new supports as may be required as 
a result of any cutting, removal, or demolition work performed under this 
contract.

1.4.4   Environmental Protection

The work shall comply with the requirements of Section 01355 ENVIRONMENTAL 
PROTECTION.

1.5   BURNING

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted.

1.6   USE OF EXPLOSIVES

Use of explosives will not be permitted.

1.7   AVAILABILITY OF WORK AREAS

Areas in which the work is to be accomplished will be available in 
accordance with the following schedule:

                   Area                           Date
                   All                            June 1, 2002

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   UTILITIES

Disconnection of utility services, with related meters and equipment, are 
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specified in Section 16415 ELECTRICAL WORK.  Existing utilities shall be 
removed as indicated.  When utility lines are encountered that are not 
indicated on the drawings, the Contracting Officer shall be notified prior 
to further work in that area.

3.2   DISPOSITION OF MATERIAL

Title to material and equipment to be demolished is vested in the 
Contractor upon receipt of notice to proceed.  The Government will not be 
responsible for the condition, loss or damage to such property after notice 
to proceed.  Dispose of materials in accordance with Section 01000 GENERAL. 
 

3.3   CLEAN UP

Debris and waste shall be removed from all work areas except as follows:  

a.   Within the sliceway bays on the interior of the Ambursen Dam, 
interior demolition concrete that is 3 inch in diameter or smaller may 
be left within the structure.  Demolition concrete larger than 3 inch 
in diameter shall be removed.  

b.   Within the other bays on the interior of the Ambursen Dam, all 
interior demolition concrete may be left within the structure.  

All other wastes shall be removed.  Debris shall be removed and transported 
in a manner that prevents spillage on streets or adjacent areas.  Local 
regulations regarding hauling and disposal shall apply.

    -- End of Section --
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SECTION 03100

STRUCTURAL CONCRETE FORMWORK

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)

ACI 347R (1994) Guide to Formwork for Concrete

AMERICAN HARDBOARD ASSOCIATION (AHA)

AHA ANSI/AHA A135.4 (1995) Basic Hardboard

DEPARTMENT OF COMMERCE (DOC)

DOC PS 1 (1996) Voluntary Product Standard - 
Construction and Industrial Plywood

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Form Materials; 

  Manufacturer's data including literature describing form 
materials, accessories, and form releasing agents.

Form Releasing Agents; 

  Manufacturer's recommendation on method and rate of application 
of form releasing agents.

1.3   DESIGN

Formwork shall be designed in accordance with methodology of ACI 347R for 
anticipated loads, lateral pressures, and stresses.  Forms shall be capable 
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of producing a surface which meets the requirements of the class of finish 
specified in Section 03300 CAST-IN-PLACE STRUCTURAL CONCRETE.  Forms shall 
be capable of withstanding the pressures resulting from placement and 
vibration of concrete.

PART 2   PRODUCTS

2.1   FORM MATERIALS

2.1.1   Forms For Exposed Surfaces

Forms shall be plywood panels conforming to DOC PS 1, Grade B-B concrete 
form panels, Class I or II.  Other form materials or liners may be used 
provided the smoothness and appearance of concrete produced will be 
equivalent to that produced by the plywood concrete form panels.  

2.1.2   Forms For Concealed Surfaces

Forms shall be shiplap lumber; plywood conforming to DOC PS 1, Grade B-B 
concrete form panels, Class I or II; tempered concrete form hardboard 
conforming to AHA ANSI/AHA A135.4; other approved concrete form material; 
or steel, except that steel lining on wood sheathing shall not be used.  

2.1.3   Form Ties

Form ties shall be factory-fabricated metal ties, shall be of the removable 
or internal disconnecting or snap-off type, and shall be of a design that 
will not permit form deflection and will not spall concrete upon removal.  
Solid backing shall be provided for each tie.  Except where removable tie 
rods are used, ties shall not leave holes in the concrete surface less than 
 1/4 inch nor more than  1 inch deep and not more than  1 inch in diameter. 
 Removable tie rods shall be not more than  1-1/2 inches in diameter.

2.1.4   Form Releasing Agents

Form releasing agents shall be commercial formulations that will not bond 
with, stain or adversely affect concrete surfaces.  Agents shall not impair 
subsequent treatment of concrete surfaces depending upon bond or adhesion 
nor impede the wetting of surfaces to be cured with water or curing 
compounds.

PART 3   EXECUTION

3.1   INSTALLATION

3.1.1   Formwork

Forms shall be mortar tight, properly aligned and adequately supported to 
produce concrete surfaces meeting the surface requirements specified in 
Section 03300 CAST-IN-PLACE STRUCTURAL CONCRETE and conforming to 
construction tolerance given in TABLE 1.  Where concrete surfaces are 
exposed to view, joints in form panels shall be arranged as approved.  
Where forms for continuous surfaces are placed in successive units, the 
forms shall fit over the completed surface to obtain accurate alignment of 
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the surface and to prevent leakage of mortar.  Forms shall not be reused if 
there is any evidence of surface wear and tear or defects which would 
impair the quality of the surface.  Surfaces of forms to be reused shall be 
cleaned of mortar from previous concreting and of all other foreign 
material before reuse.  Form ties that are to be completely withdrawn shall 
be coated with a nonstaining bond breaker.

3.2   CHAMFERING

Except as otherwise shown, external corners that will be exposed shall be 
chamfered, beveled, or rounded by moldings placed in the forms.

3.3   COATING

Forms for exposed surfaces shall be coated with a form releasing agent 
before the form or reinforcement is placed in final position.  The coating 
shall be used as recommended in the manufacturer's printed or written 
instructions.  Forms for concealed surfaces may be wet with water in lieu 
of coating immediately before placing concrete, except that in cold weather 
with probable freezing temperatures, coating shall be mandatory.  Surplus 
coating on form surfaces and coating on reinforcing steel and construction 
joints shall be removed before placing concrete.

3.4   REMOVAL OF FORMS

Forms shall be removed preventing injury to the concrete and ensuring the 
complete safety of the structure.  Formwork not supporting the weight of 
concrete may be removed when the concrete has attained sufficient strength 
to resist damage from the removal operation but not before at least 24 
hours has elapsed since concrete placement.  Supporting forms and shores 
shall not be removed from beams, floors and walls until the concrete repair 
is strong enough to carry their own weight and any other construction or 
natural loads.  

TABLE 1

TOLERANCES FOR FORMED SURFACES

  1.  Variations from the           In any 10 feet of 
      plumb:                        length ----------------- 1/4 inch

      a.  In the lines and          Maximum for entire 
          surfaces of columns,      length ------------------- 1 inch
          piers, walls and
          in arises

      b.  For exposed corner        In any 20 feet of 
          columns,control-joint     length -----------  ---- 1/4 inch
          grooves, and other        Maximum for entire  
          conspicuous lines         length------------------ 1/2 inch

  2.  Variation from the            In any 10 feet of 
      level or from the             length ------------------1/4 inch
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TABLE 1

TOLERANCES FOR FORMED SURFACES

      grades indicated              In any bay or in any 20 
      on the drawings:              feet of length---------- 3/8 inch

      a.  In slab soffits,          Maximum for entire 
          ceilings, beam soffits,   length ----------------- 3/4 inch
          and in arises, measured
          before removal of
          supporting shores

      b.  In exposed lintels,       In any bay or in any 20 feet of
          sills, parapets,          length ----------- ----- 1/4 inch
          horizontal grooves,       Maximum for entire
          and other conspicuous     length------------------ 1/2 inch
          lines

  3.  Variation of the linear       In any 20 feet --------- 1/2 inch
      building lines from           Maximum -----------------1 inch
      established position
      in plan

    -- End of Section --
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SECTION 03150

EXPANSION JOINTS AND WATERSTOPS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 412 (1997) Vulcanized Rubber and Thermoplastic 
Rubbers and Thermoplastic Elastomers - 
Tension

ASTM D 471 (1996) Rubber Property - Effect of Liquids

ASTM D 518 (1999) Rubber Deterioration-Surface 
Cracking

ASTM D 573 (1999) Rubber-Deterioration in an Air Oven

ASTM D 1751 (1983; R 1991) Preformed Expansion Joint 
Filler for Concrete Paving and Structural 
Construction (Nonextruding and Resilient 
Bituminous Types)

ASTM D 1752 (1984; R 1996) Preformed Sponge Rubber and 
Cork Expansion Joint Fillers for Concrete 
Paving and Structural Construction

ASTM D 2240 (2000) Rubber Property-Durometer Hardness

ASTM D 3884 (2001) Abrasion Resistance of Textile 
Fabrics (Rotary Platform, Double Head 
Method)

ASTM D 5249 (1995) Backer Material for Use With Cold 
and Hot-Applied Joint Sealants in 
Portland-Cement Concrete and Asphalt Joints

ASTM F 547 (1977; R 1995) Definitions of Terms 
Relating to Nails for Use with Wood and 
Wood-Base Materials

ASTM G 53 (1996) Operating Light and Water Exposure 
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Apparatus (Fluorescent UV-Condensation 
Type) for Exposure of Nonmetallic Materials

CORPS OF ENGINEERS (COE)

COE CRD-C 572 (1974) Corps of Engineers Specifications 
for Polyvinylchloride Waterstop

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Waterstops; G, STR

  Shop drawings and fabrication drawings provided by the 
manufacturer or prepared by the Contractor.

SD-03 Product Data

Preformed Expansion Joint Filler; 
Cap Seals;
Waterstops; 

  Manufacturer's literature, including safety data sheets and 
installation instructions, for preformed fillers, cap seals, and 
waterstops.

SD-04 Samples

Waterstops; 

  Specimens identified to indicate manufacturer, type of material, 
size, quantity of material, and shipment or lot represented.  Each 
sample shall be a piece not less than 12 inch long cut from each 
200 ft of finished waterstop furnished, but not less than a total 
of 4 ft of each type, size, and lot furnished.  One splice sample 
of each size and type for every 50 splices made in the factory and 
every 10 splices made at the job site.  The splice samples shall 
be made using straight run pieces with the splice located at the 
mid-length of the sample and finished as required for the 
installed waterstop.  The total length of each splice shall be not 
less than 12 inches long.

SD-07 Certificates

Preformed Expansion Joint Filler; 
Cap Seals;
Waterstops; 
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  Certificates of compliance stating that the joint filler, cap 
seals, and waterstops conform to the requirements specified.

1.3   DELIVERY AND STORAGE

Material delivered and placed in storage shall be stored off the ground and 
protected from moisture, dirt, and other contaminants.  Sealants shall be 
delivered in the manufacturer's original unopened containers.  Sealants 
whose shelf life has expired shall be removed from the site.

PART 2   PRODUCTS

2.1   EXPANSION JOINT FILLER

Expansion joint filler shall be preformed cork material conforming to ASTM 
D 1752, Type II.  Filler material shall be of the thickness shown on the 
contract drawings and of a width applicable for the joint formed.  Backer 
material, when required, shall conform to ASTM D 5249.

2.2   CAP SEALS

2.2.1   General

Modified PVC cap seal, extruded from an elastomeric material of which the 
basic resins are prime virgin materials, meeting the following performance 
requirements:  

a.   Tensile Strength, ASTM D 412:  2350 psi min.  

b.   Elongation, ASTM D 412:  375% min.

c.   Hardness, ASTM D 2240:  81+/-3 Shore A

d.   Oil Swell (ASTM Oil #3, 70 hrs @ 212 deg. F change in 
volume/weight), ASTM D 471:  +/- 15% by vol., +/- 15% by wt.

e.   Ozone Resistance (20% strain, 300 pphm, 70 hrs @ 104 deg. F, ASTM 
D 518:  No cracking

f.   UV Resistance (2000 hrs @ 70 deg. F), ASTM G 53:  2200 psi 
minimum, 200% minimum

g.   Abrasion Resistance (10,500 cycles, 1000 g load), ASTM D 3884:  
Material Loss -0.35 grams max.  

h.   Adhesive Bond Strength, ASTM D 412:  1000 psi min.  

i.   Results after Heat Aging (24 hrs @ 70 deg. F), ASTM D 573:  
Tensile strength retained 90%, elongation retained 90%, hardness change 
+/-3 Shore A

2.2.2   Configuration
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For new concrete construction applications, provide standard product with 
barbed anchors extending into concrete on both sides of cap.  For retrofit 
applications where new concrete abuts old concrete, provide product with 
one flat side and one barbed side.  

2.2.3   Accessories

Provide factory made fabrications for all changes of direction, 
intersections, and transitions leaving only straight butt joint splices for 
field assembly.  Provide manufacturer's recommended adhesive for sealing of 
all butt splices.  

2.3   ELASTOMERIC SEALANT

Elastomeric joint sealant shall be in accordance with Section 07900 JOINT 
SEALING.  

2.4   WATERSTOPS

Intersection and change of direction waterstops shall be shop fabricated.

2.4.1   PVC Waterstops

PVC waterstops shall be manufactured from a prime virgin resin; reclaimed 
material is not acceptable.  The compound shall contain plasticizers, 
stabilizers, and other additives to meet specified requirements.  
Polyvinylchloride waterstops shall conform to COE CRD-C 572.  

2.4.2   Hydrophilic Waterstops

Swellable strip type compound of polymer modified chloroprene rubber that 
swells upon contact with water shall conform to ASTM D 412 as follows:  
Tensile strength  420 psi minimum; ultimate elongation 600 percent minimum. 
 Hardness shall be 50 minimum on the type A durometer and the volumetric 
expansion ratio in distilled water at  70 degrees F shall be 3 to 1 minimum.

2.4.3   Concrete Nails

Concrete nails for attaching hydrophilic waterstop for vertical and 
overhead applications shall comply with ASTM F 547 and shall be 3 inch in 
length.

PART 3   EXECUTION

3.1   JOINTS

Joints shall be installed at locations indicated and as authorized.

3.1.1   Joint Filler

Expansion joint filler shall be used where indicated.  The filler shall 
extend the full slab depth, unless otherwise indicated.  The edges of the 
joint shall be neatly finished with an edging tool of  1/8 inch radius.  
Where the joint is to receive a sealant, the filler strips shall be 
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installed at the proper level below the finished slab with a slightly 
tapered, dressed and oiled wood strip temporarily secured to the top to 
form a recess to the size shown on the drawings.  The wood strip shall be 
removed after the concrete has set.  Contractor may opt to use a removable 
expansion filler cap designed and fabricated for this purpose in lieu of 
the wood strip.  The groove shall be thoroughly cleaned of laitance, curing 
compound, foreign materials, protrusions of hardened concrete, and any dust 
which shall be blown out of the groove with oil-free compressed air.

3.1.2   Cap Seals

Where indicated, provide cap seals for expansion joint filler.  Prior to 
placing concrete, place cap seal on joint filler.  For standard 
applications, terminate stakes or other filler supports 1/4 inch below legs 
of cap.  For retrofit applications, fasten filler/cap seal assembly to 
existing concrete with concrete nails or adhesive.  Use factory 
fabrications for intersections and changes of direction.  Assure all 
sections to be spliced are cut square and bond together using adhesive.  
Secure cap seal to joint filler with staples, nails, screws (approximately 
18 inch on center) or adhesive to prevent dislocation during concrete 
placement.  Follow manufacturer's recommendations.  Place concrete using 
normal placement techniques, utilizing the cap seal as a screed rail.  
Vibrate concrete to insure good consolidation around cap seal.  Do not tool 
joint.  

3.1.3   Elastomeric Joint Sealant

Where indicated, seal joints in accordance with Section 07900 JOINT 
SEALING.  

3.2   WATERSTOPS, INSTALLATION AND SPLICES

Waterstops shall be installed at the locations shown to form a continuous 
water-tight diaphragm.  Adequate provision shall be made to support and 
completely protect the waterstops during the progress of the work.  Any 
waterstop punctured or damaged shall be repaired or replaced.  Exposed 
waterstops shall be protected during application of form release agents to 
avoid being coated.  Suitable guards shall be provided to protect exposed 
projecting edges and ends of partially embedded waterstops from damage when 
concrete placement has been discontinued.  Splices shall be made by 
certified trained personnel using approved equipment and procedures.

3.2.1   Non-Metallic

Fittings shall be shop made using a machine specifically designed to 
mechanically weld the waterstop.  A miter guide, proper fixturing (profile 
dependant), and portable power saw shall be used to miter cut the ends to 
be joined to ensure good alignment and contact between joined surfaces.  
The splicing of straight lengths shall be done by squaring the ends to be 
joined.  Continuity of the characteristic features of the cross section of 
the waterstop (ribs, tabular center axis, protrusions, etc.) shall be 
maintained across the splice.

3.2.1.1   Polyvinyl Chloride Waterstop
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Splices shall be made by heat sealing the adjacent waterstop edges together 
using a thermoplastic splicing iron utilizing a non-stick surface 
specifically designed for waterstop welding.  The correct temperature shall 
be used to sufficiently melt without charring the plastic.  The spliced 
area, when cooled, shall show no signs of separation, holes, or other 
imperfections when bent by hand in as sharp an angle as possible.

3.2.1.2   Quality Assurance

Edge welding will not be permitted.  Centerbulbs shall be compressed or 
closed when welding to non-centerbulb type.  Waterstop splicing defects 
which are unacceptable include, but are not limited to the following:  1) 
Tensile strength less than 80 percent of parent section.  2) Free lap 
joints.  3) Misalignment of centerbulb, ribs, and end bulbs greater than  
1/16 inch.  4) Misalignment which reduces waterstop cross section more than 
15 percent.  5) Bond failure at joint deeper than  1/16 inch or 15 percent 
of material thickness.  6) Misalignment of waterstop splice resulting in 
misalignment of waterstop in excess of  1/2 inch in 10 feet.  7) Visible 
porosity in the weld area, including pin holes.  8) Charred or burnt 
material.  9) Bubbles or inadequate bonding.  10) Visible signs of splice 
separation when cooled splice is bent by hand at a sharp angle.

3.2.2   Hydrophilic Waterstop Installation

Hydrophilic waterstop shall be attached to substrate with epoxy adhesive 
selected and applied in accordance with waterstop manufacturer's 
recommendations.  Where required by manufacturer, use gel form of epoxy 
adhesive.  Ends of waterstop to be joined shall be miter cut with sharp 
knife or shears.  The ends shall be adhered with cyanacryiate (super glue) 
adhesive.  

    -- End of Section --

SECTION 03150  Page 7 DACW37-03-B-0001



SECTION TABLE OF CONTENTS

DIVISION 03 - CONCRETE

SECTION 03200

CONCRETE REINFORCEMENT

PART 1   GENERAL

  1.1   REFERENCES
  1.2   SUBMITTALS
  1.3   WELDING
  1.4   DELIVERY AND STORAGE

PART 2   PRODUCTS

  2.1   REINFORCING STEEL AND DOWELS
  2.2   WIRE TIES
  2.3   SUPPORTS

PART 3   EXECUTION

  3.1   REINFORCEMENT
    3.1.1   Placement
    3.1.2   Splicing

-- End of Section Table of Contents --

SECTION 03200  Page 1 DACW37-03-B-0001



SECTION 03200

CONCRETE REINFORCEMENT

PART 1   GENERAL
 
1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)

ACI 318/318R (1995) Building Code Requirements for 
Structural Concrete and Commentary

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 615/A 615M (1996a) Deformed and Plain Billet-Steel 
Bars for Concrete Reinforcement

ASTM A 706/A 706M (1998) Low-Alloy Steel Deformed and Plain 
Bars for Concrete Reinforcement

AMERICAN WELDING SOCIETY (AWS)

AWS D1.4 (1998) Structural Welding Code - 
Reinforcing Steel

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

CRSI MSP-1 (1996) Manual of Standard Practice

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Welding; 

  If welding is to be used for splicing of reinforcement, submit a 
list of qualified welders names.
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SD-07 Certificates

Reinforcing Steel; 

  Certified copies of mill reports attesting that the reinforcing 
steel furnished contains no less than 25 percent recycled scrap 
steel and meets the requirements specified herein, prior to the 
installation of reinforcing steel.

1.3   WELDING

Welders shall be qualified in accordance with AWS D1.4.  Qualification test 
shall be performed at the worksite and the Contractor shall notify the 
Contracting Officer 24 hours prior to conducting tests.  Special welding 
procedures and welders qualified by others may be accepted as permitted by 
AWS D1.4.

1.4   DELIVERY AND STORAGE

Reinforcement and accessories shall be stored off the ground on platforms, 
skids, or other supports.

PART 2   PRODUCTS

2.1   REINFORCING STEEL AND DOWELS

Reinforcing steel and dowels shall be deformed bars conforming to ASTM A 
615/A 615M or ASTM A 706/A 706M, Grade 60, sizes as indicated.  

2.2   WIRE TIES

Wire ties shall be 16 gauge or heavier black annealed steel wire.

2.3   SUPPORTS

Bar supports for formed surfaces shall be designed and fabricated in 
accordance with CRSI MSP-1 and shall be steel or precast concrete blocks.  
Precast concrete blocks shall have wire ties and shall be not less than  4 
inches square when supporting reinforcement on ground.  Precast concrete 
block shall have compressive strength equal to that of the surrounding 
concrete.  Steel supports within  1/2 inch of concrete surface shall be 
galvanized, plastic protected or of stainless steel.  Concrete supports 
used in concrete exposed to view shall have the same color and texture as 
the finish surface.  For slabs on grade, supports shall be precast concrete 
blocks, plastic coated steel fabricated with bearing plates, or 
specifically designed wire-fabric supports fabricated of plastic.

PART 3   EXECUTION
 
3.1   REINFORCEMENT

Reinforcement shall be fabricated to shapes and dimensions shown.  
Reinforcement shall be cold bent unless otherwise authorized.  Bending may 
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be accomplished in the field or at the mill.  Bars shall not be bent after 
embedment in concrete.  Safety caps shall be placed on all exposed ends of 
vertical concrete reinforcement bars that pose a danger to life safety.   
Wire tie ends shall face away from the forms.

3.1.1   Placement

Reinforcement shall be free from loose rust and scale, dirt, oil, or other 
deleterious coating that could reduce bond with the concrete.   
Reinforcement shall be placed in accordance with ACI 318/318R at locations 
shown plus or minus one bar diameter.   Concrete coverage shall be as 
indicated or as required by ACI 318/318R.  If bars are moved more than one 
bar diameter to avoid interference with other reinforcement, conduits or 
embedded items, the resulting arrangement of bars, including additional 
bars required to meet structural requirements, shall be approved before 
concrete is placed.

3.1.2   Splicing

Splices of reinforcement shall conform to ACI 318/318R and shall be made 
only as required or indicated.  Splicing shall be by lapping or by 
mechanical or welded butt connection.  Welding shall conform to AWS D1.4.  
Welded butt splices shall be full penetration butt welds.  Lapped bars 
shall be placed in contact and securely tied or spaced transversely apart 
to permit the embedment of the entire surface of each bar in concrete.  
Lapped bars shall not be spaced farther apart than one-fifth the required 
length of lap or  6 inches. Mechanical butt splices shall be in accordance 
with the recommendation of the manufacturer of the mechanical splicing 
device.  Butt splices shall develop 125 percent of the specified minimum 
yield tensile strength of the spliced bars or of the smaller bar in 
transition splices.  Bars shall be flame dried before butt splicing.   
Adequate jigs and clamps or other devices shall be provided to support, 
align, and hold the longitudinal centerline of the bars to be butt spliced 
in a straight line.

    -- End of Section --
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SECTION 03300

CAST-IN-PLACE STRUCTURAL CONCRETE

PART 1   GENERAL

1.1   SCOPE

This section covers cast-in-place concrete for sluiceway plugs.  It also 
covers silica fume concrete for concrete surface and joint repairs that are 
specified in Section 03900 CONCRETE SURFACE AND EXTERIOR JOINT REPAIR.  

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)
      
ACI 211.1 (1991) Standard Practice for Selecting 

Proportions for Normal, Heavyweight, and 
Mass Concrete

ACI 301 (1996) Standard Specifications for 
Structural Concrete

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
               (AASHTO)

AASHTO M 182 (1991; R 1996) Burlap Cloth Made From Jute 
or Kenaf

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 31 (1998) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 39 (1996) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 94 (1999) Ready-Mixed Concrete

ASTM C 136 (1996a) Sieve Analysis of Fine and Coarse 
Aggregates

ASTM C 143 (1998) Slump of Hydraulic Cement Concrete
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ASTM C 150 (1998) Portland Cement

ASTM C 171 (1997) Sheet Materials for Curing Concrete

ASTM C 231 (1997) Air Content of Freshly Mixed 
Concrete by the Pressure Method

ASTM C 260 (1998) Air-Entraining Admixtures for 
Concrete

ASTM C 494 (1999) Chemical Admixtures for Concrete

ASTM C 618 (1999) Coal Fly Ash and Raw or Calcined 
Natural Pozzolan for Use as a Mineral 
Admixture in Concrete

ASTM C 685 (1998) Concrete Made by Volumetric 
Batching and Continuous Mixing

ASTM C 989 (1999) Ground Granulated Blast-Furnace 
Slag for Use in Concrete and Mortars

ASTM C 1064 (1999) Temperature of Freshly Mixed 
Portland Cement Concrete

ASTM C 1077 (1998) Laboratories Testing Concrete and 
Concrete Aggregates for Use in 
Construction and Criteria for Laboratory 
Evaluation

ASTM C 1240 (1999) Silica Fume for Use as a Mineral 
Admixture in Hydraulic-Cement Concrete, 
Mortar and Grout

CORPS OF ENGINEERS (COE)

COE CRD-C 400 (1963) Requirements for Water for Use in 
Mixing or Curing Concrete

NATIONAL READY-MIXED CONCRETE ASSOCIATION (NRMCA)

NRMCA TMMB 100 (1994) Truck Mixer Agitator and Front 
Discharge Concrete Carrier Standards

NRMCA QC 3 (1984) Quality Control Manual:  Section 3, 
Plant Certifications Checklist: 
Certification of Ready Mixed Concrete 
Production Facilities

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
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that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Concrete Operation Plan; G,MAT

The plan shall demonstrate a thorough understanding of all 
involved technical and logistical conditions necessary for the 
production of concrete that meets all requirements of these 
specifications.  The plan shall provide as a minimum the following:

 
a.   Sources of cement, pozzolan, silica fume, and aggregates.
b.   Location of aggregate stockpiles, batching plant, and mixing 
plant.
c.   Method and route for conveying batched concrete under all 
expected weather conditions.
d.   Method of conveying concrete within the project.
e.   Sources of electrical power and water.
f.   Provisions for replacement of required equipment in the event 
of breakdown.
g.   Methods for preventing aggregate stockpiles from freezing, 
moisture variation, or contamination.
h.   Methods of consolidation and curing. Include manufacturer's 
literature.
i.   Contractor quality control.

Cold Weather Plan; G,MAT

If concrete is to be placed under cold weather conditions, the 
procedures, materials, methods, and protection proposed to 
accomplish it shall be submitted for review.

Hot Weather Plan; G,MAT

If concrete is to be placed under hot weather conditions, the 
procedures, materials, methods, and protection proposed to 
accomplish it shall be submitted for review.

SD-03 Product Data

Concrete Mixture Design; G,MAT

A mix design shall be submitted for each concrete mix to be used 
on the project.  Each mix design shall list the proportions by 
weight of cement, weight or volume of water, weights of aggregates 
in a saturated surface-dry condition, and type, quantity, and name 
of admixtures per cubic yard of concrete.  All materials included 
in the mixture shall be of the same type and from the same source 
as will be used on the project.  Each mix shall be accompanied by 
evidence by one of the following methods that demonstrates the mix 
will produce concrete having the characteristics and quality as 
specified:
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a.  Project Data.  Submit evidence obtained within the last 5 
years from previous quality control testing on the concrete mix.  

b.  Mix Design Study.  Submit a mix design study complying with 
ACI 211.1 conducted in the past 12 months.  The mix design shall 
be completed by a testing laboratory complying with ASTM C 1077.

Project data or mix design studies shall be obtained for the exact 
mix as submitted.   Minor mix alterations or substitutions may be 
accepted if approved by the Contracting Officer.  Any alternations 
or substitutions shall be clearly identified, and shall be 
accompanied by recommendations from the admixture supplier or a 
registered professional engineer indicating the expected effects 
on the concrete.

SD-07 Certificates

Manufacturer's Certificates; 

The following materials shall be certified for compliance with all 
specification requirements:

a.   Cement, pozzolan, and silica fume
b.   Impervious sheet curing materials
c.   Admixtures

Qualifications; 

Written documentation for Contractor Quality Control personnel.

Batch Tickets

  
Batch tickets shall be collected and furnished to the Contracting Officer 
for each load of ready-mixed concrete.  The batch tickets do not need to be 
transmitted through the submittal process.

1.4   QUALIFICATIONS

Contractor Quality Control personnel assigned to concrete construction 
shall be American Concrete Institute (ACI) Certified Workmen in grade I or 
higher or shall have written evidence of having completed similar 
qualification programs:

1.5   CONSTRUCTION TOLERANCES  

Variation in alignment, grade, and dimensions of the structures from the 
established alignment, grade, and dimensions shown shall be within the 
tolerances specified in SECTION 03100 - CONCRETE FORMWORK.

1.5.1   Appearance

Finished surfaces shall be protected from stains or abrasions.  Permanently 
exposed surfaces shall be cleaned, if stained or otherwise discolored, by 
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an approved method that does not harm the concrete.  Abrupt variations in 
color, shade, or tint will not be permitted on these surfaces.

1.6   STORAGE OF MATERIALS

Cement and other cementitious materials shall be stored in weathertight 
buildings, bins, or silos which will exclude moisture and contaminants and 
keep each material completely separated.  Aggregate stockpiles shall be 
arranged and used in a manner to avoid excessive segregation and to prevent 
contamination with other materials or with other sizes of aggregates.  
Aggregate shall not be stored directly on ground unless a sacrificial layer 
is left undisturbed.  Reinforcing bars and accessories shall not be stored 
on cohesive soils or areas that may puddle water.  Other materials shall be 
stored in such a manner as to avoid contamination and deterioration.  
Admixtures which have been in storage at the project site for longer than 6 
months or which have been subjected to freezing shall not be used unless 
retested and proven to meet the specified requirements.  Materials shall be 
capable of being accurately identified after bundles or containers are 
opened.

1.7   GOVERNMENT ASSURANCE INSPECTION AND TESTING

The Contracting Officer may appoint a Government representative or an 
independent testing laboratory to inspect construction and monitor 
operations of the Contractor's CQC staff as considered appropriate for 
quality assurance.  The Contractor shall provide facilities and labor as 
may be necessary for procurement of representative test samples.  
Government inspection or testing will not relieve the Contractor of any of 
it's CQC responsibilities.  Failure to detect defective work or material 
will not prevent rejection later when a defect is discovered nor will it 
obligate the Government for final acceptance.

PART 2   PRODUCTS

2.1   GENERAL CONCRETE REQUIREMENTS

Concrete shall be composed of a cementitious material, water, fine and 
coarse aggregates, and admixtures.  The design compressive strength and 
water-cement ratio shall be as follows:  

a.  Concrete for Sluiceway Plugs:  The design compressive strength 
shall not be less than 3,000 pounds per square inch.  Water cement 
ratio shall not exceed 0.60.  
b.  Where Silica Fume Concrete is Designated for Concrete Surface 
and Joint Repairs:  The design compressive strength shall not be 
less than 4,500 pounds per square inch.  Water cement ratio shall 
not exceed 0.45.  

The maximum water-cement ratio will be determined by the weight equivalency 
method as described in ACI 211.1 (cement plus pozzolan, silica fume, and 
ground granulated blast furnace slag).  Materials shall meet the 
requirements of the respective publications and other data specified below.
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2.1.1   Strength Requirements

The strength of the concrete will be considered satisfactory so long as the 
average of all sets of three consecutive test results equals or exceeds the 
specified compressive strength f'c and no individual test result falls 
below the specified strength f'c by more than 500 psi.  A "test" is defined 
as the average of two companion cylinders, or if only one cylinder is 
tested, the results of the single cylinder test.  Design compressive 
strength (f'c) shall be evaluated for acceptance at 28 days unless pozzolan 
is used, in which case the design strength shall be met in 90 calendar 
days, provided the 90-day period does not extend past the contract 
expiration date.  Members identified with concrete not meeting the criteria 
shall be replaced.  The Contractor may conduct additional testing to verify 
strength or further define the limits of inferior concrete if approved by 
the Contracting Officer.

2.1.2   Slump

Slump of the concrete, as delivered to the point of placement into the 
forms, shall not exceed 4 inches.  If a superplastizer is used, the slump 
shall not exceed 4 inches before the admixture is added and shall not 
exceed 8 inches at the point of delivery after the admixture is added.

2.1.3   Admixtures

Concrete shall not contain admixtures that provide special properties to 
the concrete unless specified or approved.  Admixtures used on the project 
shall be included in the mix design submittals.  Accelerating admixtures 
shall be used only during cold weather and when approved in writing.

2.1.3.1   Air Entrainment

All concrete shall be air entrained to contain between 4 and 7 percent 
total air, except that concrete with nominal 3/8 inch maximum coarse 
aggregate shall be air entrained to contain between 5.5 and 8.5 percent 
total air.

2.1.4   Size of Coarse Aggregate

Nominal maximum size coarse aggregate shall be as follows:  

a.   Concrete for Sluiceway Plugs:  3/4 inch to 1-1/2 inch as 
selected by Contractor based on placement method.  
b.   Where Silica Fume Concrete is Designated for Concrete Surface 
and Joint Repairs:  3/8 inch.

2.1.5   Silica Fume Concrete

Silica fume concrete shall be a packaged, pre-blended mix which is ready to 
use with only the addition of water at the project site.  

2.2   CEMENTITIOUS MATERIALS

Cementitious materials shall be as follows:
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a.  Concrete for Sluiceway Plugs:  Cementitious material shall be 
portland cement, or portland cement in combination with pozzolan 
or ground granulated blast furnace slag.  Optional pozzolan 
replacement of cement shall be limited to 30 percent of the total 
cementitious material of a mix by weight.  
b.  Where Silica Fume Concrete is Designated for Concrete Surface 
and Joint Repairs:  Cementitious material shall be portland cement 
in combination with silica fume.  

Cementitious materials shall conform to appropriate specifications listed 
below.  Use of cementitious materials in concrete which will have surfaces 
exposed in the completed structure shall be restricted so there is no 
change in color, source, or type of cementitious material.

2.2.1   Portland Cement

ASTM C 150, Type I with a maximum 15 percent amount of tricalcium 
aluminate, or Type II.  White portland cement shall meet the above 
requirements except that it may be Type I, Type II or Type III.  White Type 
III shall be used only in specific areas of the structure, when approved in 
writing.

2.2.2   Pozzolan (Fly Ash)

ASTM C 618, Class C or F with the optional requirements for multiple 
factor, drying shrinkage, and uniformity from Table 2A of ASTM C 618.  
Requirement for maximum alkalies from Table 1A of ASTM C 618 shall apply.

2.2.3   Ground Granulated Blast-Furnace (GGBF) Slag

ASTM C 989, Grade 120.

2.2.4   Silica Fume

Silica fume shall conform to ASTM C 1240.  Silica fume shall be furnished 
as a dry, densified material as part of a prepackaged mix.  

2.3   AGGREGATES

2.3.1   Composition

Fine aggregate shall consist of natural sand, manufactured sand, or a 
combination of natural and manufactured sands.  Coarse aggregate shall 
consist of gravel, crushed gravel, crushed stone, or a combination thereof.

2.3.2   Quality

The aggregate particles shall be clean, hard, unweathered, and uncoated.  
The shape of the particles shall be generally cubical or spherical.  Where 
required, fines shall be removed from the aggregates by adequate washing.  
The aggregates as delivered to the mixer shall meet the quality 
requirements of ASTM C-33, table 3 for the appropriate type or location of 
concrete construction for use in a severe climate.  
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2.4   CHEMICAL ADMIXTURES

Chemical admixtures, when required or permitted, shall conform to the 
appropriate specification listed.

a.  Air-Entraining Admixture.  ASTM C 260 and shall consistently 
entrain the air content in the specified ranges under field conditions.

b.  Accelerating Admixture.  ASTM C 494, Type C or E, except that 
calcium chloride or admixtures containing calcium chloride shall not be 
used.

c.  Water-Reducing or Retarding Admixture.  ASTM C 494, Type A, B, or D.

d.  High-Range Water Reducer.  ASTM C 494, Type F or G.

2.5   CURING MATERIALS

2.5.1   Impervious-Sheet

Impervious-sheet materials shall conform to ASTM C 171, type optional, 
except that polyethylene sheet shall be white opaque.

2.5.2   Burlap and Cotton Mat

Burlap and cotton mat used for curing shall conform to AASHTO M 182.

2.6   WATER

Water for mixing and curing shall be fresh, clean, potable, and free of 
injurious amounts of oil, acid, salt, or alkali, except that non-potable 
water may be used if it meets the requirements of COE CRD-C 400.  Water for 
curing shall not contain any substance that stains the concrete.  River 
water shall not be used.

PART 3   EXECUTION

3.1   CONCRETE FINISH SCHEDULE

a.   Forms.  Surfaces, unless another type of finish is specified, 
shall be left with the texture imparted by the forms, except defective 
surfaces shall be repaired as described above.  Forms shall not be 
reused if there is any evidence of surface wear or defects that would 
impair the quality of the surface.

b.   Horizontal Concrete Repairs.   Concrete shall be screeded, 
floated, and lightly troweled to a finish approved by the Contracting 
Officer.  Match adjacent existing surfaces as much as practical.  The 
finished surface shall be a true plane within 5/16 inch in 10 feet.

3.2   PREPARATION FOR PLACING SLUICEWAY CONCRETE

Surfaces to receive concrete shall be clean, damp and free from frost, ice, 
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mud, loose particles, foreign matter, and water.  Forms shall be in place, 
cleaned, coated, and adequately supported.  Reinforcing steel shall be in 
place, cleaned, tied, and adequately supported.  Transporting and conveying 
equipment shall be in-place, ready for use, clean, and free of hardened 
concrete and foreign material.  Equipment for consolidating concrete shall 
be at the placing site and in proper working order.  Equipment and material 
for curing and for protecting concrete from weather or mechanical damage 
shall be at the placing site, in proper working condition and in sufficient 
amount for the entire placement.  Preparation for placing silica fume 
concrete for joint and spall repair shall be in accordance with Section 
03900 CONCRETE SURFACE AND EXTERIOR JOINT REPAIR.  

3.2.1   Embedded Items
 
Before placement of concrete, care shall be taken to determine that all 
embedded items are firmly and securely fastened in place as indicated on 
the drawings, or required.  Conduit and other embedded items shall be clean 
and free of oil and other foreign matter such as loose coatings or rust, 
paint, and scale.  The embedding of wood in concrete will be permitted only 
when specifically authorized or directed.  Voids in sleeves, inserts, and 
anchor slots shall be filled temporarily with readily removable materials 
to prevent the entry of concrete into voids.

3.3   CONCRETE PRODUCTION

Concrete shall  be furnished from a ready-mixed concrete plant, except that 
small batches for pours less than 2 cubic yards may be batched on-site.  
Ready-mixed concrete shall be batched, mixed, and transported in accordance 
with ASTM C 94.  Truck mixers, agitators, and nonagitating transporting 
units shall comply with NRMCA TMMB 100.  Ready-mix plant equipment and 
facilities shall be certified in accordance with NRMCA QC 3.  Aluminum 
pipes, chutes, troughs, spouts, or tremies shall not be used for pumping, 
conveying, or placing concrete.

3.3.1   Concrete Mixers

The mixers shall not be charged in excess of the capacity recommended by 
the manufacturer.  Truck mixers, the mixing of concrete therein, and 
concrete uniformity shall conform to the requirements of ASTM C 94.  Each 
truck shall be equipped with two counters from which it is possible to 
determine the number of revolutions at mixing speed and the number of 
revolutions at agitating speed.

3.3.2   Site Mixed Concrete

If the Contractor elects to provide an onsite batching and mixing plant, a 
batch type plant shall be provided of sufficient capacity to prevent cold 
joints.  Site-mixed concrete shall be produced in conformance with ACI 301, 
or by volumetric batching and continuous mixing in conformance with ASTM C 
685.  

3.4   TRANSPORTING CONCRETE TO PROJECT SITE

Concrete shall be transported to the placing site in truck mixers 
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conforming to NRMCA TMMB 100.

3.5   CONVEYING CONCRETE ON SITE

Concrete shall be conveyed from mixer to forms by methods that will prevent 
segregation or loss of ingredients.  Any concrete transferred from one 
conveying device to another shall be passed through a hopper, which is 
conical in shape, and shall not be dropped vertically more than 5 feet, 
except where suitable equipment is provided to prevent segregation and 
where specifically authorized.  Trucks shall be equipped with radios or 
phones to permit communication between the mixing plant and the concrete 
placement site.

3.5.1   Concrete Pumps

The pipeline shall be rigid steel pipe or heavy-duty flexible hose.  The 
inside diameter of the pipe shall be at least three times the nominal 
maximum size coarse aggregate in the concrete mixture to be pumped, but not 
less than 5 inches.  The maximum size coarse aggregate will not be reduced 
to accommodate the pumps.  The distance to be pumped shall not exceed 
limits recommended by the pump manufacturer.  The concrete shall be 
supplied to the concrete pump continuously. When pumping is completed, 
concrete remaining in the pipeline shall be ejected without contamination 
of concrete in place.  After each operation, equipment shall be thoroughly 
cleaned, and flushing water shall be wasted outside of the forms and in 
compliance with the approved environment protection plan.

3.6   PLACING CONCRETE

Mixed concrete shall be discharged within 1-1/2 hours or before the mixer 
drum has revolved 300 revolutions, whichever comes first after the 
introduction of the mixing water to the cement and aggregates.  When the 
length of haul makes it impossible to deliver truck- mixed concrete within 
this time limit, batching of cement and a portion of the mixing water shall 
be delayed until the truck mixer is at or near the construction site. 
Concrete shall be placed within 15 minutes after it has been discharged 
from the transporting unit.  Sufficient placing capacity shall be provided 
so that concrete can be kept free of cold joints.

3.6.1   Depositing Concrete

Concrete shall be deposited as close as possible to its final position in 
the forms, and there shall be no vertical drop greater than 5 feet except 
where suitable equipment is provided to prevent segregation and where 
specifically authorized.  Depositing of the concrete shall be so regulated 
that it will be effectively consolidated in horizontal layers not more than 
 18 inches thick, except that all slabs shall be placed in a single layer.  
Concrete to receive other construction shall be screeded to the proper 
level.  Concrete shall be deposited continuously so that fresh concrete is 
deposited on in-place concrete that is still plastic.

3.6.2   Consolidation

Consolidation of concrete shall conform to ACI 309, except as otherwise 
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specified.  Immediately after placing, each layer of concrete shall be 
consolidated by internal vibrators, except for slabs  4 inches thick or 
less. The vibrators shall at all times be adequate in effectiveness and 
number to properly consolidate the concrete.  A spare vibrator shall be 
kept at the jobsite during all concrete placing operations.  Vibrators 
shall be inserted vertically at uniform spacing over the area of placement. 
 The distance between insertions shall be approximately 1-1/2 times the 
radius of action of the vibrator so that the area being vibrated will 
overlap the adjacent just-vibrated area by a reasonable amount.  The 
vibrator shall penetrate rapidly to the bottom of the layer and at least  6 
inches into the preceding layer if there is such.  Vibrator shall be held 
stationary until the concrete is consolidated and then vertically withdrawn 
slowly while operating.  Form vibrators shall not be used unless 
specifically approved and unless forms are constructed to withstand their 
use.  Vibrators shall not be used to move concrete within the forms.  
Excessive vibration of concrete resulting in segration shall be prevented.

3.6.3   Cold Weather Requirements
  
Concrete shall not be placed without a procedure approved in accordance 
with paragraph:  SUBMITTALS when the concrete is likely to be subjected to 
freezing temperatures before the expiration of the curing period.  Heating 
of the mixing water or aggregates will be required to regulate the 
concrete-placing temperatures.  The placing temperature of the concrete 
shall be as recommended in ACI 306R, Table 3.1, with the temperature of the 
concrete measured in accordance with ASTM C 1064.  Air and form temperature 
in contact with concrete shall be above  50 degrees F prior to placing 
concrete and maintained for the first 3 days, and at a temperature above  
32 degrees F for the remainder of the specified curing period.  
Thermometers shall be installed at such locations as may be directed.  
Suitable thermometers shall be furnished by the Contractor and installed 
adjacent to the concrete surface and 2 inches inside the surface of the 
concrete.  During the period of protection removal, heat shall be shut down 
and insulation or tents shall removed in a systematic schedule such that 
the temperature differential between the air and concrete surface does not 
exceed  25 degrees F.  Exhaust fumes from combustion heating units shall be 
vented to the outside of the enclosure, and heaters and ducts shall be 
placed and directed so as not to cause areas of overheating and drying of 
concrete surfaces or to create fire hazards.  Materials entering the mixer 
shall be free from ice, snow, or frozen lumps.

3.6.4   Hot Weather Requirements

Concrete shall be properly placed and finished with approved procedures in 
accordance with paragraph:  SUBMITTALS.  When hot, windy conditions during 
concreting appear probable, equipment and material shall be at the placing 
site to provide windbreaks, shading, fogging, or other action to prevent 
plastic shrinkage cracking or other damaging drying of the concrete.  The 
concrete-placing temperature shall not exceed 85 degrees F (60 degrees F 
for concrete for horizontal repairs). Cooling of the mixing water or 
aggregates or placing concrete in the cooler part of the day may be 
required to obtain an adequate placing temperature.  Steel forms and 
reinforcements shall be cooled prior to concrete placement when steel 
temperatures are greater than  120 degrees F.  Conveying and placing 

SECTION 03300  Page 13 DACW37-03-B-0001



equipment shall be cooled if necessary to maintain proper concrete-placing 
temperature.  When the rate of evaporation of surface moisture, as 
determined by use of Figure 2.1.5 of ACI 305, may reasonably be expected to 
exceed 0.2 pounds per square feet per hour, provision for windbreaks, 
shading, fog spraying, or wet covering with a light-colored material shall 
be made in advance of placement, and such protective measures shall be 
taken as quickly as finishing operations will allow.

3.7   JOINTS

All joints not shown on the drawings are subject to approval by the 
Contracting Officer.  

3.8   FINISHING FORMED SURFACES

Beginning no more than 24 hours after form removal, all fins and loose 
materials shall be removed.  All voids and honeycombs exceeding 1/2 inch in 
diameter and all tie rod holes shall be reamed or chipped and filled with 
dry pack mortar.  Voids and honeycomb shall be dampened, brush-coated with 
a neat cement grout or with an approved bonding agent, and filled with 
mortar.  The cement used in mortar for all surfaces permanently exposed to 
view shall be a blend of portland cement and white cement, so that the 
final color when cured shall be the same as adjacent concrete.  Trial 
patches shall be used to determine the proportions to match colors.  The 
mortar shall consist of one part cement to two and one-half parts fine 
aggregate.  The quantity of mixing water shall be the minimum necessary to 
obtain a uniform mixture and to permit placing.  Mortar shall be thoroughly 
compacted in place and struck off to adjacent concrete.  Temperature of the 
concrete, ambient air, replacement concrete, or mortar during remedial 
work, including curing, shall be above 50 F. The patched areas shall be 
cured for seven days.  Defective areas larger than 36 square inches in any 
surface shall be replaced or corrected as directed by the Contracting 
Officer.

3.9   FINISHING UNFORMED SURFACES

The finish of all unformed surfaces shall meet the requirements of 
paragraph Tolerances in PART 1, when tested as specified herein.

3.9.1   General

Unformed surfaces that are not to be covered by additional concrete or 
backfill shall have a float finish, with additional finishing as specified 
below, and shall be true to the elevation shown on the drawings.  Unless 
otherwise shown on the drawings, exterior surfaces shall be sloped for 
drainage, as directed.  Joints shall be carefully made with a jointing or 
edging tool.   The dusting of surfaces with dry cement or other materials 
or the addition of any water during finishing shall not be permitted.  If 
bleedwater is present prior to finishing, the excess water shall be 
carefully dragged off or removed by absorption with porous materials such 
as burlap.  Slabs with surfaces which exhibit significant crazing shall be 
removed and replaced.

3.9.2   Rough Slab Finish
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As a first finishing operation for unformed surfaces, the surface shall 
receive a rough slab finish.  The concrete shall be screeded with 
straightedge strikeoffs immediately after consolidation to bring the 
surface to the required finish level with no coarse aggregate visible.  

3.9.3   Floated Finish

Screeding shall be followed immediately by darbying or bull floating before 
bleeding water is present, to bring the surface to a true, even plane.  
After the concrete has stiffened it shall be floated to a true and even 
plane free of ridges.  Floating shall be performed by use of suitable hand 
floats or power driven equipment.

3.9.4   Troweled Finish

The finished surface shall be thoroughly consolidated and shall be 
steel-troweled to a smooth, even, dense finish, free from blemishes 
including trowel marks and be uniform in texture and appearance.  A final 
hard steel troweling shall be done by hand, with the trowel tipped, and 
using hard pressure, when the surface is at a point that the trowel will 
produce a ringing sound.  Tolerance shall be true planes within 5/16 inch 
in 10 feet as determined by a 10 foot straightedge placed anywhere on the 
slab in any direction.

3.10   CURING AND PROTECTION

Concrete shall be cured by an approved method for a period of 7 days, 
except that cement blended with pozzolan shall be cured for 14 days.  The 
curing period may be reduced to 3 days under the written approval of the 
Contracting Officer for type 3 cement or proper use of accelerator 
admixtures.  Membrane forming curing compounds shall not be used on 
surfaces designated to receive surface sealer in accordance with Section 
03900 CONCRETE SURFACE AND EXTERIOR JOINT REPAIR.  

3.10.1   General

Immediately after placement, concrete shall be protected from premature 
drying, extremes in temperatures, rapid temperature change, mechanical 
injury and damage from rain and flowing water.  Materials and equipment 
needed for adequate curing and protection shall be available and at the 
site prior to placing concrete.  No fire or excessive heat, including 
welding, shall be permitted near or in direct contact with the concrete at 
any time.

3.10.2   Moist Curing
 
Concrete to be moist-cured shall be maintained continuously wet for the 
entire curing period, commencing immediately after finishing.  When wooden 
forms are left in place during curing, they shall be kept wet at all times. 
 Surfaces shall be cured by ponding, by continuous sprinkling, by 
continuously saturated burlap or cotton mats, or by continuously saturated 
plastic coated burlap.  Burlap and mats shall be clean and free from any 
contamination and shall be completely saturated before being placed on the 
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concrete.  The Contractor shall have an approved work system to ensure that 
moist curing is continuous 24 hours per day.  If inspection identifies an 
area of inadequate curing, immediate corrective action shall be taken, and 
the required curing period for those areas shall be extended by 1 day.

3.10.3   Impervious Sheeting

Surfaces shall be thoroughly wetted and be completely covered with 
sheeting.  Sheeting shall be at least  18 inches wider than the concrete 
surface to be covered.  Covering shall be laid with light-colored side up.  
Covering shall be lapped not less than  12 inches and securely weighted 
down or shall be lapped not less than  4 inches and taped to form a 
continuous cover with completely closed joints.  The sheet shall be 
weighted to prevent displacement so that it remains in contact with the 
concrete during the specified length of curing.  Coverings shall be folded 
down over exposed edges of slabs and secured by approved means.  Sheets 
shall be immediately repaired or replaced if tears or holes appear during 
the curing period.  If inspection identifies tears, holes, laps or joints 
that are not completely closed, the tears and holes shall promptly be 
repaired or the sheets replaced, the joints closed, and the required curing 
period for those areas shall be extended by 1 day.

3.11   TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL

The Contractor shall perform the inspection and tests described below and, 
based upon the results of these inspections and tests, shall take the 
action required and shall submit specified reports.  When, in the opinion 
of the Contracting Officer, the concreting operation is out of control, 
concrete placement shall cease and the operation shall be corrected.  The 
laboratory performing the tests shall conform with ASTM C 1077.  If the 
Government conducts quality assurance testing, the Contractor shall assist 
in collection of samples as directed.  All necessary platforms, tools, and 
equipment for obtaining samples shall be furnished by the Contractor.

3.11.1   Grading and Corrective Action

3.11.1.1   Fine Aggregate

At least once during each shift when the concrete plant is operating, there 
shall be one sieve analysis in accordance with ASTM C 136.

3.11.1.2   Coarse Aggregate

At least once during each shift in which the concrete plant is operating, 
there shall be a sieve analysis in accordance with ASTM C 136 for each size 
of coarse aggregate.

3.11.2   Concrete Mixture

a.  Air Content Testing.  Air content tests shall be measured when 
compressive strength specimens are fabricated.  Specified air content 
shall be attained at point of placement into the forms.  Measurement 
shall be in accordance with ASTM C 231.
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b.  Slump Testing.  The  concrete slump shall be measured when 
compressive strength specimens are fabricated.  Measurement shall be in 
accordance with ASTM C 143.  The slump shall be reported along with the 
compressive strength data.

c.  Temperature.  The temperature of the concrete shall be measured 
when compressive strength specimens are fabricated.  Measurement shall 
be in accordance with ASTM C 1064.  The temperature shall be reported 
along with the compressive strength data.

d.  Strength Specimens.    Test cylinders shall be cast for compressive 
strength tests for each mix design at the following rates:

a.  not less than once each day when pour exceeds  8 cubic yards.

b.  not less than once for each  125 cubic yards of concrete.

c.  the number of test cylinders need not exceed 3 sets per day 
for each mix.

d.  not less than 1 set for every 100 linear feet of silica fume 
concrete for joint repair.  

A set of test specimens for concrete specified to have a 28-day 
strength in accordance with paragraph STRENGTH REQUIREMENT shall 
consist of five cylinders, two to be tested at 7 days, two at 28 days, 
and one at 90 days.  A set of test specimens for concrete specified to 
have a 90-day strength in accordance with the same paragraph shall 
consist of six cylinders, two tested at 7 days, two at 28 days, and two 
at 90 days.  For the 28 day strength concrete, if either of the 28 day 
breaks does not meet the specified strength, the fifth cylinder shall 
be tested at 90 days, otherwise it shall be discarded.  Test specimens 
shall be molded and cured in accordance with ASTM C 31 and tested in 
accordance with ASTM C 39.  Results of all strength tests shall be 
reported immediately to the Contracting Officer.

3.11.3   Inspection Before Placing

Foundations, construction joints, forms, and embedded items shall be 
inspected by the Contractor in sufficient time prior to each concrete 
placement in order to certify to the Contracting Officer that they are 
ready to receive concrete.  Full cooperation shall be given other trades to 
install embedded items.  Suitable templates or instructions shall be used 
for setting items not placed in the forms.

3.11.4   Cold-Weather Protection

At least once each shift and once per day on non-work days, an inspection 
shall be made of all areas subject to cold-weather protection.  Any 
deficiencies shall be noted, corrected, and reported.

3.11.5   Reports

The results of all tests and inspections conducted at the project site, as 
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well as corrective actions taken, shall be reported in writing weekly and 
shall be delivered to the quality assurance representative within three 
days after the end of each weekly reporting period.  The Contracting 
Officer has the right to examine all Contractor quality control records.

        -- End of Section --
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SECTION 03900

CONCRETE SURFACE AND EXTERIOR JOINT REPAIR

PART 1   GENERAL

1.1   SCOPE

This section covers requirement for concrete surface repairs on both 
interior and exterior of structure.  It also covers requirements for 
exterior joint repairs.  

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)

ACI 305 (1991)  Hot Weather Concreting

ACI 306 (1990)  Cold Weather Concreting

ACI 548.1 (1997)  Guide for the Use of Polymers in 
Concrete

CONCRETE SAWING AND DRILLING ASSOCIATION (CSDA)

CSDA F-102 (2000) Flat Sawing

CSDA W-104 (2000) Concrete Wall Sawing

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 31/C 31M (1998) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 39 (1996) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 109 (1998) Compressive Strength of Hydraulic 
Cement Mortars (Using 2-in. or 50-mm Cube 
Specimens)

ASTM C 144 (1997) Aggregate for Masonry Mortar

ASTM C 321 (2000) Bond Strength of Chemical-resistant 
Mortars

ASTM C 881 (1999) Epoxy-Resin-Base Bonding Systems 
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for Concrete (AASHTO M235)

ASTM C 882 (1991) Bond Strength of Epoxy-Resin System 
Used with Concrete By Slant Shear

ASTM C 1042 (1991) Bond Strength of Latex Systems Used 
with Concrete by Slant Shear

ASTM D 412 (1998a) Vulcanized Rubber and 
Thermoplastic Rubbers and Thermoplastic 
Elastomers-Tension

ASTM D 790 (2000) Flexural Properties of Unreinforced 
and Reinforced Plastics and Electrical 
Insulating Materials

ASTM D 1042 (1993) Linear Dimensional Changes of 
Plastics Under Accelerated Service 
Conditions

ASTM D 3574 (1995) Flexible Cellular Materials - Slab, 
Bonded, and Molded Urethane Foams

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Concrete Repair Schedule; 

A construction schedule for the repair work to be performed under 
this section shall be submitted.

Concrete Removal and Disposal Scheme; G, STR

The Contractor shall submit a written proposal outlining the 
proposed procedure for removing damaged concrete from exterior 
concrete repair work, and the methods of retaining and disposal of 
all debris.

Patch and Repair Forming Scheme; 

Installation procedure shall include a typical formwork detail for 
spalled and drummy areas on the underside of interior beams and 
doorway corners, including a description of how the Contractor 
plans to install the formwork, place and consolidate the patch 
material behind the formwork, and remove the formwork without 
damaging the newly placed material.
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SD-03 Product Data

Polymer Modified Mortar; 
Chemical Grout;
Epoxy Adhesive;
Epoxy Bonding Agent;
Surface Sealer;

Manufacturer's literature, including surface preparation, mixing 
and application procedures for listed products.  One copy of the 
instructions shall be kept available at the job site at all times 
while this work is being performed.

1.4   WEATHER LIMITATIONS

1.4.1   Cold Weather

Cold weather concreting shall be in accordance with ACI 306, except as 
modified herein.  When daily low temperatures are below freezing and/or 
when it is likely that temperatures will be below freezing within seven 
days of the concrete placement, provide protection, heat, and/or heated 
materials so as to maintain the concrete at 45 degrees F to 65 degrees F 
for the complete seven-day curing period.  Provide sufficient thermometers, 
controls, and supervision to ensure that these requirements are being met.  
Maintain the protection so that concrete does not cool at more than 20 
degrees F per 24 hours.  Heating devices used shall not blow or radiate 
intense heat directly at concrete or formwork.  Heating devices used shall 
not discharge products of combustion into enclosures.  Maintain the 
required curing as specified hereinafter.

1.4.2   Hot Weather

Hot weather concreting shall be in accordance with ACI 305, except as 
modified herein.  When weather conditions are such that excessive drying 
and/or premature set is liable to occur, provide wind screens, shading, 
and/or cooled materials so as to prevent these conditions and to  provide 
good finishing conditions, as applicable.  If crushed ice is used, it must 
be 100 percent melted before discharge of the materials from the mixer.

1.5   EQUIPMENT

Equipment that is dependable and adequate to accomplish the specified work 
shall be assembled at the work site in sufficient time before the start of 
the work to permit thorough inspection, calibration of weighing and 
measuring devices, adjustment of parts, and the making of any repairs that 
may be required.  The equipment shall be maintained in acceptable working 
condition during the life of the project.

1.5.1   Sandblasting

Sandblasting equipment shall include an air compressor, hose, and 
long-wearing venturi-type nozzle of proper size, shape and opening.  The 
maximum nozzle opening shall not exceed  1/4 inch.  The air compressor 
shall be capable of maintaining a line pressure of not less than  90 psi at 
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the nozzle while in use.  The compressor shall be equipped with traps that 
will maintain the compressed air free of oil and water.  The height, angle 
of inclination and the size of the nozzle shall be adjusted as necessary to 
provide satisfactory results.  The Contractor shall provide protective 
covers and barriers as required to prevent over-spray onto adjacent 
surfaces.

1.6   STORAGE OF MATERIALS

Labeling of packages shall clearly define contents, manufacturer, batch 
identification, etc.  Aggregate stockpiles shall be arranged and used in a 
manner to avoid excessive segregation and to prevent contamination with 
other materials or with other sizes of aggregates.  Epoxy and acrylic 
modified cement shall be stored in accordance with the manufacturer's 
recommendations.

PART 2   PRODUCTS

2.1   POLYMER MODIFIED MORTAR (PMM)

Two-component, polymer modified, cement based, surface repair mortar.  
Mortar shall be a prepackaged commercial formulation consisting of a 
two-component polymer modified, shrinkage-compensated cementitious system 
suited for resurfacing distressed concrete surfaces. The mortar shall 
comply with ACI 548.1. 

The prepackaged mortar shall have a standard thickness application range of 
1/4 inch to 1 inch. This thickness shall be extendable to 3 inches with the 
addition of 3/8 inch pea gravel. The mortar, without aggregate extension 
shall be proportioned to provide a minimum 28-day compressive strength of 
7,500 pounds per square inch, when tested in accordance with ASTM C 109, 
and a minimum 28-day slant shear bond strength of 2,500 psi when tested in 
accordance with ASTM C 1042.

Color of cured mortar shall be concrete gray.  Mortar shall require no 
bonding agent to be applied to the substrate prior to placing the mortar to 
achieve the specified performance.  Cured mortar shall not produce a vapor 
barrier.  Mortar shall be thermally compatible with existing concrete and 
be freeze thaw-resistant.

For overhead surfaces and outside surfaces of doors and corbels, use a 
non-sag PMM specifically recommended by manufacturer for this purpose.  

2.2   SILICA FUME CONCRETE

Silica fume concrete shall be in accordance with Section 03300 
CAST-IN-PLACE STRUCTURAL CONCRETE.

2.3   CHEMICAL GROUT

Chemical grout shall be a polyurethane grout and accelerator system.  The 
grouting compound shall be a hydrophobic polymer of the isocyanate type to 
be mixed with an accelerator based on tertiary amines with a controlled 
reaction time of one to 10 minutes depending on the mix preparation.  When 
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the grout is mixed with 0.5% to 5% accelerator, the mixture shall react 
upon contact with water and expand to five to seven times its original 
volume and cure to a polyurethane foam.  The cured grout shall meet or 
exceed the following properties:  

   (1)   Density (ASTM D 3574):  8.75 - 9.17 lbs/gal (1048-1099 Kg/M3).
(2)   Tensile strength (ASTM D 412):  150 psi.
(3)   Elongation (ASTM D 3574):  250%.
(4)   Shrinkage (ASTM D 1042):  Less than 4%.
(5)   Toxicity:  Non-toxic.

2.4   REINFORCEMENT AND DOWELS

Reinforcement and dowels shall be in accordance with Section 03200 CONCRETE 
REINFORCEMENT.

2.5   EPOXY ADHESIVE

Epoxy adhesive for bonding dowel bars to holes in concrete shall meet the 
requirements of ASTM C 881, Type 1, Grade 1.  The appropriate Class shall 
be used for the temperature conditions during the work.  The material shall 
be a two-component, 100 percent solids, low viscosity, water insensitive 
material specially suited for grouting steel reinforcement.  The adhesive 
shall meet or exceed the following properties:  flexural strength of 10,000 
pounds per square inch in accordance with ASTM D 790 and bond strength of 
500 pounds per square inch in accordance with ASTM C 321.

2.6   EPOXY BONDING AGENT

Epoxy bonding agent shall meet the requirements of ASTM C 881, Type 1, 
Grade 2.  The appropriate Class shall be used for the temperature 
conditions during the work.  The material shall be a two-component, 100 
percent solids, water insensitive material specially suited for bonding 
fresh, plastic concrete to hardened concrete and steel.  The bonding agent 
shall meet or exceed the following properties:  flexural strength of 7,000 
pounds per square inch in accordance with AASTM D 790 and bond strength of 
500 pounds per square inch in accordance with ASTM C 321.  

2.7   WATERSTOPS

PVC and hydrophilic waterstops shall be in accordance with Section 03150 
EXPANSION JOINTS AND WATERSTOPS.  

2.8   JOINT FILLER

Joint filler and seal caps shall be in accordance with Section 03150 
EXPANSION JOINTS AND WATERSTOPS.  

2.9   JOINT SEALANT

Elastomeric joint sealant, including backing, shall be in accordance with 
Section 07900 JOINT SEALING.  

2.10   SURFACE SEALER
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High molecular weight methacrylate (HMWM), 2-component, rapid curing, 
solvent-free, crack healer/penetrating sealer.  The maximum viscosity of 
the methacrylate monomer shall not exceed 25 cps at 73 degrees F.  Bond 
strength at 2 days shall be at least 2,000 psi when dry cured and tested in 
accordance with ASTM C 882.  Sand for covering the High Molecular Weight 
Methacrylate shall meet the quality and grading requirements of aggregate 
for masonry mortar per ASTM C 144.

2.11   WATER

Water shall be fresh and free from injurious amount of oil, acid, salt, 
alkali, organic matter, or other deleterious substances.  Water shall be 
potable.  River water shall not be used.

PART 3   EXECUTION

3.1   SURFACE REPAIR

3.1.1   Surface Preparation 

Approximate locations and areas of concrete surface repair are indicated on 
the drawings.  The Contractor shall sound the concrete surfaces indicated 
for repair in the presence of the Contracting Officer to determine the 
actual extent of concrete removal required.  Actual locations and limits of 
deteriorated concrete shall be determined by visual inspection and by 
rapping with a hammer or 5/8 inch steel rod.  A dull or hollow sound from 
the rapping shall indicate that the concrete is defective.  The Contractor 
shall mark the lines on the concrete that shall be the limits of concrete 
removal as approved by the Contracting Officer.  Limits of repair will be 
as shown on the drawings or as otherwise directed, based on the above 
methods.  Saw- cut perimeter of areas to be repaired and remove all 
deteriorated concrete.  Sawing shall be in accordance with CSDA F-102 and 
CSDA W-104, and removal shall be by chipping hammers or other approved 
means.  The depth of removal shall be as approved by the Contracting 
Officer, but not less than the minimum as required by the PMM manufacturer, 
nor more than is required to reach sound concrete.  After removal of 
unsound concrete, surfaces shall be thoroughly cleaned with sandblasting, 
unless otherwise approved.  Surface cleaning shall be done from the top 
towards the bottom on vertical surface repairs and shall be continued until 
all debris and loose fragments are removed.  After sandblasting, the 
surface shall be rinsed with clean water.  Care shall be taken so that the 
sandblasting does not leave a polished surface.  Prepared surface shall 
have a minimum profile of plus or minus 1/16 inch.

3.1.2   Existing Reinforcement Preparation

Existing reinforcing shall be preserved during concrete removal.  Where 
existing steel reinforcement is exposed, remove concrete to a clearance of 
1 inch around steel.  Blast clean exposed reinforcing in accordance with 
SSPC SP-6.  Do not allow new rust to form on reinforcing before surface 
repair is completed.  

3.1.3   Anchor Dowel Installation
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Install anchors using epoxy adhesive in accordance with the adhesive 
manufacturer's recommendations.

3.1.4   Mixing PMM

PMM shall be mixed mechanically in an appropriate sized mortar mixer and in 
quantities that can be placed within 30 minutes, or less if recommended by 
the manufacturer.  For repairs greater than 1 inch in depth add pea gravel 
at a rate not exceeding 42 pounds per 0.5 cu ft of mortar.  

3.1.5   Placing PMM

Concrete surfaces against which PMM is to be  placed shall be damp with no 
glistening water evident at the time of application.  Surfaces shall be 
between 50 F and 80 F at the time of placement.  Use appropriate formwork 
where required.  Scrub PMM into substrate, filling pores and voids.  Force 
PMM against edge of repair, working toward center.  After filling repair, 
consolidate, then screed.  Corner repairs shall re-establish original 
corner shape.  Allow PPM to set to required stiffness, then finish to match 
adjacent concrete surface.  

3.1.6   Curing PMM

Curing and finishing shall be in accordance with the manufacturer's 
instructions.  Unless otherwise specified, PMM shall be cured for a minimum 
of 24 hours using wet burlap, polyethylene sheeting,  or a nonsolvent PMM 
compatible curing compound.  The newly placed PMM shall be maintained at 50 
F for at least the first 24 hours and protected from freezing for an 
additional four days.  Do not use membrane forming curing compound on 
surfaces designated to receive surface sealer.  

3.2   JOINT REPAIR WITH SILICA FUME CONCRETE

3.2.1   Surface Preparation

Types and locations of concrete joint repair are indicated on the drawings. 
 The exact limits of concrete to be removed shall be as approved by the 
Contracting Officer.  Saw-cut perimeter of areas to be repaired and remove 
concrete.  Sawing shall be in accordance with CSDA F-102 and CSDA W-104, 
and removal shall be by chipping hammers or other approved means.  The 
depth of sawcutting and concrete removal shall be as indicated on the 
drawings.  After removal of concrete, surfaces shall be thoroughly cleaned 
with sandblasting, unless otherwise approved.  Surface cleaning shall be 
continued until all debris and loose fragments are removed.  After 
sandblasting, the surface shall be rinsed with clean water.  Care shall be 
taken so that the sandblasting does not leave a polished surface.  Prepared 
surface shall have a minimum profile of plus or minus 1/16 inch.  

3.2.2   Anchor Dowel Installation

Install anchors using epoxy adhesive in accordance with the adhesive 
manufacturer's recommendations.  
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3.2.3   Waterstops Installation

Waterstops shall be installed in accordance with Section 03150 EXPANSION 
JOINTS AND WATERSTOPS.

3.2.4   Expansion Joint Filler Installation

Expansion joint filler and seal caps shall be installed in accordance with 
Section 03150 EXPANSION JOINTS AND WATERSTOPS.  

3.2.5   Applying Bonding Agent

Where designated on drawings, apply bonding agent to existing concrete in 
accordance with manufacturer's recommendations.  Place fresh concrete while 
bonding agent is still tacky.  

3.2.6   Placing Silica Fume Concrete

Silica fume concrete shall be placed and cured in accordance with Section 
03300 CAST-IN-PLACE STRUCTURAL CONCRETE.  Before placing concrete, apply a 
scrub coat of silica fume concrete to existing concrete surfaces that will 
be in contact with new concrete.  After placing concrete, finish surface to 
match adjacent concrete surfaces.  

3.2.7   Sealing Joints

Where indicated on drawings, install elastomeric joint sealant in 
accordance with Section 07900 JOINT SEALING.

3.3   JOINT REPAIR WITH CHEMICAL GROUT

3.3.1   Surface Preparation

Remove loose, disintegrating joint filler and concrete at joints to be 
repaired.

3.3.2   Placing Backer Rod

Saturate backer rod with chemical grout and place in joint where indicated 
on the drawings.  In apron expansion joint, activate first (lower) backer 
rod with water and let stand for 1 hour.  In apron and upstream crest 
joints, activate upper (second) backer rod with water and let stand for 12 
hours before injecting chemical grout.  

3.3.3   Placing Chemical Grout

Mix and inject chemical grout in accordance with manufacturer's 
recommendations to fill annular space between backer rods.  Begin injection 
at lowest point of joint to be repaired.  

3.3.4   Sealing Joints

Elastomeric joint sealant shall be installed in accordance with Section 
07900 JOINT SEALING.
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3.4   SURFACE SEALER APPLICATION

Surface to receive sealer shall be thoroughly cleaned by sandblasting to 
remove dust, laitance, grease, oils, coatings and other foreign material.  
The substrate shall be clean and dry prior to application of HMWM.  Apply 
in accordance with manufacturer's directions.  Typical directions require 
application by roller, squeegee or broom then, let material penetrate into 
cracks and substrate.  Remove excess leaving no visible surface film.  For 
cracks greater than 1/8 inch wide, fill crack with oven-dried sand before 
applying HMWM.  Apply a second treatment of HMWM evenly over the surface 
and then wait approximately 20 minutes at 73 degrees F, cover with light 
broadcast of a dry masonry sand.  Distribute evenly over the surface at a 
rate of 15 to 20 pounds/100 square feet.  After a curing period of 12 hours 
at 73 degrees F, remove any loose sand by lightly brooming.

3.5   TESTING PMM

Test specimens shall be prepared in sets of three 3 inch by 6 inch 
cylinders, in accordance with ASTM C 31/C 31M, taken from the mixes of each 
day's placement.  Testing shall be in accordance with ASTM C 39.  Of each 
set of three cylinders made, one shall be tested at three days and two at 
28 days.  Testing shall be performed by an independent testing laboratory 
at the expense of the Contractor.  Test specimens shall have a compressive 
strength of not less than 4,000 psi at three days and not less than 7,500 
psi at 28 days.  

    -- End of Section --l
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SECTION 03930

CONCRETE CRACK AND INTERIOR JOINT REPAIR

PART 1   GENERAL

1.1   SCOPE

This section covers requirements for structural crack sealing and sealing 
of leaking cracks and joints on interior of structure.  

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 321 (2000) Bond Strength of Chemical-resistant 
Mortars

ASTM C 881 (1999) Epoxy-Resin-Base Bonding Systems 
for Concrete

ASTM D 790 (2000) Flexural Properties of Unreinforced 
and Reinforced Plastics and Electrical 
Insulating Materials

ASTM D 1042 (1993) Linear Dimensional Changes of 
Plastics Under Accelerated Service 
Conditions

ASTM D 3574 (1995) Flexible Cellular Materials - Slab, 
Bonded, and Molded Urethane Foams

1.3   SUBMITTALS

Government approval is required for all submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Epoxy injection material;

Hydrophilic sealant;

Submit the manufacturer's technical data for injection materials.  
The technical data shall include description of equipment and 
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installation procedures for the injection work.  

SD-07 Certificates

Epoxy injection material;

Hydrophilic sealant;

Prior to use of injection materials, submit a certificate of 
compliance from manufacturer for each product proposed for use in 
the contract work stating that the injection material complies 
with the contract requirements for the material.  Certificates 
shall include actual test results of each injection material 
proposed.

1.4   CONTRACTOR QUALIFICATIONS

1.4.1   Applicator's Qualifications

Each applicator engaged in the injection process contract work shall have a 
minimum of five years of documented experience in successful injection 
repair projects on concrete structural components.

1.4.2   Worker's Qualifications

Each worker engaged in the injection process contract work shall have 
satisfactorily completed an instruction program in the methods of restoring 
concrete structures utilizing the specific injection process required. The 
instruction curriculum shall have included theory on the nature and causes 
of cracking in concrete, methods for permanently repairing damaged 
structural members, the technical aspects of correct material selection and 
use, and the operation, maintenance, and troubleshooting of equipment used 
in the repair work.

1.4.3   Worker's Experience

Each worker engaged in the operation of the injection equipment for the 
contract work shall have a minimum of three years of experience in the 
operation of the equipment. Workers shall have participated in a minimum of 
five documented concrete repair projects.

1.5   DELIVERY AND STORAGE

Injection materials shall be delivered to the project work site in clearly 
labeled, unopened containers. Each label shall clearly indicate:

   (1)   Manufacturer's name and address.
(2)   Manufacturer's product name or product number.
(3)   Manufacturer's lot number.
(4)   Mix ratio.
(5)   SPI hazardous material rating and appropriate warnings for 
handling.

PART 2   PRODUCTS
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2.1   EPOXY INJECTION MATERIAL

Epoxy injection material shall meet the requirements of ASTM C 881, Type 1, 
Grade 1.  The appropriate Class shall be used for the temperature 
conditions during the work.  The material shall be a two-component, 100 
percent solids, low viscosity, water insensitive material specially suited 
to injection for sealing of concrete cracks and joints. The cured injection 
material shall meet or exceed the following properties:  flexural strength 
of 10,000 pounds per square inch in accordance with ASTM D 790 and bond 
strength of 500 pounds per square inch in accordance with ASTM C 321.

2.2   HYDROPHILIC SEALANT (INJECTION MATERIAL)

Injection material shall be a hydrophilic, liquid polyurethane injection 
resin designed to seal leaks in concrete structures.  Material shall be a 
one-component, minimum 85 percent solids, low viscosity material.  When 
injection material contacts water, it shall expand to form a tough, 
flexible foam seal that can not be penetrated by water.  The cured 
injection material shall meet or exceed the following properties:  

   (1)   Tensile Strength (ASTM D 3574):  380 p.s.i.  
(2)   Elongation (ASTM D 3574):  200%.  
(3)   Shrinkage (ASTM D 1042):  Less than 10%.

PART 3   EXECUTION

3.1   STRUCTURAL CRACK REPAIR

3.1.1   Limits

Structural cracks shall be repaired using epoxy injection material.  The 
location of cracks to be repaired is indicated on the drawings.  Only those 
cracks shown on the drawings or as approved by the Contracting Officer 
shall be injected.  

3.1.2   Equipment

3.1.2.1   Type

Equipment used to meter and mix the two injection material components and 
inject the mixed material into the cracks shall be a nozzle head mixing and 
positive displacement type.

3.1.2.2   Discharge Pressure

Injection equipment shall have capability of discharging the mixed material 
at any pre-set pressure up to 300 pounds per square inch and maintaining 
that pressure.  The mixing head of the injection lines shall be attached to 
a pressure check device. The pressure check device shall consist of two 
independent valved nozzles capable of controlling flow rate and pressure by 
opening or closing the valve. There shall be a pressure gage capable of 
sensing the pressure buildup behind each valve.
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3.1.2.3   Volume Ratio Tolerance

Equipment shall be capable of maintaining the volume ratio for the material 
prescribed by the injection material manufacturer within + 5 percent by 
volume at any discharge pressure up to 300 pounds per square inch.  The 
ratio check device shall consist of two independent valved nozzles capable 
of controlling flow rate and back pressure by opening or closing the valve 
to restrict material flow. The equipment shall have a pressure gage capable 
of sensing the back pressure behind each valve.

3.1.3   Procedure

3.1.3.1   Crack Preparation

Prior to sealing surfaces, the concrete surface along each crack shall be 
cleaned of loose matter, dirt, laitance, oil, grease, salt, and other 
contaminants.  Where indicated on drawings, route cracks to the dimension 
indicated prior to repair.  The manufacturer's recommendations shall be 
followed for cleaning each area to receive the injection material.  The 
surfaces shall be sealed with manufacturer's recommended material to 
contain the injection material.  

3.1.3.2   Injection

Injection shall not proceed unless the temperature of the concrete to 
receive the injection material is at least 40 F. Openings in the surface 
seal for the entry ports shall be established along the crack. The distance 
between the entry ports shall be not less than 6 inches nor greater than 18 
inches.  Injection of the injection material into each crack shall begin at 
the entry port at the lower end of the crack and proceed in an upward 
direction. Injection shall continue at the first port until the injection 
material appears at the next adjacent port. The first port shall then be 
plugged and injection started at the second port until the injection 
material appears at the next port. The entire crack shall be injected in 
the same sequence.

3.1.3.3   Finishing

Curing of the injection material shall be in accordance with the 
manufacturer's recommendations, except that the ambient temperature shall 
not be less than 40 F.  After the injection material has cured, the surface 
seal and special fittings shall be removed.  The surface along the crack 
shall be ground flush. Indentations and protrusions caused by placement of 
the entry ports or other causes shall be removed.

3.1.4   Testing

At all times during the course of the contract work, complete and accurate 
records shall be kept and made available to the Contracting Officer.  The 
Contractor shall conduct additional tests of the volume ratio and pressure 
in the Contracting Officer's presence if requested.

3.1.4.1   Pressure Test
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The valves on the pressure check device shall be closed and the equipment 
operated until the gage pressure on each line reads 300 pounds per square 
inch; the pumps shall then be stopped and the gage pressure shall not drop 
below 190 pounds per square inch for at least 3 minutes.  The pressure 
check test shall be run for each injection unit at the beginning and at the 
end of each day that the unit is used in the contract work.

3.1.4.2   Volume Ratio Test

The mixing head of the injection equipment shall be disconnected and the 
two injection material components shall be pumped simultaneously through 
the ratio check device. The discharge pressure shall be adjusted to 300 
pounds per square inch for both injection material components.  Both 
injection material components shall be simultaneously discharged into 
separate calibrated containers. The amounts discharged into the calibrated 
container simultaneously during the same time period shall be compared to 
determine the mix ratio.  The ratio test shall be run for each injection 
unit at the beginning and at the end of every day that the unit is used in 
the work.

3.1.4.3   Hardness Test

During the first day of crack injection after sufficient time that 
operation conditions are typical of flow rates and pressures used for the 
project, Contractor shall conduct a Durometer (hardness) check of dispensed 
product.  The sample shall be of sufficient volume such that it hardens 
soon without excessive thermal distortion.  The hardness of the sample 
shall be compared to the hardness of an exact same volume manually measured 
sample.  Samples shall be tested with a Durometer.  If hardness of 
equipment prepared sample is not comparable to manually prepared sample, 
make adjustments to equipment.  Test of equipment shall be repeated after 
equipment maintenance or when other tests indicate equipment malfunction.  

3.1.4.4   Core Sampling and Testing

Contractor shall collect concrete cores every 50 feet of structurally 
repaired crack.  Cores shall be 2 inch in diameter and be long enough to 
bisect the repaired section of crack.  Core locations will be approved by 
COR before collection and shall be collected after epoxy has had sufficient 
time to set.  Cores shall be inspected immediately upon extraction and then 
demolished and examined.  If cracks are not sufficiently filled, Contractor 
shall propose corrective action.  Where cores are taken, fill holes with 
epoxy mortar.  

3.2   LEAKING CRACK AND JOINT REPAIR

3.2.1   Limits

Leaking cracks and joints shall be repaired using hydrophilic sealant 
(injection material).  The location of cracks and joints to be repaired is 
indicated on the drawings.  Only those cracks and joints shown on the 
drawings or as approved by the Contracting Officer shall be injected.  

3.2.2   Procedure
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3.2.2.1   Crack/Joint Preparation

Clean the surface of the crack/joint.  All loose or unsound material shall 
be removed.  Drill injection port holes at at 45 degree angle to intersect 
the crack/joint at approximately 1/2 the depth of the structure.  Determine 
hole spacing as recommended by injection material manufacturer.  Clean the 
holes out by injecting water through a wand that will reach the back of the 
hole.  Inject until clean water is flowing out of the hole.  Insert 
injection ports flush into the port holes.  Leave the tops off the ports.  
Put the tip on the first port, beginning in sequence with the lowest, and 
inject clean water into the port at 250 p.s.i. minimum.  Continue until air 
and water begins to flow out of the crack and out of the other ports.  
Complete this step for every port.  Apply surface seal as recommended by 
injection material manufacturer.  

3.2.2.2   Injection

Remove the tips from all of the ports except the first one to be injected.  
Use a different pump for injection material than the one used to pump the 
water.  Starting with the first port, pump the injection material at a 
pressure of 250 p.s.i. minimum.  Increase the pressure at 100 p.s.i. 
increments as needed to gain full penetration of the crack/joint.  Always 
use the lowest pressure possible to inject the crack/joint.  Comply with 
manufacturer's pressure recommendations for the size of crack/joint being 
repaired.  Once the material has fully penetrated the crack/joint or begins 
to flow out of the next port, put the tip on the next port and begin 
pumping.  Repeat this process until the entire crack/joint has been pumped. 
 

3.2.2.3   Finishing

Curing of the injection material shall be in accordance with the 
manufacturer's recommendations, except that the ambient temperature shall 
not be less than 40 F.  After the injection material has cured, the surface 
seal and special fittings shall be removed. The surface along the 
crack/joint shall be ground flush. Indentations and protrusions caused by 
placement of the entry ports or other causes shall be removed.

       -- End of Section --
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SECTION 05500

METAL FABRICATIONS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 36/A 36M (1997ael) Carbon Structural Steel

ASTM A 123/A 123M (1997ael) Zinc (Hot-Dip Galvanized) 
Coatings on Iron and Steel Products

ASTM A 653/A 653M (1999) Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated 
(Galvannealed) by the Hot-Dip Process

ASTM A 924/A 924M (1999) General Requirements for Steel 
Sheet, Metallic-Coated by the Hot-Dip 
Process

ASTM E 488 (1996) Strength of Anchors in Concrete and 
Masonry Elements

AMERICAN WELDING SOCIETY (AWS)

AWS D1.1 (1998) Structural Welding Code - Steel

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Steel Angles; G, STR

  Detail drawings indicating material thickness, type, grade, and 
class; dimensions; and construction details.  Drawings shall 
include catalog cuts, erection details, manufacturer's descriptive 
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data and installation instructions, and templates.  

SD-03 Product Data

Adhesive Anchors; G, STR

  Manufacturer's product data for anchors showing compliance with 
the specified requirements.  

1.3   GENERAL REQUIREMENTS

The Contractor shall verify all measurements and shall take all field 
measurements necessary before fabrication.  Welding to or on structural 
steel shall be in accordance with AWS D1.1.  Items specified to be 
galvanized, when practicable and not indicated otherwise, shall be hot-dip 
galvanized after fabrication.  Galvanizing shall be in accordance with ASTM 
A 123/A 123M, ASTM A 653/A 653M, or ASTM A 924/A 924M, as applicable.  
Exposed fastenings shall be compatible materials, shall generally match in 
color and finish, and shall harmonize with the material to which fastenings 
are applied.  Materials and parts necessary to complete each item, even 
though such work is not definitely shown or specified, shall be included.  
Poor matching of holes for fasteners shall be cause for rejection.  

1.4   WORKMANSHIP

Miscellaneous metalwork shall be well formed to shape and size, with sharp 
lines and angles and true curves.  Drilling and punching shall produce 
clean true lines and surfaces.  Welding shall be continuous along the 
entire area of contact except where tack welding is permitted.  Exposed 
connections of work in place shall not be tack welded.  Exposed welds shall 
be ground smooth.  Exposed surfaces of work in place shall have a smooth 
finish, and unless otherwise approved, exposed riveting shall be flush.  
Where tight fits are required, joints shall be milled.  Corner joints shall 
be coped or mitered, well formed, and in true alignment.  Work shall be 
accurately set to established lines and elevations and securely fastened in 
place.  Installation shall be in accordance with manufacturer's 
installation instructions and approved drawings, cuts, and details.

PART 2   PRODUCTS

2.1   STEEL ANGLES

Steel angles shall be fabricated from structural carbon steel, ASTM A 36/A 
36M, galvanized after fabrication.  

2.2   ADHESIVE ANCHORS

Provide stainless steel, epoxy adhesive anchors of diameter indicated on 
drawings.  Minimum concrete embedment shall be as shown on drawings.  
Design values listed shall be as tested according to ASTM E 488.  

a.  Minimum allowable pullout value shall be 2,340 lb.  

b.  Minimum allowable shear value shall be 1,875 lb.  
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PART 3   EXECUTION

3.1   INSTALLATION REQUIREMENTS

All items shall be installed at the locations shown.  Adhesive anchors 
shall be installed according to the manufacturer's recommendations.  

        -- End of Section --
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SECTION 07900

JOINT SEALING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 509 (1994) Elastomeric Cellular Preformed 
Gasket and Sealing Material

ASTM C 920 (1998) Elastomeric Joint Sealants

ASTM D 412 (1998a) Vulcanized Rubber and 
Thermoplastic Rubbers and Thermoplastic 
Elastomers-Tension

ASTM D 1056 (1998) Flexible Cellular Materials - 
Sponge or Expanded Rubber

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Backing; 

Bond-Breaker; 

Primer;

Sealant; 

  Manufacturer's descriptive data including storage requirements, 
shelf life, curing time, instructions for mixing and application, 
and primer data.  A copy of the Material Safety Data Sheet shall 
be provided for each solvent, primer or sealant material.
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SD-07 Certificates

Sealant; 

  Certificates of compliance stating that the materials conform to 
the specified requirements.

1.3   ENVIRONMENTAL REQUIREMENTS

The ambient temperature shall be within the limits of 40 to 90 degrees F 
when the sealants are applied.

1.4   DELIVERY AND STORAGE

Materials shall be delivered to the job in the manufacturer's original 
unopened containers.  The container label or accompanying data sheet shall 
include the following information as applicable:  manufacturer, name of 
material, formula or specification number, lot number, color, date of 
manufacture, mixing instructions, shelf life, and curing time at the 
standard conditions for laboratory tests.  Materials shall be handled and 
stored to prevent inclusion of foreign materials.  Materials shall be 
stored at temperatures between40 and 90 degrees F unless otherwise 
specified by the manufacturer.

PART 2   PRODUCTS

2.1   BACKER ROD

Backer rod shall be twice the diameter of the joint or crack.  

2.1.1   Rubber

Cellular rubber sponge backing shall be ASTM D 1056, Type 2, closed cell, 
Class A, Grade as suitable for application, round cross section.

2.1.2   Synthetic Rubber

Synthetic rubber backing shall be ASTM C 509, Option I, Type I preformed 
rods.

2.1.3   Neoprene

Neoprene backing shall be ASTM D 1056, closed cell expanded neoprene cord 
Type 2, Class C, Grade 2C2.

2.2   BOND-BREAKER

Bond-breaker shall be as recommended by the sealant manufacturer to prevent 
adhesion of the sealant to backing or to bottom of the joint.

2.3   PRIMER

Primer shall be non-staining type as recommended by sealant manufacturer 
for the application.
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2.4   JOINT SEALANT

2.4.1   Polyurethane Sealant

Sealant for vertical and sloped surfaces shall be two-component 
polyurethane conforming to ASTM C 920, Type M, Grade NS (vertical and 
sloped joints), Class 25, Use NT.

2.4.2   Polyurea Sealant

Sealant for horizontal surfaces shall be two-component, self-leveling, 100 
percent solids, polyurea joint sealant capable of accommodating movement of 
up to +/- 25 percent of installed joint width.  Installed product shall 
have a tensile strength (ASTM D 412) of 500 psi, elongation of 800 percent 
and hardness (Shore A) of 40.  

2.5   SOLVENTS AND CLEANING AGENTS

Solvents, cleaning agents, and accessory materials shall be provided as 
recommended by the manufacturer.

PART 3   EXECUTION

3.1   GENERAL

3.1.1   Surface Preparation

The surfaces of joints to receive sealant shall be free of all frost, 
condensation and moisture.  Oil, grease, dirt, chalk, particles of mortar, 
dust, loose rust, loose mill scale, and other foreign substances shall be 
removed from surfaces of joints to be in contact with the sealant.  Oil and 
grease shall be removed with solvent and surfaces shall be wiped dry with 
clean cloths.  For surface types not listed below, the sealant manufacturer 
shall be contacted for specific recommendations.

3.1.2   Concrete Surfaces

Where surfaces have been treated with curing compounds, oil, or other such 
materials, the materials shall be removed by sandblasting or wire brushing. 
Laitance, efflorescence and loose mortar shall be removed from the joint 
cavity.

3.2   APPLICATION

3.2.1   Masking Tape

Masking tape may be placed on the finish surface on one or both sides of a 
joint cavity to protect adjacent finish surfaces from primer or sealant 
smears.  Masking tape shall be removed within 10 minutes after joint has 
been filled and tooled.

3.2.2   Backing
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Backing shall be installed to provide the indicated sealant depth.  The 
installation tool shall be shaped to avoid puncturing the backing.

3.2.3   Bond-Breaker

Bond-breaker shall be applied to fully cover the bottom of the joint 
without contaminating the sides where sealant adhesion is required.

3.2.4   Primer

Primer shall be used on all surfaces in accordance with instructions 
furnished with the sealant.  Primer shall be applied to the joint surfaces 
to be sealed.  Surfaces adjacent to joints shall not be primed.  

3.2.5   Sealant

Sealant shall be used before expiration of shelf life.  Multi-component 
sealants shall be mixed according to manufacturer's printed instructions.  
Sealant in guns shall be applied with a nozzle of proper size to fit the 
width of joint.  Joints shall be sealed as detailed in the drawings.  
Sealant shall be forced into joints with sufficient pressure to expel air 
and fill the groove solidly.  Sealant shall be installed to the indicated 
depth without displacing the backing.  Unless otherwise indicated, 
specified, or recommended by the manufacturer, the installed sealant shall 
be dry tooled to produce a uniformly smooth surface free of wrinkles and to 
ensure full adhesion to the sides of the joint; the use of solvents, soapy 
water, etc., will not be allowed.  Sealants shall be installed free of air 
pockets, foreign embedded matter, ridges and sags.  Sealer shall be applied 
over the sealant when and as specified by the sealant manufacturer.

3.3   CLEANING

The surfaces adjoining the sealed joints shall be cleaned of smears and 
other soiling resulting from the sealant application as work progresses.

        -- End of Section --
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SECTION 16415

ELECTRICAL WORK

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI C78.1 (1991; C78.1a; R 1996) Fluorescent Lamps - 
Rapid-Start Types - Dimensional and 
Electrical Characteristics

ANSI C82.1 (1997) Specifications for Fluorescent Lamp 
Ballasts

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM B 1 (1995) Hard-Drawn Copper Wire

ASTM B 8 (1999) Concentric-Lay-Stranded Copper 
Conductors, Hard, Medium-Hard, or Soft

ASTM D 709 (1992; R 1997) Laminated Thermosetting 
Materials

CODE OF FEDERAL REGULATIONS (CFR)

47 CFR 18 Industrial, Scientific, and Medical 
Equipment

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

IEEE C62.41 (1991; R 1995) Surge Voltages in 
Low-Voltage AC Power Circuits

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA AB 1 (1993) Molded Case Circuit Breakers and 
Molded Case Switches

NEMA FU 1 (1986) Low Voltage Cartridge Fuses

NEMA ICS 1 (1993) Industrial Control and Systems
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NEMA ICS 2 (1993) Industrial Control and Systems 
Controllers, Contactors, and Overload 
Relays Rated Not More Than 2,000 Volts AC 
or 750 Volts DC

NEMA ICS 3 (1993) Industrial Control and Systems 
Factory Built Assemblies

NEMA ICS 6 (1993) Industrial Control and Systems 
Enclosures

NEMA LE 4 (1987) Recessed Luminaires, Ceiling 
Compatibility

NEMA OS 1 (1996) Sheet-Steel Outlet Boxes, Device 
Boxes, Covers, and Box Supports

NEMA PB 1 (1995) Panelboards

NEMA RN 1 (1989) Polyvinyl-Chloride (PVC) Externally 
Coated Galvanized Rigid Steel Conduit and 
Intermediate Metal Conduit

NEMA ST 20 (1992) Dry-Type Transformers for General 
Applications

NEMA WD 1 (1983; R 1989) General Requirements for 
Wiring Devices

NEMA WD 6 (1988) Wiring Devices - Dimensional 
Requirements

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (1999) National Electrical Code

NFPA 101 (1997; Errata 97-1; TIA 97-1) Life Safety 
Code

UNDERWRITERS LABORATORIES (UL)

UL 1 (1993; Rev thru Jan 1995) Flexible Metal 
Conduit

UL 20 (1995; Rev thru Oct 1998) General-Use Snap 
Switches

UL 44 (1997; Rev Mar 1999) Thermoset-Insulated 
Wires and Cables

UL 50 (1995; Rev thru Oct 1997) Enclosures for 
Electrical Equipment
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UL 67 (1993; Rev thru Nov 1995) Panelboards

UL 83 (1998) Thermoplastic-Insulated Wires and 
Cables

UL 98 (1994; R thru Jun 1998) Enclosed and 
Dead-Front Switches

UL 360 (1996; Rev thru Oct 1997) Liquid-Tight 
Flexible Steel Conduit

UL 467 (1993; Rev thru Aug 1996) Grounding and 
Bonding Equipment

UL 486A (1997; Rev thru Dec 1998) Wire Connectors 
and Soldering Lugs for Use with Copper 
Conductors

UL 486C (1997; Rev thru Aug 1998) Splicing Wire 
Connectors

UL 486E (1994; Rev thru Feb 1997) Equipment Wiring 
Terminals for Use with Aluminum and/or 
Copper Conductors

UL 489 (1996; Rev thru Dec 1998) Molded-Case 
Circuit Breakers, Molded-Case Switches, 
and Circuit-Breaker Enclosures

UL 506 (1994; Rev Oct 1997) Specialty Transformers

UL 508 (1999) Industrial Control Equipment

UL 510 (1994; Rev thru Apr 1998) Polyvinyl 
Chloride, Polyethylene, and Rubber 
Insulating Tape

UL 512 (1993; R Dec 1995) Fuseholders

UL 514A (1996; Rev Jul 1998) Metallic Outlet Boxes

UL 514B (1997; Rev Oct 1998) Fittings for Cable 
and Conduit

UL 542 (1994; Rev thru Jul 1998) Lampholders, 
Starters, and Starter Holders for 
Fluorescent Lamps

UL 844 (1995; Rev thru Aug 1997) Electric 
Lighting Fixtures for Use in Hazardous 
(Classified) Locations

UL 845 (1995; Rev Feb 1996) Motor Control Centers
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UL 854 (1996; Rev Apr 1998) Service-Entrance 
Cables

UL 877 (1993; Rev thru May 1997) Circuit Breakers 
and Circuit-Breaker Enclosures for Use in 
Hazardous (Classified) Locations

UL 935 (1995; Rev thru Oct 1998)Fluorescent-Lamp 
Ballasts

UL 943 (1993; Rev thru May 1998)Ground-Fault 
Circuit-Interrupters

UL 1570 (1995; Rev thru Jun 1997) Fluorescent 
Lighting Fixtures

UL 1660 (1994; Rev Apr 1998) Liquid-Tight Flexible 
Nonmetallic Conduit

UL Elec Const Dir (1998) Electrical Construction Equipment 
Directory

1.2   GENERAL

1.2.1   Rules

The installation shall conform to the requirements of NFPA 70 and NFPA 101, 
unless more stringent requirements are indicated or shown.

1.2.2   Coordination

The drawings indicate the extent and the general location and arrangement 
of equipment, conduit, and wiring.  The Contractor shall become familiar 
with all details of the work and verify all dimensions in the field so that 
the outlets and equipment shall be properly located and readily accessible. 
 Lighting fixtures, outlets, and other equipment and materials shall be 
carefully coordinated with mechanical or structural features prior to 
installation and positioned according to architectural reflected ceiling 
plans; otherwise, lighting fixtures shall be symmetrically located 
according to the room arrangement when uniform illumination is required, or 
asymmetrically located to suit conditions fixed by design and shown.  
Raceways, junction and outlet boxes, and lighting fixtures shall not be 
supported from sheet metal roof decks.  If any conflicts occur 
necessitating departures from the drawings, details of and reasons for 
departures shall be submitted and approved prior to implementing any 
change.  The Contractor shall coordinate the electrical requirements of the 
mechanical work and provide all power related circuits, wiring, hardware 
and structural support, even if not shown on the drawings.

1.2.3   Special Environments

1.2.3.1   Weatherproof Locations

Wiring, Fixtures, and equipment in designated locations shall conform to 
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NFPA 70 requirements for installation in damp or wet locations.

1.2.4   Standard Products

Material and equipment shall be a standard product of a manufacturer 
regularly engaged in the manufacture of the product and shall essentially 
duplicate items that have been in satisfactory use for at least 2 years 
prior to bid opening.

1.2.5   Nameplates

1.2.5.1   Identification Nameplates

Major items of electrical equipment and major components shall be 
permanently marked with an identification name to identify the equipment by 
type or function and specific unit number as indicated.  Designation of 
motors shall coincide with their designation in the motor control center or 
panel.  Unless otherwise specified, identification nameplates shall be made 
of laminated plastic in accordance with ASTM D 709 with black outer layers 
and a white core.  Edges shall be chamfered.  Plates shall be fastened with 
black-finished round-head drive screws, except motors, or approved 
nonadhesive metal fasteners.  When the nameplate is to be installed on an 
irregular-shaped object, the Contractor shall devise an approved support 
suitable for the application and ensure the proper installation of the 
supports and nameplates.  In all instances, the nameplate shall be 
installed in a conspicuous location.  At the option of the Contractor, the 
equipment manufacturer's standard embossed nameplate material with black 
paint-filled letters may be furnished in lieu of laminated plastic.  The 
front of each panelboard, motor control center, switchgear, and switchboard 
shall have a nameplate to indicate the phase letter, corresponding color 
and arrangement of the phase conductors.  The following equipment, as a 
minimum, shall be provided with identification nameplates:

          Minimum 1/4 inch                      Minimum 1/8 inch
            High Letters                          High Letters

          Panelboards
          Safety Switches
          Transformers
          Equipment Enclosures

Each panel or similar assemblies shall be provided with a nameplate in 
addition to nameplates listed above, which shall be provided for individual 
compartments in the respective assembly, including nameplates which 
identify "future," "spare," and "dedicated" or "equipped spaces."

1.2.6   As-Built Drawings

Following the project completion or turnover, within 30 days the Contractor 
shall furnish 2 sets of as-built drawings to the Contracting Officer.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
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submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Interior Electrical Equipment; G, EE

  Detail drawings consisting of equipment drawings, illustrations, 
schedules, instructions, diagrams, and other information necessary 
to define the installation.  Detail drawings shall show the rating 
of items and systems and how the components of an item and system 
are assembled, function together, and how they will be installed 
on the project.  Data and drawings for component parts of an item 
or system shall be coordinated and submitted as a unit.  Data and 
drawings shall be coordinated and included in a single submission. 
 Multiple submissions for the same equipment or system are not 
acceptable except where prior approval has been obtained from the 
Contracting Officer.  In such cases, a list of data to be 
submitted later shall be included with the first submission.  
Detail drawings shall show physical arrangement, construction 
details, connections, finishes, materials used in fabrication, 
provisions for conduit or busway entrance, access requirements for 
installation and maintenance, physical size, electrical 
characteristics, foundation and support details, and equipment 
weight.  Drawings shall be drawn to scale and/or dimensioned.  
Optional items shall be clearly identified as included or 
excluded.  Detail drawings shall as a minimum include:

     a.  Transformers.

     b.  Light fixtures, exit signs, lamps.

     c.  Circuit breakers.

     d.  Conduit and fittings.

     e.  Wire.

  Structural drawings showing the structural or physical features 
of major equipment items, components, assemblies, and structures, 
including foundations or other types of supports for equipment and 
conductors.  These drawings shall include accurately scaled or 
dimensioned outline and arrangement or layout drawings to show the 
physical size of equipment and components and the relative 
arrangement and physical connection of related components.  
Weights of equipment, components and assemblies shall be provided 
when required to verify the adequacy of design and proposed 
construction of foundations or other types of supports.  Dynamic 
forces shall be stated for switching devices when such forces must 
be considered in the design of support structures.  The 
appropriate detail drawings shall show the provisions for 
leveling, anchoring, and connecting all items during installation, 
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and shall include any recommendations made by the manufacturer.

  Electrical drawings including single-line and three-line 
diagrams, and schematics or elementary diagrams of each electrical 
system; internal wiring and field connection diagrams of each 
electrical device when published by the manufacturer; wiring 
diagrams of cabinets, panels, units, or separate mountings; 
interconnection diagrams that show the wiring between separate 
components of assemblies; field connection diagrams that show the 
termination of wiring routed between separate items of equipment; 
internal wiring diagrams of equipment showing wiring as actually 
provided for this project.  Field wiring connections shall be 
clearly identified.

  If departures from the contract drawings are deemed necessary by 
the Contractor, complete details of such departures, including 
changes in related portions of the project and the reasons why, 
shall be submitted with the detail drawings.  Approved departures 
shall be made at no additional cost to the Government.

SD-03 Product Data

Manufacturer's Catalog; G, EE.

  Data composed of catalog cuts, brochures, circulars, 
specifications, product data, and printed information in 
sufficient detail and scope to verify compliance with the 
requirements of the contract documents.

Material, Equipment, and Fixture Lists; G, EE.

  A complete itemized listing of equipment and materials proposed 
for incorporation into the work.  Each entry shall include an item 
number, the quantity of items proposed, and the name of the 
manufacturer of each item.

Installation Procedures; G, EE.

  Installation procedures for rotating equipment, transformers, 
switchgear, battery systems, voltage regulators, and grounding 
resistors.  Procedures shall include diagrams, instructions, and 
precautions required to install, adjust, calibrate, and test 
devices and equipment.

As-Built Drawings; 

  The as-built drawings shall be a record of the construction as 
installed.  The drawings shall include all the information shown 
on the contract drawings, deviations, modifications, and changes 
from the contract drawings, however minor.  The as-built drawings 
shall be kept at the job site and updated daily.  The as-built 
drawings shall be a full-sized set of prints marked to reflect all 
deviations, changes, and modifications.  The as-built drawings 
shall be complete and show the location, size, dimensions, part 

SECTION 16415  Page 10 DACW37-03-B-0001



identification, and other information.  Additional sheets may be 
added.  The as-built drawings shall be jointly inspected for 
accuracy and completeness by the Contractor's quality control 
representative and by the Contracting Officer prior to the 
submission of each monthly pay estimate.  Upon completion of the 
work, the Contractor shall submit three full sized sets of the 
marked prints to the Contracting Officer for approval.  If upon 
review, the as-built drawings are found to contain errors and/or 
omissions, they will be returned to the Contractor for correction. 
 The Contractor shall correct and return the as-built drawings to 
the Contracting Officer for approval within ten calendar days from 
the time the drawings are returned to the Contractor.

SD-07 Certificates

Materials and Equipment; 

  The label or listing of the Underwriters Laboratories, Inc., 
will be accepted as evidence that the materials or equipment 
conform to the applicable standards of that agency.  In lieu of 
this label or listing, a statement from a nationally recognized, 
adequately equipped testing agency indicating that the items have 
been tested in accordance with required procedures and that the 
materials and equipment comply with all contract requirements will 
be accepted.  However, materials and equipment installed in 
hazardous locations must bear the UL label unless the data 
submitted from other testing agency is specifically approved in 
writing by the Contracting Officer.  Items which are required to 
be listed and labeled in accordance with Underwriters Laboratories 
must be affixed with a UL label that states that it is UL listed.  
No exceptions or waivers will be granted to this requirement.  
Materials and equipment will be approved based on the 
manufacturer's published data.

  For other than equipment and materials specified to conform to 
UL publications, a manufacturer's statement indicating complete 
compliance with the applicable standard of the American Society 
for Testing and Materials, National Electrical Manufacturers 
Association, or other commercial standard, is acceptable.

1.4   WORKMANSHIP

Materials and equipment shall be installed in accordance with NFPA 70, 
recommendations of the manufacturer, and as shown.

PART 2   PRODUCTS

Products shall conform to the respective publications and other 
requirements specified below.  Materials and equipment not listed below 
shall be as specified elsewhere in this section.  Items of the same 
classification shall be identical including equipment, assemblies, parts, 
and components.

2.1   CABLES AND WIRES
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Conductors No. 8 AWG and larger diameter shall be stranded.  Conductors No. 
10 AWG and smaller diameter shall be solid, except that conductors for 
remote control, alarm, and signal circuits, classes 1, 2, and 3, shall be 
stranded unless specifically indicated otherwise.  Conductor sizes and 
ampacities shown are based on copper, unless indicated otherwise.  All 
conductors shall be copper.  

2.1.1   Equipment Manufacturer Requirements

When manufacturer's equipment requires copper conductors at the 
terminations or requires copper conductors to be provided between 
components of equipment, provide copper conductors or splices, splice 
boxes, and other work required to meet manufacturer's requirements.

2.1.2   Insulation

Unless indicated otherwise, or required by NFPA 70, power and lighting 
wires shall be 600-volt, Type USE-2 conforming to UL 854 or RHW-2 
conforming to UL 44; remote-control and signal circuits shall be Type TW, 
THW or TF, conforming to UL 83.  Where lighting fixtures require 90-degree 
Centigrade (C) conductors, provide only conductors with 90-degree C 
insulation or better.

2.1.3   Bonding Conductors

ASTM B 1, solid bare copper wire for sizes No. 8 AWG and smaller diameter; 
ASTM B 8, Class B, stranded bare copper wire for sizes No. 6 AWG and larger 
diameter.

2.2   CIRCUIT BREAKERS

2.2.1   MOLDED-CASE CIRCUIT BREAKERS

Molded-case circuit breakers shall conform to NEMA AB 1 and UL 489and UL 877
for circuit breakers and circuit breaker enclosures located in hazardous 
(classified) locations.  Circuit breakers may be installed in panelboards, 
switchboards, enclosures, motor control centers, or combination motor 
controllers.

2.2.2   Construction

Circuit breakers shall be suitable for mounting and operating in any 
position.  Lug shall be listed for copper conductors only in accordance 
with UL 486E.  Single-pole circuit breakers shall be full module size with 
not more than one pole per module.  Multi-pole circuit breakers shall be of 
the common-trip type having a single operating handle such that an overload 
or short circuit on any one pole will result in all poles opening 
simultaneously.  Sizes of 100 amperes or less may consist of single-pole 
breakers permanently factory assembled into a multi-pole unit having an 
internal, mechanical, nontamperable common-trip mechanism and external 
handle ties.  All circuit breakers shall have a quick-make, quick-break 
overcenter toggle-type mechanism, and the handle mechanism shall be 
trip-free to prevent holding the contacts closed against a short-circuit or 
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sustained overload.  All circuit breaker handles shall assume a position 
between "ON" and "OFF" when tripped automatically.  All ratings shall be 
clearly visible.

2.2.3   Ratings

Voltage ratings shall be not less than the applicable circuit voltage.  The 
interrupting rating of the circuit breakers shall be at least equal to the 
available short-circuit current at the line terminals of the circuit 
breaker and correspond to the UL listed integrated short-circuit current 
rating specified for the panelboards and switchboards.  Molded-case circuit 
breakers shall have nominal voltage ratings, maximum continuous-current 
ratings, and maximum short-circuit interrupting ratings in accordance with 
NEMA AB 1.  Ratings shall be coordinated with system X/R ratio.

2.2.4   Thermal-Magnetic Trip Elements

Thermal magnetic circuit breakers shall be provided as shown.  Automatic 
operation shall be obtained by means of thermal-magnetic tripping devices 
located in each pole providing inverse time delay and instantaneous circuit 
protection.  The instantaneous magnetic trip shall be adjustable and 
accessible from the front of all circuit breakers on frame sizes above 150 
amperes.

2.3   CONDUIT AND TUBING

2.3.1   Flexible Conduit, Steel

General-purpose type, UL 1; liquid tight, UL 360, and UL 1660.

2.3.2   PVC Coated Rigid Steel Conduit

NEMA RN 1.

2.4   CONDUIT AND DEVICE BOXES AND FITTINGS

2.4.1   Boxes, Metallic Outlet

NEMA OS 1 and UL 514A.

2.4.2   Boxes, Switch (Enclosed), Surface-Mounted

UL 98.

2.4.3   Fittings for Conduit and Outlet Boxes

UL 514B.

2.4.4   Fittings, PVC Coated, for Use with Rigid PVC Coated Conduit

UL 514B.

2.5   CONNECTORS, WIRE PRESSURE
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2.5.1   For Use With Copper Conductors

UL 486A.

2.6   ELECTRICAL GROUNDING AND BONDING EQUIPMENT

UL 467.

2.6.1   Ground Rods

Ground rods shall be of copper-clad steel conforming to UL 467 not less 
than 3/4 inch in diameter by 10 feet in length of the sectional type driven 
full length into the earth.

2.6.2   Ground Bus

The ground bus shall be bare conductor or flat copper in one piece, if 
practicable.

2.7   ENCLOSURES

2.7.1   Cabinets and Boxes

Cabinets and boxes with volume greater than 100 cubic inches shall be in 
accordance with UL 50, hot-dip, zinc-coated, if sheet steel.

2.7.2   Circuit Breaker Enclosures

UL 489.

2.8   LIGHTING FIXTURES, LAMPS, BALLASTS, EMERGENCY EQUIPMENT, CONTROLS AND 
ACCESSORIES

The following specifications are supported and supplemented by information 
and details on the drawings.  Additional fixtures, if shown, shall conform 
to this specification.  Lighting equipment installed in classified 
hazardous locations shall conform to UL 844.  Lamps, lampholders, ballasts, 
transformers, electronic circuitry and other lighting system components 
shall be constructed according to industry standards.  Equipment shall be 
tested and listed by a recognized independent testing laboratory for the 
expected installation conditions.  Equipment shall conform to the standards 
listed below.

2.8.1   Lamps

Lamps shall be constructed to operate in the specified fixture, and shall 
function without derating life or output as listed in published data.  
Lamps shall meet the requirements of the Energy Policy Act of 1992.

a.  Fluorescent lamps shall have color temperature of 3,000 degrees 
Kelvin.  They shall be designed to operate with the ballasts and 
circuitry of the fixtures in which they will be used.  Fluorescent 
lamps, including spares, shall be manufactured by one manufacturer 
to provide for color and performance consistency.  Fluorescent 
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lamps shall comply with ANSI C78.1.  Fluorescent tube lamp 
efficiencies shall meet or exceed the following requirements.

            T8, 32 watts               (4' lamp)            2800 lumens
            T12,34 watts               (4' lamp)            2800 lumens

            T8,59 watts                (8' lamp)            5700 lumens
            T12,60 watts               (8' lamp)            5600 lumens

            T8/U,31-32 watts           (U-tube)             2600 lumens
            T12/U,34 watts             (U-tube)             2700 lumens

(1)  Linear fluorescent lamps, unless otherwise indicated, shall 
be 4 feet long 32 watt T8, 265 mA, with minimum CRI of 75.  Lamps 
of other lengths or types shall be used only where specified or 
shown.  Lamps shall deliver rated life when operated on rapid 
start ballasts.

2.8.2   Ballasts and Transformers

Ballasts or transformers shall be designed to operate the designated lamps 
within their optimum specifications, without derating the lamps.  Lamp and 
ballast combinations shall be certified as acceptable by the lamp 
manufacturer.

(1)  Electronic fluorescent ballasts shall comply with 47 CFR 18 
for electromagnetic interference.  Ballasts shall withstand line 
transients per IEEE C62.41, Category A.  Ballasts shall have total 
harmonic distortion between 10 and 20%; minimum frequency of 
20,000Hz; filament voltage between 2.5 and 4.5 volts; maximum 
starting inrush current of 20 amperes; and shall comply with the 
minimum Ballast Efficacy Factors shown in the table below.  
Minimum starting temperature shall be 32 degrees F.  Ballasts 
shall carry a manufacturer's full warranty of three years, 
including a minimum $10 labor allowance per ballast.

ELECTRONIC FLUORESCENT BALLAST EFFICACY FACTORS

         LAMP      TYPE OF      NOMINAL         NUMBER      MINIMUM
         TYPE      STARTER      OPERATIONAL       OF        BALLAST
                   & LAMP       VOLTAGE         LAMPS       EFFICACY
                                                            FACTOR

        32W T8     rapid       120 or 277 V       1           2.54
                   start                          2           1.44
                   linear &                       3           0.93
                   U-tubes                        4           0.73
__________________________________________________________________________

        34W T12    rapid       120 or 277 V       1           2.64
                   start                          2           1.41
                   linear &                       3           0.93
                   U-tubes
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ELECTRONIC FLUORESCENT BALLAST EFFICACY FACTORS
__________________________________________________________________________

        59W T8     rapid       120 or 277 V       2           0.80
                   start
                   linear
__________________________________________________________________________

        60W T12    rapid       120 or 277 V       2           0.80
                   start
                   linear

(2)  Magnetic fluorescent ballasts shall be energy-saving, 
automatic resetting type, approved for the application by the 
Certified Ballast Manufacturers and complying with ANSI C82.1 and 
UL 935.  Minimum ballast starting temperature shall be 40 degrees F
 for normal service and  0 degrees F where cold temperature 
service is required.  Magnetic fluorescent ballasts shall have a 
ballast factor not less than shown in the following table:

MAGNETIC FLUORESCENT BALLAST FACTORS*

Design starting temperature above 40 degrees F with 60 Hz input frequency
__________________________________________________________________________

       LAMP      NUMBER       NOMINAL         TYPE OF        MIN. BALLAST
       TYPE        OF       OPERATIONAL       STARTER           FACTOR
                 LAMPS     INPUT VOLTAGE      & LAMP
   __________    ______    _____________      _______        ____________

   25W F25T8       1            120v        rapid start           .96
                   1            277v                              .96
                   2            120v                              .95
                   2            277v                              .94
   32W F32T8       1            120v        rapid start           .96
                   1            277v                              .95
                   2            120v                              .85
                   2            277v                              .96
   96W F96T8       1        120 or 277v    instant start         1.10
___________________2______________________________________________.85_________

*  For ballasts not specifically designed for use with dimming controls.

2.8.3   Fixtures

Fixtures shall be in accordance with the size, shape, appearance, finish, 
and performance shown.  Unless otherwise indicated, lighting fixtures shall 
be provided with housings, junction boxes, wiring, lampholders, mounting 
supports, trim, hardware and accessories for a complete and operable 
installation.  Recessed housings shall be minimum 20 gauge cold rolled or 
galvanized steel as shown.  Extruded aluminum fixtures shall have minimum 
wall thickness of 0.125 inches.  Plastic lenses shall be 100% virgin 
acrylic or as shown.  Glass lenses shall be tempered.  Heat resistant glass 
shall be borosilicate type.   Conoid recessed reflector cones shall be 
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Alzak with clear specular low iridescent finish.

a.  Fluorescent fixtures shall comply with UL 1570.  Recessed ceiling 
fixtures shall comply with NEMA LE 4.  Fixtures shall be plainly 
marked for proper lamp and ballast type to identify lamp diameter, 
wattage, color and start type.  Marking shall be readily visible 
to service personnel, but not visible from normal viewing angles.  
Fluorescent fixture lens frames on recessed and surface mounted 
troffers shall be one assembly with mitered corners.  Parabolic 
louvers shall have a low iridescent finish and 45 degree cut-off.  
Louver intersection joints shall be hairline type and shall 
conceal mounting tabs or other assembly methods.  Louvers shall be 
free from blemishes, lines or defects which distort the visual 
surface.  Integral ballast and wireway compartments shall be 
easily accessible without the use of special tools.  Housings 
shall be constructed to include grounding necessary to start the 
lamps.  Open fixtures shall be equipped with a sleeve, wire guard, 
or other positive means to prevent lamps from falling.  Medium 
bi-pin lampholders shall be twist-in type with positive locking 
position.  Long compact fluorescent fixtures and fixtures 
utilizing U-bend lamps shall have clamps or secondary lampholders 
to support the free ends of the lamps.

b.  Emergency lighting fixtures and accessories shall be constructed 
and independently tested to meet the requirements of applicable 
codes.  Batteries shall be Nicad or equal with no required 
maintenance, and shall have a minimum life expectancy of five 
years and warranty period of three years.

c.  Exit signs shall be ENERGY STAR compliant, thereby meeting the 
following requirements.  Input power shall be less than 5 watts 
per face.  Letter size and spacing shall adhere to NFPA 101.  
Luminance contrast shall be greater than 0.8.  Average luminance 

shall be greater than 15 cd/m2 measured at normal (0 degree) and 45 
degree viewing angles.  Minimum luminance shall be greater than 
8.6 cd/m2 measured at normal and 45 degree viewing angles.  Maximum 
to minimum luminance shall be less than 20:1 measured at normal 
and 45 degree viewing angles.  The manufacturer warranty for 
defective parts shall be at least 5 years.

2.8.4   Lampholders, Starters, and Starter Holders

UL 542

2.9   LOW-VOLTAGE FUSES AND FUSEHOLDERS

2.9.1   Fuses, Low Voltage Cartridge Type

NEMA FU 1.

2.9.2   Fuseholders

UL 512.
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2.10   MOTOR CONTROLS AND MOTOR CONTROL CENTERS

2.10.1   General

NEMA ICS 1, NEMA ICS 2, NEMA ICS 3 and NEMA ICS 6, and UL 508 and UL 845.  
Panelboards supplying non-linear loads shall have neutrals sized for 200 
percent of rated current.

2.11   PANELBOARDS

Dead-front construction, NEMA PB 1 and UL 67.

2.12   RECEPTACLES

2.12.1   Heavy Duty Grade

NEMA WD 1.  Devices shall conform to all requirements for heavy duty 
receptacles.

2.12.2   Ground Fault Interrupters

UL 943, Class A or B.

2.12.3   NEMA Standard Receptacle Configurations

NEMA WD 6.

a.  Single and Duplex, 15-Ampere and 20-Ampere, 125 Volt 

15-ampere, non-locking:  NEMA type 5-15R, locking:  NEMA type L5-15R, 
20-ampere, non-locking:  NEMA type 5-20R, locking:  NEMA type L5-20R.

2.13   SPLICE, CONDUCTOR

UL 486C.

2.14   SNAP SWITCHES

UL 20.

2.15   TAPES

2.15.1   Plastic Tape

UL 510.

2.15.2   Rubber Tape

UL 510.

2.16   TRANSFORMERS

Single- and three-phase transformers shall have two windings per phase.  
Full-capacity standard NEMA taps shall be provided in the primary windings 
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of transformers unless otherwise indicated.  Three-phase transformers shall 
be configured with wye-delta windings, except as indicated.  "T" 
connections may be used for transformers rated 15 kVA or below.  

2.16.1   Transformers, Dry-Type

Transformers shall have 220 degrees C insulation system for transformers 15 
kVA and greater, and shall have 180 degrees C insulation system for 
transformers rated 10 kVA and less, with temperature rise not exceeding 150 
degrees C under full-rated load in maximum ambient temperature of 40 
degrees C.  Transformer of 150 degrees C temperature rise shall be capable 
of carrying continuously 100 percent of nameplate kVA without exceeding 
insulation rating.  

a.  600 Volt or Less Primary:

NEMA ST 20, UL 506, general purpose, dry-type, self-cooled, ventilated.  
Transformers shall be provided in NEMA enclosure.  Transformers shall be 
quiet type with maximum sound level at least 3 decibels less than NEMA 
standard level for transformer ratings indicated.

2.16.2   Average Sound Level

The average sound level in decibels (dB) of transformers shall not exceed 
the following dB level at 12 inches for the applicable kVA rating range 
listed unless otherwise indicated:

                  kVA Range             dB Sound Level

                   1-50                          50
                   51-150                        55
                   151-300                       58
                   301-500                       60
                   501-700                       62
                   701-1000                      64
                   1001-1500                     65
                   1501 & above                  70

2.17   WIRING DEVICES

NEMA WD 1 for wiring devices, and NEMA WD 6 for dimensional requirements of 
wiring devices.

PART 3   EXECUTION

3.1   GROUNDING

Grounding shall be in conformance with NFPA 70, the contract drawings, and 
the following specifications.

3.1.1   Grounding Conductors

A green equipment grounding conductor, sized in accordance with NFPA 70 
shall be provided, regardless of the type of conduit.  Equipment grounding 
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bars shall be provided in all panelboards.  The equipment grounding 
conductor shall be carried back to the service entrance grounding 
connection or separately derived grounding connection.  All equipment 
grounding conductors, including metallic raceway systems used as such, 
shall be bonded or joined together in each wiring box or equipment 
enclosure.  Metallic raceways and grounding conductors shall be checked to 
assure that they are wired or bonded into a common junction.  Metallic 
boxes and enclosures, if used, shall also be bonded to these grounding 
conductors by an approved means per NFPA 70.  When  switches, or other 
utilization devices are installed, any designated grounding terminal on 
these devices shall also be bonded to the equipment grounding conductor 
junction with a short jumper.

3.2   WIRING METHODS

Wiring shall conform to NFPA 70, the contract drawings, and the following 
specifications.  Unless otherwise indicated, wiring shall consist of 
insulated conductors installed in PVC coated rigid steel conduit.  Wire 
fill in conduits shall be based on NFPA 70 for the type of conduit and wire 
insulations specified.  Wire fill in conduits located in Class I or II 
hazardous areas shall be limited to 25 percent of the cross sectional area 
of the conduit.

3.2.1   Conduit and Tubing Systems

Conduit and tubing systems shall be installed as indicated.  Conduit sizes 
shown are based on use of copper conductors with  insulation types as 
described in paragraph WIRING METHODS.  Minimum size of raceways shall be 
1/2 inch.  Only metal conduits will be permitted when conduits are required 
for shielding or other special purposes indicated, or when required by 
conformance to NFPA 70.  PVC coated rigid steel conduit shall be used in 
damp, wet or corrosive locations when permitted by NFPA 70 and the conduit 
system is provided with appropriate boxes, covers, clamps, screws or other 
appropriate type of fittings.  Bushings, manufactured fittings or boxes 
providing equivalent means of protection shall be installed on the ends of 
all conduits and shall be of the insulating type, where required by NFPA 70. 
 Only UL listed fittings shall be used to connect to PVC coated rigid metal 
conduit, cast boxes, and conduit bodies.  Raceways shall not be installed 
under the firepits of boilers and furnaces and shall be kept 6 inches away 
from parallel runs of flues, steam pipes and hot-water pipes.  Raceways 
shall be concealed within finished walls, ceilings, and floors unless 
otherwise shown.  Raceways crossing structural expansion joints or seismic 
joints shall be provided with suitable expansion fittings or other suitable 
means to compensate for the building expansion and contraction and to 
provide for continuity of grounding.  

3.2.1.1   Pull Wires

A pull wire shall be inserted in each empty raceway in which wiring is to 
be installed if the raceway is more than 50 feet in length and contains 
more than the equivalent of two 90-degree bends, or where the raceway is 
more than 150 feet in length.  The pull wire shall be of No. 14 AWG 
zinc-coated steel, or of plastic having not less than 200 pounds per square 
inch tensile strength.  Not less than 10 inches of slack shall be left at 
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each end of the pull wire.

3.2.1.2   Conduit Stub-Ups

Where conduits are to be stubbed up through concrete floors, a short elbow 
shall be installed below grade to transition from the horizontal run of 
conduit to a vertical run.  A conduit coupling fitting, threaded on the 
inside shall be installed, to allow terminating the conduit flush with the 
finished floor.  Wiring shall be extended in rigid threaded conduit to 
equipment, except that where required, flexible conduit may be used 6 inches
 above the floor.  Empty or spare conduit stub-ups shall be plugged flush 
with the finished floor with a threaded, recessed plug.

3.2.1.3   Changes in Direction of Runs

Changes in direction of runs shall be made with symmetrical bends or 
cast-metal fittings. Field-made bends and offsets shall be made with an 
approved hickey or conduit-bending machine.  Crushed or deformed raceways 
shall not be installed. Trapped raceways in damp and wet locations shall be 
avoided where possible.  Lodgment of plaster, dirt, or trash in raceways, 
boxes, fittings and equipment shall be prevented during the course of 
construction.  Clogged raceways shall be cleared of obstructions or shall 
be replaced.

3.2.1.4   Supports

Metallic conduits and tubing,and the support system to which they are 
attached, shall be securely and rigidly fastened in place to prevent 
vertical and horizontal movement at intervals of not more than  10 feet and 
within 3 feet of boxes, cabinets, and fittings, with approved pipe straps, 
wall brackets, conduit clamps, conduit hangers, threaded C-clamps, beam 
clamps, or ceiling trapeze.  Loads and supports shall be coordinated with 
supporting structure to prevent damage or deformation to the structure.  
Loads shall not be applied to joist bridging.  Attachment shall be by wood 
screws or screw-type nails to wood; by toggle bolts on hollow masonry 
units; by expansion bolts on concrete or brick; by machine screws, welded 
threaded studs, heat-treated or spring-steel-tension clamps on steel work.  
Nail-type nylon anchors or threaded studs driven in by a powder charge and 
provided with lock washers and nuts may be used in lieu of expansion bolts 
or machine screws.  Raceways or pipe straps shall not be welded to steel 
structures.  Cutting the main reinforcing bars in reinforced concrete beams 
or joists shall be avoided when drilling holes for support anchors.  Holes 
drilled for support anchors, but not used, shall be filled.  In partitions 
of light steel construction, sheet-metal screws may be used.  Raceways 
shall not be supported using wire or nylon ties.  Raceways shall be 
independently supported from the structure.  Upper raceways shall not be 
used as a means of support for lower raceways.  Supporting means shall not 
be shared between electrical raceways and mechanical piping or ducts.  
Cables and raceways shall not be supported by ceiling grids.  Except where 
permitted by NFPA 70, wiring shall not be supported by ceiling support 
systems.  Conduits shall be fastened to sheet-metal boxes and cabinets with 
two locknuts where required by NFPA 70, where insulating bushings are used, 
and where bushings cannot be brought into firm contact with the box; 
otherwise, a single locknut and bushing may be used.  Threadless fittings 
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for electrical metallic tubing shall be of a type approved for the 
conditions encountered.  Additional support for horizontal runs is not 
required when EMT rests on steel stud cutouts.

3.2.1.5   Exposed Raceways

Exposed raceways shall be installed parallel or perpendicular to walls, 
structural members, or intersections of vertical planes and ceilings.  
Raceways under raised floors and above accessible ceilings shall be 
considered as exposed installations in accordance with NFPA 70 definitions.

3.2.1.6   Exposed Risers

Exposed risers in wire shafts of multistory buildings shall be supported by 
U-clamp hangers at each floor level, and at intervals not to exceed  10 
feet.

3.2.1.7   Communications Raceways

Communications raceways indicated shall be installed in accordance with the 
previous requirements for conduit and tubing and with the additional 
requirement that no length of run shall exceed 50 feet for 1/2 inch and 3/4 
inch sizes, and 100 feet for 1 inch or larger sizes, and shall not contain 
more than two 90-degree bends or the equivalent.  Additional pull or 
junction boxes shall be installed to comply with these limitations whether 
or not indicated.  Inside radii of bends in conduits of 1 inch size or 
larger shall not be less than ten times the nominal diameter.

3.2.2   Cables and Conductors

Installation shall conform to the requirements of NFPA 70.  Covered, bare 
or insulated conductors of circuits rated over 600 volts shall not occupy 
the same equipment wiring enclosure, cable, or raceway with conductors of 
circuits rated 600 volts or less.

3.2.2.1   Sizing

Unless otherwise noted, all sizes are based on copper conductors and the 
insulation types indicated.  Sizes shall be not less than indicated.  
Branch-circuit conductors shall be not smaller than No. 12 AWG.  Conductors 
for branch circuits of 120 volts more than  100 feet long and of 277 volts 
more than  230 feet long, from panel to load center, shall be no smaller 
than No. 10 AWG.  Class 1 remote control and signal circuit conductors 
shall be not less than No. 14 AWG.  Class 2 remote control and signal 
circuit conductors shall be not less than No. 16 AWG.  Class 3 low-energy, 
remote-control and signal circuits shall be not less than No. 22 AWG.

3.2.2.2   Use of Aluminum Conductors in Lieu of Copper

Aluminum conductors shall not be used.  

3.2.2.3   Cable Splicing

Splices shall be made in an accessible location.  Crimping tools and dies 

SECTION 16415  Page 22 DACW37-03-B-0001



shall be approved by the connector manufacturer for use with the type of 
connector and conductor.

a.  Copper Conductors, 600 Volt and Under:  Splices in conductors No. 
10 AWG and smaller diameter shall be made with an insulated, 
pressure-type connector.  Splices in conductors No. 8 AWG and 
larger diameter shall be made with a solderless connector and 
insulated with tape or heat-shrink type insulating material 
equivalent to the conductor insulation.

3.2.2.4   Conductor Identification and Tagging

Power, control, and signal circuit conductor identification shall be 
provided within each enclosure where a tap, splice, or termination is made. 
 Where several feeders pass through a common pull box, the feeders shall be 
tagged to indicate clearly the electrical characteristics, circuit number, 
and panel designation.  Phase conductors of low voltage power circuits 
shall be identified by color coding.  Phase identification by a particular 
color shall be maintained continuously for the length of a circuit, 
including junctions.

a.  Color coding shall be provided for service, feeder, branch, and 
ground conductors.  Color shall be green for grounding conductors 
and white for neutrals; except where neutrals of more than one 
system are installed in the same raceway or box, other neutral 
shall be white with colored (not green) stripe.  The color coding 
for 3-phase and single-phase low voltage systems shall be as 
follows:

120/208-volt, 3-phase:  Black(A), red(B), and blue(C).
277/480-volt, 3-phase:  Brown(A), orange(B), and yellow(C).
120/240-volt, 1-phase:  Black and red.

b.  Conductor phase and voltage identification shall be made by 
color-coded insulation for all conductors smaller than No. 6 AWG.  
For conductors No. 6 AWG and larger, identification shall be made 
by color-coded insulation, or conductors with black insulation may 
be furnished and identified by the use of half-lapped bands of 
colored electrical tape wrapped around the insulation for a 
minimum of 3 inches of length near the end, or other method as 
submitted by the Contractor and approved by the Contracting 
Officer.

c.  Control and signal circuit conductor identification shall be made 
by color-coded insulated conductors, plastic-coated self-sticking 
printed markers, permanently attached stamped metal foil markers, 
or equivalent means as approved.  Control circuit terminals of 
equipment shall be properly identified.  Terminal and conductor 
identification shall match that shown on approved detail drawings. 
 Hand lettering or marking is not acceptable.

3.3   BOXES AND SUPPORTS

Boxes shall be provided in the wiring or raceway systems where required by 
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NFPA 70 for pulling of wires, making connections, and mounting of devices 
or fixtures.  Pull boxes shall be furnished with screw-fastened covers.  
Indicated elevations are approximate, except where minimum mounting heights 
for hazardous areas are required by NFPA 70.  Unless otherwise indicated, 
boxes for wall switches shall be mounted 48 inches above finished floors.  
Switch and outlet boxes located on opposite sides of fire rated walls shall 
be separated by a minimum horizontal distance of  24 inches.  The total 
combined area of all box openings in fire rated walls shall not exceed 100 
square inches per  100 square feet.  Maximum box areas for individual boxes 
in fire rated walls vary with the manufacturer and shall not exceed the 
maximum specified for that box in UL Elec Const Dir.  Only boxes listed in 
UL Elec Const Dir shall be used in fire rated walls.

3.3.1   Box Applications

Each box shall have not less than the volume required by NFPA 70 for number 
of conductors enclosed in box.  Boxes for metallic raceways shall be listed 
for the intended use when located in normally wet locations, when flush or 
surface mounted on outside of exterior surfaces, or when located in 
hazardous areas.  Boxes installed in wet locations and boxes installed 
flush with the outside of exterior surfaces shall be gasketed.  Boxes for 
mounting lighting fixtures shall be not less than 4 inches square, or 
octagonal, except smaller boxes may be installed as required by fixture 
configuration, as approved.  Cast-metal boxes with 3/32 inch wall thickness 
are acceptable.  Large size boxes shall be NEMA 6 or as shown.  

3.3.2   Brackets and Fasteners

Boxes and supports shall be fastened to wood with wood screws or screw-type 
nails of equal holding strength, with bolts and metal expansion shields on 
concrete or brick, with toggle bolts on hollow masonry units, and with 
machine screw or welded studs on steel work.  Threaded studs driven in by 
powder charge and provided with lockwashers and nuts, or nail-type nylon 
anchors may be used in lieu of expansion shields, or machine screws.  
Penetration of more than 1-1/2 inches into reinforced-concrete beams or 
more than 3/4 inch into reinforced-concrete joists shall avoid cutting any 
main reinforcing steel.  The use of brackets which depend on gypsum 
wallboard or plasterboard for primary support will not be permitted.  In 
partitions of light steel construction, bar hangers with 1 inch long studs, 
mounted between metal wall studs or metal box mounting brackets shall be 
used to secure boxes to the building structure.  When metal box mounting 
brackets are used, additional box support shall be provided on the side of 
the box opposite the brackets.  This additional box support shall consist 
of a minimum 12 inch long section of wall stud, bracketed to the opposite 
side of the box and secured by two screws through the wallboard on each 
side of the stud.  Metal screws may be used in lieu of the metal box 
mounting brackets.

3.3.3   Mounting in Walls, Ceilings, or Recessed Locations

In walls or ceilings of concrete, tile, or other non-combustible material, 
boxes shall be installed so that the edge of the box is not recessed more 
than  1/4 inch from the finished surface.  Boxes mounted in combustible 
walls or ceiling material shall be mounted flush with the finished surface. 
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The use of gypsum or plasterboard as a means of supporting boxes will not 
be permitted.  Boxes installed for concealed wiring shall be provided with 
suitable extension rings or plaster covers, as required.  The bottom of 
boxes installed in masonry-block walls for concealed wiring shall be 
mounted flush with the top of a block to minimize cutting of the blocks, 
and boxes shall be located horizontally to avoid cutting webs of block.  
Separate boxes shall be provided for flush or recessed fixtures when 
required by the fixture terminal operating temperature, and fixtures shall 
be readily removable for access to the boxes unless ceiling access panels 
are provided.

3.3.4   Installation in Overhead Spaces

In open overhead spaces, cast-metal boxes threaded to raceways need not be 
separately supported except where used for fixture support; cast-metal 
boxes having threadless connectors and sheet metal boxes shall be supported 
directly from the building structure or by bar hangers.  Hangers shall not 
be fastened to or supported from joist bridging.  Where bar hangers are 
used, the bar shall be attached to raceways on opposite sides of the box 
and the raceway shall be supported with an approved type fastener not more 
than  24 inches from the box.

3.4   DEVICE PLATES

One-piece type device plates shall be provided for all outlets and 
fittings.  Plates on unfinished walls and on fittings shall be of 
zinc-coated sheet steel, cast-metal, or impact resistant plastic having 
rounded or beveled edges.  Plates on finished walls shall be of satin 
finish corrosion resistant steel or satin finish chromium plated brass.  
Screws shall be of metal with countersunk heads, in a color to match the 
finish of the plate.  Plates shall be installed with all four edges in 
continuous contact with finished wall surfaces without the use of mats or 
similar devices.  Plaster fillings will not be permitted. Plates shall be 
installed with an alignment tolerance of  1/16 inch.  The use of 
sectional-type device plates will not be permitted.  Plates installed in 
wet locations shall be gasketed and provided with a hinged, gasketed cover, 
unless otherwise specified.

3.5   RECEPTACLES

3.5.1   Single and Duplex, 15 or 20-ampere, 125 volt

Single and duplex receptacles shall be rated 20 amperes, 125 volts, 
two-pole, three-wire, grounding type with polarized parallel slots.  Bodies 
shall be of ivory to match color of switch handles in the same room or to 
harmonize with the color of the respective wall, and supported by mounting 
strap having plaster ears.  Contact arrangement shall be such that contact 
is made on two sides of an inserted blade.  Receptacle shall be side- or 
back-wired with two screws per terminal.  The third grounding pole shall be 
connected to the metal mounting yoke.  Switched receptacles shall be the 
same as other receptacles specified except that the ungrounded pole of each 
suitable receptacle shall be provided with a separate terminal.  Only the 
top receptacle of a duplex receptacle shall be wired for switching 
application.  Receptacles with ground fault circuit interrupters shall have 
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the current rating as indicated, and shall be UL Class A type unless 
otherwise shown.  Ground fault circuit protection shall be provided as 
required by NFPA 70 and as indicated on the drawings.

3.5.2   Weatherproof Applications

Weatherproof receptacles shall be suitable for the environment, damp or wet 
as applicable, and the housings shall be labeled to identify the allowable 
use.  Receptacles shall be marked in accordance with UL 514A for the type 
of use indicated; "Damp locations", "Wet Locations", "Wet Location Only 
When Cover Closed".  Assemblies shall be installed in accordance with the 
manufacturer's recommendations.

3.5.2.1   Wet Locations

Receptacles in wet locations shall be installed in an assembly rated for 
such use whether the plug is inserted or withdrawn, unless otherwise 
indicated.  In a duplex installation, the receptacle cover shall be 
configured to shield the connections whether one or both receptacles are in 
use.  

3.5.3   Special-Purpose or Heavy-Duty Receptacles

Special-purpose or heavy-duty receptacles shall be of the type and of 
ratings and number of poles indicated or required for the anticipated 
purpose.  Contact surfaces may be either round or rectangular.  One 
appropriate straight or angle-type plug shall be furnished with each 
receptacle.  Locking type receptacles, rated 30 amperes or less, shall be 
locked by rotating the plug.  Locking type receptacles, rated more than 50 
amperes, shall utilize a locking ring.

3.6   WALL SWITCHES

Wall switches shall be of the totally enclosed tumbler type.  The wall 
switch handle and switch plate color shall be ivory.  Wiring terminals 
shall be of the screw type or of the solderless pressure type having 
suitable conductor-release arrangement.  Not more than one switch shall be 
installed in a single-gang position.  Switches shall be rated 20-ampere 
277-volt for use on alternating current only.  Pilot lights indicated shall 
consist of yoke-mounted candelabra-base sockets rated at 75 watts, 125 
volts, and fitted with glass or plastic jewels.  A clear 6-watt lamp shall 
be furnished and installed in each pilot switch.  Jewels for use with 
switches controlling motors shall be green, and jewels for other purposes 
shall be red.  Dimming switches shall be solid-state flush mounted, sized 
for the loads.

3.7   PANELBOARDS AND LOADCENTERS

Circuit breakers and switches used as a motor disconnecting means shall be 
capable of being locked in the open position.  Door locks shall be keyed 
alike.  Nameplates shall be as approved.  Directories shall be typed to 
indicate loads served by each circuit and mounted in a holder behind a 
clear protective covering.  Busses shall be copper.
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3.7.1   Panelboards

Panelboards shall be circuit breaker equipped as indicated on the drawings. 
 

3.8   FUSES

Equipment provided under this contract shall be provided with a complete 
set of properly rated fuses when the equipment manufacturer utilize fuses 
in the manufacture of the equipment, or if current-limiting fuses are 
required to be installed to limit the ampere-interrupting capacity of 
circuit breakers or equipment to less than the maximum available fault 
current at the location of the equipment to be installed.  Fuses shall have 
a voltage rating of not less than the phase-to-phase circuit voltage, and 
shall have the time-current characteristics required for effective power 
system coordination.  Time-delay and non-time-delay options shall be as 
shown.

3.9   TRANSFORMER INSTALLATION

Three-phase transformers shall be connected only in a delta-wye or 
wye-delta configuration as indicated.  "T" connections may be used for 
transformers rated at 15 kVA or below.  Dry-type transformers shown located 
within 5 feet of the exterior wall shall be provided in a weatherproof 
enclosure.  Transformers to be located within the building may be provided 
in the manufacturer's standard, ventilated indoor enclosure designed for 
use in 40 degrees C ambient temperature, unless otherwise indicated.

3.10   LIGHTING FIXTURES, LAMPS AND BALLASTS

This paragraph shall cover the installation of lamps, lighting fixtures and 
ballasts in interior or building mounted applications.

3.10.1   Lamps

Lamps of the type, wattage, and voltage rating indicated shall be delivered 
to the project in the original cartons and installed just prior to project 
completion.  Lamps installed and used for working light during construction 
shall be replaced prior to turnover to the Government if more than 15% of 
their rated life has been used.  Lamps shall be tested for proper operation 
prior to turn-over and shall be replaced if necessary with new lamps from 
the original manufacturer.  10% spare lamps of each type, from the original 
manufacturer, shall be provided.

3.10.2   Lighting Fixtures

Fixtures shall be as shown and shall conform to the following 
specifications and shall be as detailed on the drawings.  Illustrations  
shown on the drawings are indicative of the general type desired and are 
not intended to restrict selection to fixtures of any particular 
manufacturer.  Fixtures of similar designs and equivalent energy 
efficiency, light distribution and brightness characteristics, and of equal 
finish and quality will be acceptable if approved.  In suspended acoustical 
ceilings with fluorescent fixtures, the fluorescent emergency light 
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fixtures shall be furnished with self-contained battery packs.

3.10.2.1   Accessories

Accessories such as straps, mounting plates, nipples, or brackets shall be 
provided for proper installation.

3.10.2.2   Suspended Fixtures

Suspended fixtures shall be provided with swivel hangers or hand-straights 
so that they hang plumb.  Pendants, rods, or chains 4 feet or longer 
excluding fixture shall be braced to prevent swaying using three cables at 
120 degrees of separation.  Suspended fixtures in continuous rows shall 
have internal wireway systems for end to end wiring and shall be properly 
aligned to provide a straight and continuous row without bends, gaps, light 
leaks or filler pieces.  Aligning splines shall be used on extruded 
aluminum fixtures to assure hairline joints.  Steel fixtures shall be 
supported to prevent "oil-canning" effects.  Fixture finishes shall be free 
of scratches, nicks, dents, and warps, and shall match the color and gloss 
specified.  Pendants shall be finished to match fixtures.  Aircraft cable 
shall be stainless steel.  Canopies shall be finished to match the ceiling 
and shall be low profile unless otherwise shown.  Maximum distance between 
suspension points shall be 10 feet or as recommended by the manufacturer, 
whichever is less.

Suspended fixtures installed in seismic areas shall have 45% swivel hangers 
and shall be located with no obstructions within the 45% range in all 
directions.  The stem, canopy and fixture shall be capable of 45% swing.

3.10.3   Ballasts

Remote type ballasts or transformers, where indicated, shall be mounted in 
a well ventilated, easily accessible location, within the maximum operating 
distance from the lamp as designated by the manufacturer.

3.11   EQUIPMENT CONNECTIONS

 Wiring not furnished and installed under other sections of the 
specifications for the connection of electrical equipment as indicated on 
the drawings shall be furnished and installed under this section of the 
specifications.  Connections shall comply with the applicable requirements 
of paragraph WIRING METHODS.  Flexible conduits 6 feet or less in length 
shall be provided to all electrical equipment subject to periodic removal, 
vibration, or movement and for all motors.  All motors shall be provided 
with separate grounding conductors.  Liquid-tight conduits shall be used in 
damp or wet locations.

3.12   CIRCUIT PROTECTIVE DEVICES

The Contractor shall calibrate, adjust, set and test each new adjustable 
circuit protective device to ensure that they will function properly prior 
to the initial energization of the new power system under actual operating 
conditions.
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3.13   REPAIR OF EXISTING WORK

The work shall be carefully laid out in advance, and where cutting, 
channeling, chasing, or drilling of floors, walls, partitions, ceiling, or 
other surfaces is necessary for the proper installation, support, or 
anchorage of the conduit, raceways, or other electrical work, this work 
shall be carefully done, and any damage to building, piping, or equipment 
shall be repaired by skilled mechanics of the trades involved at no 
additional cost to the Government.

3.14   ACCEPTANCE

Final acceptance of the facility will not be given until the Contractor has 
successfully completed all tests and after all defects in installation, 
material or operation have been corrected.

        -- End of Section --
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